TENDER No.: UCSL/CC/T/W/044-01A DT: 04-04-2025

TENDER FOR PIPE INSTALLATION/FABRICATION/TESTING
AND COMMISSIONING OF 3800 DWT GENERAL CARGO VESSEL

Upzr Cocnm Swarvaro Lot

UDUPI COCHIN SHIPYARD LIMITED
MALPE, UDUPI 576108
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UDUPI COCHIN SHIPYARD LIMITED
Tender For Pipe Installation/Testing and Commissioning of 3800 DWT General Cargo Vessel
UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025

TENDER NOTICE
Tender No. & date UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025
PIPE INSTALLATION/FABRICATION/TESTING AND
Name of work COMMISSIONING OF 3800 DWT GENERAL CARGO
VESSEL

Last date & time of receipt of

15TH APRIL 2025 (TUESDAY), 15:30 HRS.
tender

Date & time of opening of

TH .
Technical Bid (Part-I) 15T APRIL 2025 (TUESDAY), 15:30 HRS.

1. Password protected quotations in the prescribed form is invited from bidders for the
work specified above, subject to the terms and conditions as mentioned in the
annexure to the tender enquiry so as to reach the undersigned by email mentioned on
or before the date and time as stipulated.

2. The following shall be submitted along with the quote: -
PART- I: TECHNICAL BID

a. Tender document duly signed on all pages - Including Terms & conditions and
scope of work and indicative quantum of work placed at Annexure I, II and III
respectively.

b. The Techno commercial Check List at Annexure VI to be filled up completely and
duly signed.

c. Duly filled form at Annexure — IV and VII

d. Unpriced Price bid (Price bid without price and marked as “QUOTED”) to be
submitted along with Part-I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

3. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid — with all enclosures and annexures as mentioned in Para 3
above
Part II: Price Bid.

ii. The files are to be forwarded as Two (2) separate password protected Zip files to

contractcell@udupicsl.com
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iii. Part I and Part Il are to be protected with separate and distinctly different

vi.

passwords.
The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.
The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode as above.
However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex
office.
The contractors can also submit the quotations in sealed covers (Two-Bid) — as
separate sealed covers for Technical Bid and Price bid, both enclosed in a common
sealed cover to reach the below mentioned address before the stipulated time.
The bidders shall ensure the receipt of bids at contractcell@udupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

The tender should be addressed to the Assistant General Manager (Materials &
Contract Cell), Udupi Cochin Shipyard Limited, Malpe Harbor Complex, Malpe,
Udupi 576 108, Karnataka, India.

No deviations on the tender conditions will be accepted, and bids with deviations will
be considered technically disqualified. The acceptance of a tender or part thereof will
rest with the Assistant General Manager (Materials & Contract Cell), Udupi Cochin
Shipyard lLimited and the authority reserves the right to reject the tender received
without assigning any reason.

Contact Person: Mr. Akhil R P, Manager (Contract Cell)] Ph No: +91 8129624129,

Assistant General Manager (Material & Contract Cell)
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UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025

TERMS AND CONDITIONS

TENDER FOR PIPE INSTALLATION/FABRICATION/TESTING AND

COMMISSIONING ON 3800 DWT GENERAL CARGO VESSEL

1. DESCRIPTION OF WORK

130

12

1:3:

1.4.

1.5.

1.6.

This tender enquiry pertains to the awarding of contract for complete pipe
installation on board, including testing and commissioning, spool fabrication below
32 NB for 03 numbers of 3800 DWT General Cargo Vessel to be built at Udupi
Cochin Shipyard Limited (UCSL), Malpe, Karnataka.

Spools from 32 NB and above will be supplied to contractor for installation onboard
and below 32NB need to be fabricated and installed by the contractors.

The work includes Pipe spool fabrication, erection, including pipe support and all
connected hot works and dry survey, lay out inspection, pressure testing, flushing
and assistance for commissioning required to the satisfactory completion of works in
accordance with the requirements of UCSL, Classification society and owner
requirements.

The Contractor shall execute the work as per the specifications / drawings issued
and to the satisfaction of UCSL.

Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard
Ltd (UCSL) in accordance with the enclosed Specifications and drawings, delivery
schedule and UCSL - General Terms and conditions in all respects

You are requested to obtain clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your offer.

2. SCOPE OF WORK

2.1

2.2;

2:3.

The scope of work includes Pipe spool fabrication below 32NB, erection of complete
spools below 32NB as well as above 32NB, including pipe support and all connected
hot works and dry survey, lay out inspection, pressure testing, flushing and
assistance for commissioning required to the satisfactory completion of works in
accordance with the requirements of UCSL, Classification society and owner
requirements.

Refer Annexure II and Annexure III for detailed scope of work.

This is a turnkey job and any additional works up to 10% growth of work on scope of
work to be envisaged and is to be undertaken without any additional price impact.

3. Consumables:

3.1. Gases (DA, Oxygen, CO2) will be provided free of cost by UCSL
3.2. Consumable if contractor need to opt from UCSL, below ratecapplicable
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e Welding consumables: All welding consumables shall be provided by UCSL on
chargeable basis. For bidding of the project, the following rates may be
considered which shall be charged to the contractor.

Welding Electrodes Rate
Flux Cored GMA (CO2) welding wire 1.2mm Rs 225 Per kg
Welding electrode: E 6013: 2.5 mm Rs 254 Per kg
Welding electrode: E 6013: 3.15 mm Rs 184 Per kg
Welding electrode: E 6013: 4 mm Rs 154 Per kg
Welding electrode: E 7018: 3.15 mm Rs 148 Per kg
Welding electrode: E 7018: 4 mm Rs 175 Per kg

*The above prices are inclusive of GST @ 18%.

3.3. Welding electrodes and gases used for fabrication / erection purposes are
supplied by UCSL only.

3.4. The work is to be carried out at the skid area allocated to the contractor (s) inside
UCSL unit at Udupi.

4. METHOD OF AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically, agreeing to Techno-
Commercial conditions (Annexure VI) and emerging as L1 based on Annexure - V.

4.2.The bidder shall submit the prices at the Annexure-V and the same rates shall be
applied for L1 determination.

4.3.Yard intends to award the total scope of work for 03 ship (UY-168 to UY-170), out of
which 01 ship is confirmed and remaining 02 ship as option.

4.4.The order of per shipset would be split between four to five bidders subjected to
matching L1 price. L1 will be awarded as confirmed order for 40% of the total work
scope per shipset and balance 60% will be awarded to the next in line three bidders
L2/L3/L4/etc., equally as (20% + 20% + 20%) or (15%+15%+15%+15%) who are
willing to match the L1 rate. Bidders will be invited for the negotiation to match L1
bidder rate. If L2/L3/L4 /L5 etc. are not willing to match with L1 bidder’s rate, then
the same will be awarded to L1 bidder itself.

4.5.The same methodology adopted at clause:4.4 will be adopted for the awarding of
remaining Two (02) vessels to the bidder subjected to matching L1 rate and the
decision to award balance Two (02) vessel will be sole discretion of UCSL.

4.6.UCSL will also access the performance of each contractor and will allocate the scope
of works, based on performance report generated by piping department.

4.7.In case of the contractor fails to perform at any stage of the project, the yard
reserves the right to delink the individual ship scope of work and will award the
same to alternate contractor. In such cases, the value shall be determined based on
Annexure-V which shall be deduction from the total contract value for payments.

4.8.The contractor shall indicate the fabrication lead time as per the requirement of
Annexure-III. However, the schedule as issued by the yard shall be final and
binding which shall be reasonable and in line with the overall project schedule.

4.9.UCSL reserves the right to cancel the tender if required.
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5. COMMON REQUIREMENTS

5.1.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by BV by UCSL.
The subcontractor has to pay for the welder qualification, testing and certification
charges to UCSL on actuals. The contractor has to retain the qualified welders till the
completion of the project.

5.2.Work will be undertaken and inspected as per the quality standards provided by
UCSL, and approved by CLASS and Owner of the vessels. The same may be seen prior
bidding, if required. Copy of the standards will be provided while awarding contract.

5.3.Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken
by contractor to the satisfaction of UCSL QC. Required production aids shall be
arranged by Contractors.

6. QUALIFICATION CRITERIA FOR BIDDERS

6.1.The Bidder shall be a single firm having experience in fabrication, Installation, Testing
and commissioning of Piping Systems in ships or floating marine structures for the
last two years.

6.2.The bidders shall have minimum 2 years of experience in handling Pipe Fabrication,
Installation, Testing and Commissioning and should submit the document as
evidence.

6.3.The technical experience means “the experience of successfully completed similar
works (as per clause 6.1, 6.2) for period of 2 years. In the case of ongoing works, work
progress report from the authorized officer of the work order issued firm shall be
submitted for considering UCSL requirement.

6.4.The contractor must have a site-in charge/ supervisor to execute work, with a
minimum experience of 3 yrs. in Piping field.

6.5.The project shall comprise of complete work having comparable nature to that of
fabrication, Installation, Testing and commissioning of Piping Systems on floating
marine structures and erection of Pipe outfit items installation. If the experience
claimed by the bidder is of no relevance with respect to fabrication, Installation,
Testing and commissioning of Piping Systems, then such experience will not be
considered for pre-qualification. Decision taken by UCSL in this regard will be final.

6.6.The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from
the employer for satisfactory completion of work or any other relevant document
indicating completion of work shall be submitted to UCSL in support of its claim of
experience.

6.7.Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred /
black listed by UCSL or by any of the Public Sector Undertaking or Government
department etc.

6.8. Offers from joint ventures/consortium will not be accepted.

6.9.Net worth of the contractor must be positive as per the latest balance sheet.
(MSME/NSIC will get exemptions)

7. SCHEDULE OF COMPLETION

7.1.UCSL shall indicate the master construction schedule of completion of the work
of vessel. The contractor in turn shall submit their detailed scheduled of
completion of the work, in consultation with the officer In-charge. The progress
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of work shall be made in tandem with the progress of completion of the vessel
allowing sufficient time for other interface activities /works.

7.2.Yard has the right to change the schedules of the project to the interests of the
company and the firm should be capable of adjusting the resources according to
the instructions from the Yard contact person.

7.3.Detailed working schedule (Weekly/monthly) etc to be prepared and submitted
to yard personnel. However, a detailed overall schedule, in a reasonable manner
should be submitted prior to commencement of work.

8. INSPECTION

8.1.The vessel shall be built under the classification of BV Class.

8.2.Work will be undertaken and inspected as per the quality standards provided by
UCSL, and approved by CLASS and Owner of the vessels.

8.3.The complete work has to be carried out under the survey of UCSL, CLASS and
Owners. The works are to be inspected and approved by UCSL initially and
thereafter presented to CLASS and the Owner for their survey and approval.

8.4.All welding machines are to be calibrated.

8.5.All test and Inspections shall be carried out as per approved Quality Plan.

8.6.All correspondence with the Shipyard to be in English language. All documents
and plans to be in English language and in metric units.

9. VALIDITY

9.1.The offer shall be valid for a period of 01 year and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

10. RATE

10.1. Rates are to be quoted in the Price Bid Format at Annexure-V attached herewith.

11. PAYMENT TERMS

11.1.Payment will be made in 7 stages:
Stage I: 15% of Total contracted value per vessel

Deliverables: Completion of 40% of the pipe installation/positioning of spools above
32NB (Big Bore) including fabrication & installation of pipe support with QC report.
Stage II: 15% of Total contracted value per vessel

Deliverables: Completion of Total 80% of the pipe installation/positioning of spools
above 32NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage III: 15% of Total contracted value per vessel

Deliverables: Completion of Total 100% of the pipe installation/positioning of spools
above 32NB (Big Bore) including fabrication & installation of pipe suppert with QC
report.

Stage IV: 15% of Total contracted value per vessel

Deliverables: On completion of self-route pipe completion and layout survey (All
below 32NB). »
Stage V: 15% of Total contracted value per vessel
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Deliverables: On completion of system layout inspection, pressure testing and
assistance during flushing. '
Stace VI: 15% of Total contracted value per vessel

Deliverables: On completion of 100% piping systems with its commissioning
assistance.

Stage VII: 10% of Total contracted value per vessel

Deliverables: Completion of scope awarded to the contractor subject to clearance of all
surveys and inspections by Class, Owner representative, UCSL representative and
delivery of the vessel.

11.2. Payment shall be made on the basis of certification by UCSL Quality Control
Representative for quality and quantity of work on actuals.

11.3.The payment shall be made within 30days from submission of invoice along
with the work completion certificate.

11.4. All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

11.5. Payment will be made by RTGS/NEFT to the account of Contractor. The name
of the bank, branch, A/C No., IFSC code & other particulars shall be
furnished by the Contractor in the proforma of UCSL.

12. TAXES & DUTIES

12.1. GST shall be applicable extra on the prescribed work. You are requested to furnish
the following details in the invoice/Bill.
* Applicable rate of GST/SAC Code
e Firms GST Reg. NO.
* Service accounting code (SAC) as prescribed by statutory authorities.
* GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACT1281B1Z0).

13. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

13.1. Period of contract will be five (05) months from the date of work order, for each
vessel.

13.2. The rates quoted and all other terms and conditions will remain unchanged for the
entire period and also for the extended period (if extended).

13.3. Detailed scheduled will be prepared mutually by the contractor and UCSL and the
same will be verified for execution.

14. SECURITY DEPOSIT

14.1.The successful tenderer shall remit 5% of the value of the contract as security
deposit within 15 days of receipt of the work order. This amount may be remitted
by way of demand draft or bank guarantee (in approved proforma of UCSL) from
any of the nationalized banks, valid till the satisfactory completion of the entire
work. The Security Deposit will be released on certification of satisfactory
completion of the contract and no liability to UCSL by Officer-in charge. The
Security Deposit retained will not bear any interest.

15. PERFORMANCE GUARANTEE

15.1. The complete work carried out by.the contractor shall be gnaranteed against
defective on poor workmanship for a period of six months' from the date of
completion of work or till delivery of that vessel, whichever is earlier. Any work
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found defective during this period is to be repaired entirely at the contractor's cost
at the vessel’s location and such repaired items shall be guaranteed for a further
period of three months from the date of repair.

Should any unsatisfactory performance and / or damage or failure occur due to
poor workmanship and poor-quality material used by the contractor, the contractor
shall be solely responsible for payment/reimbursement of expenditure incurred by
Ship owner for rectifying the defect.

Towards this, a performance guarantee equivalent to 5% of the value of the
contract to be furnished by the contractor on completion of the works by way of a
bank guarantee (in approved proforma of UCSL) from a nationalized bank valid till
the expiry of the guarantee period. In case the contract fails to submit the PG in
time, SD mentioned at Clause 10 will be retained till the expiry of guarantee period.

16. LIQUIDATED DAMAGES

16.1.

16.2.

16.3.

16.4.

The progress of work will be monitored against the mutually agreed detailed
schedule. Liquidated damages for delays in execution of the work beyond the
scheduled date of completion, for any reason other than force majeure conditions,
will be recovered at the rate of half percent of the value of the contract per week or
part thereof, subject to a maximum of ten (10) percent of the value of the contract.

For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled
only after the completion of the entire project but prior to the release of Final stage
Payment.

If, for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed
that delay is attributable to the supplier.

Delay in supply/Interruption of the work for reasons not attributable to supplier
shall entitle extension of the order execution period for proportionate period
without any additional cost to UCSL.

17. POWER OF ATTORNEY

171,

2.

The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

The person signing the tender form on behalf of another or on behalf of a firm,
shall enclose to the tender, a Power of Attorney or the said deed duly executed in
his favour or the partnership deed giving him such power showing that, he has the
authority to bind such other persons or the firm, as the case may be, in all matters
pertaining to the contracts. If the Person so signing the tender, fails to enclose the
said Power of Attorney, his tender shall be liable for being summarily rejected. The
Power of Attorney shall be signed by all partners in the case of partnership
concern, by the Proprietor in the case of a proprietary concern, and by the person
who by his signature can bind the company in the case of a Limited Company.

18. TERMINATION & LIMITATION OF LIABILITY

18.1. This contract may be terminated upon the occurrence of any of the following events

18.2.
18.3.

By agreement in writing of the parties hereto;

By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be
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agreed upon by the parties, after receipt of notice thereof in writing from the non-
defaulting party;

18.4. By the other party, upon either party;
i.  Making the assignment for the benefit of creditors, being adjudged a bankrupt
or becoming insolvent; or
ii. Having a reasonable petition filed seeking its’ dissolution or liquidation, not
stayed or dismissed within sixty (60) days; or
iii.  Ceasing to do business for any reason.
18.5. For fraud and corruption or other unacceptable practices.

18.6. Upon expiry or termination of this Contract, neither party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract
unless otherwise agreed in writing.

18.7. UCSL may by notice in writing to Contractor to terminate the order after issuing
due notice i.e., 30 days’ notice period. UCSL shall be entitled to compensation for
loss limited to the order value.

18.8. Liability maximum that can be claimed by the Contractor shall be limited to what
is due to be and has been paid by UCSL for work done as per the payment
milestones and limited to work order value.

19. ARBITRATION & JURISDICTION

19.1. Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which
supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of the Contract.

19.2.1f any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulfillment, or the validity of enforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specifically provided for, then the dispute shall within thirty days from the date
either party informs the other in writing that such disputes, disagreement exists,
be referred to arbitration. The arbitrators shall be appointed and the arbitration
proceedings shall be conducted in accordance with and subject to the Arbitration
and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each
party, and a mutually agreed Umpire. Each party shall bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally
by the parties unless the award provides otherwise. Performance under this
Contract shall however, continue during arbitration proceedings and no payment
due or payable by the parties hereto shall be withheld unless any such payment is
or forms a part of the subject matter of arbitration proceedings.

19.3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.

19.4. Language of Arbitration: The Language of arbitration shall be English.
19.5. Governing Law: The contract shall be governed by Indian Law

19.6.In case of disputes, the same will be subjected to the jurisdiction-of courts at
Bangalore, Karnataka.
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20. SUB CONTRACTING AND ASSIGNMENT

20.1.

20.2.

Contractor shall not assign or transfer the Purchase Order/ Work Order or any
share or interest therein in any manner or degree to any third party without the
prior written consent of UCSL.

Contractor shall not contract with any subcontractor and/or vendor without the
prior written consent of UCSL. Such consent shall not relieve the Contractor from
any of his responsibilities and liabilities under the Purchase Order/ Work Order. In
addition, Contractor shall ensure that the terms and conditions of any such
contract shall comply with and correspond to the terms and conditions of the
Purchase Order/ Work Order.

21. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

FL

21.2:

The information contained in the enquiry as such shall NOT be communicated to
any third party without prior approval of UCSL.

Information in respect of contracts/orders shall. NOT be released to the national or
international media or anyone not directly involved in its execution without the
written approval of UCSL

22. CANCELLATION OF ORDER AND RISK CONTRACTING

22.1:

22.2.

In the event the Contractors fails to complete the work promptly and satisfactorily
as per the terms of the order, and if any work is delayed beyond thirty (30) days
from the agreed schedule, UCSL, without prejudice, reserves the right to cancel the
order and get the work done at Contractor's cost and the expenditure so incurred
including any damage or loss will be recovered from him and the Security Deposit
furnished by him is liable to be forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to
the employees of contractors and will be deducted from the bills, for any habitual
offence on the cleanliness of uniforms, lack of obedience, not attending the tasks
etc., and will be to the discretion of the Officer in charge for the work.

23. FORCE MAJEURE

23.1.

Should failure in performance of any part of this contract arise from war,
insurrection, restraint imposed by Government act or legislation of other statutory
authority, from explosion, riot, legal lock-out, flood, fire, act of God or any
inevitable or unforeseen event beyond human control which will be construed as a
reasonable ground for extension of time, UCSL may allow such additional time as
is mutually agreed to be justified by the circumstances of the case.

24. SAFETY OF PERSONNEL AND FIRST AID

24.1.

24.2,

The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"Safety Rules for Contractors (Revised)" is available with HSE department for
reference.

The Contractor may arrange to suitably insure all his workmen/ other personnel in
this regard. UCSL will not be responsible for any injury or illness to the
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Contractor's workmen/other personnel during execution of the works due to
whatsoever reasons.

24.3.In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen /other personnel

24.4. The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

25. IMS GUIDELINES

25.1. UCSL implemented an Integrated Management System (IMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a)
b)
c)
d
e)
)

9)
h)
i)

Meeting or exceeding customer requirements.

Assuring quality of the products and service.

Preventing occupational ill health & injuries.

Ensuring safe work sites.

Conserving natural resources.

Preventing / minimizing air, water & land pollution.

Handling and disposal of Hazardous wastes safely.

Complying with statutory & regulatory and other requirements.
Developing skills and motivating employees.

25.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a)

b)

d)

The contractor (or a sub-contractor performing work on behalf of the contractor)
is deemed to comply with the Occupational health, safety and environmental
policy of the company and also to all operational controls/standard operating
procedures and shall undertake the work in total compliance with the
requirements of the established Integrated Management System (IMS) of the
company.

The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupatlonal health, safety and
environment effective in the state of Kerala.

It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated
Management System of the company and the health/safety/environmental
Rules effective in the state.

The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their
period of contract, in their activities/at their work sites, which shall be required
according to the IMS of the company or that required by the
health /safety/environmental Rules established and effective in the state, at
their own cost.

If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective iri‘the state, in
their activities or at work sites and the same shall be exposed to the government
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or any competent authorities upon inspections, the contractor shall be solely
responsible for all liabilities caused by his/her action and shall be responsible
for paying the penalty and taking stipulated corrective actions insisted by the
authorities within the specified time, at their own cost. Any liability to the
company in this regard needs to be compensated by the contractor.

Upon completion of the work, contractor shall clear the area and shall not leave
any Occupational health/safety/environmental liabilities to the company, from
their activities at the worksites.

g) Any clarification related to IMS requirements of the yard, may be obtained by

the contractor from the AGM (HSE) or the authorized representative of the
contract, prior to the commencement of work.

26. LABOUR LAWS AND REGULATIONS

2671

26.2.

26.3.

26.4.

26.5.

26.6

267 -

The Contractor shall undertake and execute the work with contract Labor only
after taking license from the appropriate authority under the Contract Labor
(Regulation & Abolition) Act 1970.

The Contractor shall observe and comply with the provisions of all labour and
industrial laws and enactments and shall comply with and implement the
provisions of the Factories Act, 1948, "Employees Provident Funds & Miscellaneous
Provisions Act, 1952, Employees State Insurance Act, Payment of Gratuity Act,
minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation and
Abolition) Act and all other enactments as are applicable to him and his workmen
employed by him. The Contractor shall inform UCSL his license number from the
Central Labour Commissioner.

All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the
day of their engagement as personnel in the Company. In Case 1, All such
insured Persons should carry with them their ESI Identity Card for verification by
the authorities. No Persons without a valid ESI Identity Card for verification by the
authorities will be permitted to work in the company.

The Contractor shall submit the Labour Reports/Returns as required by the
Company from time to time in respect of their workmen in standard format to the
concerned contracting officer so as to enable the same to reach Contract cell by the
5th of every month. Delayed submission of the same shall attract penal interest
/damages at the rate as levied by the respective authorities under the relevant
Acts.

The Contractor shall maintain the records viz. Muster Roll, Acquittance Roll with
full details, Account books etc., in original. These are required for inspection by
the concerned authorities under each scheme.

.If the Contractor fails to pay any contributions, charges or other amounts payable

under any of the aforementioned provisions of law, UCSL shall deduct or adjust
amounts equivalent to such contribution, charges or amounts from amount
payable to him by UCSL, including any deposit or amounts payable against bills
and make payments on his account to the appropriate authority. He shall not be
entitled to question or challenge such deductions, adjustments or payment made
by UCSL.

Any other amount payable under any law or in respect of any person employed by
the Contractor, if not paid by him, shall be deducted or adjusted by UCSL out of
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any amount payable to the Contractor including any Security Receipt and paid ever
or withheld for payment by UCSL.

.The Contractor shall be fully responsible for the conduct and discipline of the

workmen employed by him in the Company premises. If such workmen commit any
misconduct or criminal act inside the Company, the Contractor shall take
appropriate action against such workmen. The Contractor shall abide by the
instructions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

All persons who are engaged for various works in UCSL either directly or through
Contractor, should produce the following documents prior to issuing their entry
passes:

26.10. Passport/Aadhaar attested copy of passport with photo and address

particulars.

OR
Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of
jurisdiction of the certificate issuing Police Station and that the person is not
involved in any criminal offences as per the records available therein.)

26.11. Application and Declaration for enrolling under Employees Provident Fund and

ESI Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

26.12. Contractor shall familiarize themselves with the labour rules & regulations.

27. OVERWRITING & CORRECTIONS

27.1.

Tenders shall be free from overwriting or erasures. Corrections and additions, if
any, shall be duly attested and a separate list of such corrections shall be
attached with the offer

28. OTHER TERMS & CONDITIONS

28.1.

28.2,

28.3.

28.4.

28.5.

28.6.

Quality of services shall conform to the specification/ standards laid down by
UCSL. ;

UCSL reserves the right to accept / reject any offer.

UCSL reserves the right to award the work to more than one contractor or to
take over partially or fully the work depending upon the schedule
requirements.

During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge’s
decision will be final and binding on the bidder.

Compliance of all statutory safety requirements and other safety rules stipulated
by UCSL and other applicable statutory bodies shall be the responsibility of the
Contractor while working at UCSL premises. The Contractor should ensure that
their workmen and staff are adequately covered under Insurance. ‘

Damages caused to the Shipyard properties/tools/accessories should be rectified
by the Contractor at his cost or proportional recoveries will be made from the
Contractor while passing their bills for payment.
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28.7.The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi
Cochin Shipyard Limited officer in-charge.

28.8.The service provider shall indemnify UCSL or its officers against any claims arising
out of accidents or injuries to workmen or other persons or damage to other
property which may arise during the execution of the contract or from breach of
any Law or Regulation prior to delivery and acceptance of the items at UCSL.

28.9. The service provider shall also be governed by the General Conditions of Contract
of UCSL, General Safety Rules and other relevant labour laws.

28.10. The upper age limit of all workers and supervisors employed by the Contractor
and those Contractor who do or supervise the job themselves shall be as per the
prevailing rules of UCSL and shall comply to the requirements of this tender.

28.11. All the workforce/manpower deployed at site should st_fictly follow the yard
timings (08:20Hrs to 17:30Hrs), work beyond the time stipulated to be done with
prior permission from concerned Officer-in-Charge.

28.12. Deployment of Supervisor and HSE personnel is mandatory at UCSL sites, to
monitor the proper HSE practices and project execution. Also, all the works to be
done with work permit system at UCSL yards.

28.13. Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.
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SCOPE OF WORK

TENDER FOR PIPE INSTALLATION/FABRICATION/TESTING AND COMMISSIONING
ON 3800 DWT GENERAL CARGO VESSEL

1. SCOPE OF CONTRACTOR:

1.1.Turnkey pipe & pipe Outfits Fabrication & Erection for 3800 DWT general cargo
vessel, including all connected hot works and dry survey required for the satisfactory
completion of pipe fabrication and erection, support fabrication and erection, layout
survey and pressure testing, commissioning assistance up to delivery in accordance
with the requirements of UCSL, Classification society and owner requirements.

1.2.Spools from 32 NB and above will be supplied to contractor for installation onboard
and below 32NB need to be fabricated and installed by the contractors.

1.3.All end connection work and final adjustment shall be done in-suit as per site
condition.

1.4.The contractor shall be responsible to UCSL for the following: -

1.4.1. FABRICATION ACTIVITY

i. Fabrication of the pipe as per site routing condition below 32NB and piping
standard as indicated by UCSL.
ii. Necessary templating and ensuring shortest routing to be done

iii. Collection of material, transportation, unloading of materials or other
equipment’s from UCSL shops/store to contractor’s site/skid in UCSL premises.

iv. Fabrication scope includes Cutting, Bending, Edge preparation of the pipes,
back gouging, Fit-up survey, Dry survey and shop floor testing and offer for
inspection to surveyor/owner/QC.

v. Setting up and arranging skids, jigs and fixtures for fabrication works.

vi. Welding should be done by qualified welders only.

vii.  All pipes root should be in TIG welding and balance (cover / filling runs) Arc
welding preferred for carbon steel pipes. Proper root penetration to be ensured.
Below 2” Full TIG.

viii.  All copper pipes should be brazed.

ix. All Stainless Steel (SS) pipes to be only TIG welded

x. Fabrication and Installation of penetration for below 32 NB as well as above
32NB.

xi. Punching to be done for pipes spool numbers as indicated by UCSL in the
drawings.

xii. Bending of pipe/tube spools will be required for less than 32 mm using bending
machine.

xiii. Maintaining the required Dimensional accuracy and surface finish as per UCSL
Quality Standards.

xiv. All end spools supplied by UCSL in tack welded condition which need to be
welded at site to be done and shall be forwarded through pipe Shop for
galvanization before final fixing at on-board.
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xv. The complete work has to be carried out under the survey of UCSL Quality
Control Dept.

xvi. Contractor to maintain the required dimensional accuracy and surface finish as
per quality standards (to be provided by UCSL).

xvii. Welding spatters and slags on the flange face shall be removed.

xviii. Cleaning of materials after galvanizing and removing lump of zinc sticking to the
surface (both inside and outside), if any. Also, no zinc spray should be used.

1.4.2. INSTALLATION ACTIVITY

i. The scope of contractor involves collection of pipes from UCSL premises to
onboard for fitment as per drawings.

ii. Thejob includes fitment of pipe brackets, pipe support, Valves, strainers, erosion
pads, striking pads, bellows, boss, pressure/ temp gauges, blanking of valves,
rose boxes, scupper etc.

ili. Hose testing of OBD pipes and die penetrant test for OBD pipe, shall be done
according to classification society requirements.

iv. Color coding and arrow marking, valve tags installing, letters engraving/painting
to be completed in all pipes.

v. Insulation winding for heat transfer pipe to be done

vi. Contractor shall ensure all pipe supports are painted before fitment onboard the
ship.

vii. Fixing name plates by riveting or hanging on valves or pipes as per the standards
mentioned in the drawing.

1.4.3. COMMISSIONING ACTIVITY

i. The system should undergo Hydro Testing/APT at test pressures indicated in
the drawings post completion of installation. The layout of piping system
including pressure testing must be offered to QC and subsequently to OWNER
& CLASS to their best satisfaction. Any comments arising during the layout
survey to be liquidated immediately with additional support/modification /dry
survey work. Material movement & accounting of the items are in the scope of
work of contractor

ii. Necessary blanking/un-blanking pre and post testing to be done.

iii. However, if found any defect, same will be rectified.

iv. All test and Inspections shall be carried out as per approved Quality Plan.
v. Commissioning assistance for all piping system up to delivery.

vi. Any comments arising post outfitting/ pressure testing works to be addressed
and rectified by contractor

vii. The necessary looping for pressure testing to be performed by the executing

contractors. All accessories such as blanks, hydraulic test kit, flexible/rigid end
pieces etc. required for pressure testing will be under scope of contractor.

1.5. Any imperfection or deficiency of the works until the project is completed will be part
of the contractor.

1.6. Arranging required welding machines, grinding machine tools and consumables like
grinding/buffing wheel, cutting wheel, cutting nozzle, hoses for testing/stub pxdges
etc. for fabrication & erection (Including outfit activities). .

INAE
L
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1.7.Mobilization of entire labour / Workmanship (Skilled/Semiskilled/Unskilled)
required for the piping works in accordance with the specifications and drawings
provided by UCSL. Quality Assurance plan (QAP) and applicable welding procedure
specification (WPS) will be provided by UCSL.

1.8. Minor staging up to 3m height shall be erected by the contractor for the work using
UCSL material without any extra charges. Any requirement over and above this shall
be arranged by UCSL separately.

1.9. Project Execution, supervision, management and reporting of all the tasks/activities
associated with the construction of the vessel as above.

1.10. Ensuring best housekeeping practices to keep the work premises neat and clean in
daily basis.

THE SCOPE OF THE CONTRACTOR ALSO INCLUDES:

1.11. Arranging required tools and tackles like steel rules, punches, hammers, spanners
and all tools and consumables, grinders, etc. Cutting tools, gas cutting sets and
hoses, welders flux chippers, and wire brush etc. The required Welding sets
including arc welding machine, Tig welding sets, welding cables, regulators, welding
holders, baking ovens etc. required for fabrication.

1.12. Arranging local material handling facilities like pulley blocks, lifting belt etc.
1.13. All tools and tackles required for the work are under the scope of the sub-contractor

1.14. Gas safety valves will have to be brought by the contractors for each OXY acetylene
hose used by the contractor.

1.15. Providing all personnel protective items like safety helmets, gloves, welding shields,
goggles, leg guards, safety belts, aprons, safety shoes etc. to their employees.

1.16. Attending weekly quality and safety patrol along with a UCSL officer, the
observations are required to be closed within 7 days.

1.17.Ensuring best HSE practices at site during the construction of vessel, which
includes mandatory work permits/certifications/approvals in accordance with the
prevailing guidelines in UCSL.

1.18. All correspondence with the Shipyard to be in English language. All documents and
plans to be in English language and in metric units.

2. SCOPE OF SUPPLY / WORK OF UCSL

2.1. Providing the required technical specifications & applicable drawings.
2.2. Staging above 3m height.

2.3. Piping materials for Fabrication and erection -The pipe and pipe fittings will be
supply by UCSL.
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2.4.Drawings, Quality assurance plan (QAP) and available welding procedure
specification (WPS) shall be provided. QAP & WPS are UCSL property & contractor
should not use this for any other purpose.

2.5.8ervices of UCSL crane & forklift /other material handling facilities subject to
availability.

2.6.Welder qualification on chargeable basis.

2.7.0verseeing of the construction process.

2.8. Supply of electricity, water, cutting gas, Argon, and compressed air at free of cost.
2.9. Supply of welding consumables on chargeable basis.

2.10. Testing pumps, flushing machine, flushing flow medium, pressure gauge for
testing

3. ADDITIONAL WORKS

3.1.This is a turnkey job and any additional works up to 10% modification in the pipe
and its associated items due to pipe fouling with hull, incorrect fabrication in the
shop, Revision in the drawing, fouling with the other machineries etc. to be borne by
the contractor without any additional price impact

3.2.Any minor modifications, resulting from the change in statutory regulations
prevailing at the time of final inspection of work by Classification Society, to be
carried out by the Contractor free of cost. In case of rework/modification /additional
work, written consent is to be obtained from the Officer-in-charge before
commencement of the work.

3.3.Contractor shall carry out the complete work in accordance with Shipyard's
approved drawings. Any minor modifications from drawing or any other work or
supply of material, which is not specified hereunder, but is considered incidental
and essential for the successful completion of the job shall be carried out by the
Contractor without any additional charge.

3.4.The contractor shall be responsible for any damages caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be recovered
from the Contractor, in the event of loss or damage.

3.5.The Contractor is to ensure proper cleanliness all around his work area while
working on board ship. The contractor shall arrange to collect and clean up every
day all the waste, scrap, debris etc. generated by their workmen while working on
board the ship and other locations and deposits the same suitably at specified
location at his cost to the complete satisfaction of Yard. In case of any failure on his
part to comply with the requirement, Yard will arrange the required cleaning entirely
at the contractor's cost.

3.6.The Contractor should arrange to suitably insure all his workmen /other personnel
in this regard. UCSL will not be responsible for any injury or illness to the
Contractor's workmen/other personnel during execution of the works due to
whatsoever reasons. c) In this regard, the Contractor will have to fully indemnify
UCSL against any claims made

3.7.The firm contractor shall be responsible for any damage caused to the material
supplied by UCSL. Compensation with penalty for damage or loss of the item will be
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recovered from the Contractor, in the event of loss or damage. The responsibility is
limited only with respect to the damages caused due to any mistake or negligence of
contractor. ‘

3.8. Arrangement of necessary work permits, ventilation hoses and lighting, etc. required
for the execution of the job will be under the scope of contractor.

3.9.Hot works are to be carried out as per the existing UCSL norms. Timely closing of
hot work permits is the responsibility of the Contractor. This is to be done in a regular
manner in consultation with the Executing Officer

3.10.Half yearly inspection of portable electrical tools and leak testing of cutting hoses
are mandatory. Electric tools/ cutting hoses without valid inspection certificate will
not be permitted onboard vessel.

3.11.Any material/ fitting/ equipment fitted onboard the vessel is UCSL property.
Removal of any such item shall be done only with the written approval of officer
concerned. 'Permit for Removal and Refitting' has to be meticulously followed to this
effect.

3.12.Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, UCSL will segregate
the waste at the expenses of the contractor

3.13.Contractors are required to work round the clock/ Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time, for the
same, proper permission to be obtained from the concerned Officer-in-Charge.

3.14.WORK COMPLETION CERTIFICATE The contractor shall prepare and submit Work
Completion Certificate (WCC) after completion of each stage of work. Stage payment
shall be made based on duly signed WCC.
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PART - A

PIPE INSTALLATION/ FABRICATION/TEASTING AND COMMISSIONING OF 3800 DWT
GENRAL CARGO VESSEL

Inch Dia Inch Dia Ik Mator
Sl. No. Category Shop Field (C)
(A) (B)
1 Carbon Steel Pipes 1105 10200 11000
total
Less than 32NB 858.5 348.74 505.2
32NB to 50NB 70.4 1103.19 2010.3
65NB to 8ONB 22.4 1294.00 1630.0
100NB to 150NB 124.2 4395.00 6142.2
Above 150NB 29.3 3044.20 673.7
2 Copper Pipes total 510 100 420
Less than 32NB 130.6 43.8 155.8
32NB to 50NB 378.1 53.1 262.0
3 Stainless Steel Pipe 160 110 212
total
Less than 32NB 84.0 7.2 20.6
32NB to 50NB 65.4 51.8 74.4
65NB to 8ONB 7.2 18.8 57.6
Above 150NB 32.0 5.0
Category Meter
4 Pipe support 1000

1of3
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PART - B

MISCELLANEOUS ITEM(Tentative)

List of Valves, Strainers and Other pipe Components

Description | Category | Qty (Nos)
Valves

] Less than 32NB 1

2-way solenoid valve 3210 50NB 3
3-Way ball valve Less than 32NB 6
Less than 32NB 50
Ball satve 32to S5ONB 40
32to SONB 20
65 to 8ONB 25
Buttertly valve 100 to 150NB 70
Above 150NB 15
Fire Hydrants 32to SONB 15
Less than 32NB 5
32to SONB 10

e 65 to 8ONB 5
100 to 150NB 5
Less than 32NB 25
Globe valve 32to SONB 15
65 to 8ONB 5
Less than 32NB 20

32to 50NB 10
Non return valve 65 to 8ONB 10
100 to 150NB 25

Above 150NB 5

Less than 32NB 40

32to 50NB 25

= SR 65 to SONB 10
100 to 150NB 10

: Less than 32NB 10
Self-closing valve 3%t0 S50NB 5
Self-closing sounding cock 32to SONB 10
Pressure Regulating/ Reducing valve Less than 32NB o
65 to 80ONB 3

Less than 32NB 1

Thermostatic valve 65 to SONB 1
100 to 150NB 1

: : Less than 32NB 5
Quick Closing valve 65 to S8ONB 5

20f3




ANNEXURE - III

W

UDUPI COCHIN SHIPYARD LIMITED
Tender For Pipe Installation/Testing and Commissioning of 3800 DWT General Cargo Vessel

UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025

Description Category | Qty (Nos)
Air vent Heads
32to SONB 10
Air vent Head 65 to SONB 10
100 to 150NB 50
Strainers
Less than 32NB S
. 32to SONB 10
SRR 65 to 8ONB 5
100 to 150NB 5
Less than 32NB 2
32to SONB 5
Mud box 65 to 8ONB 5
100 to 15S0NB 3
Above 150NB 3
Instrumentation
Flow meter 3
Level alarm/ Level Switch 45
Level indicator 15
Pressure transmitter 10
Pressure indicator with valve 90
Temperature transmitter S
Temperature indicator 36
End Fittings ‘
Quick Release Coupling 15
Camlock coupling 32to SONB S
Sounding cap with chain 32to SONB 35
Filling Caps with chain 32to SONB 10
Storz coupling 32to SONB S
Other Installations
UV Sterilizer 1
Ejector 3
Orifice 10
Bellow Less than 32NB 15
32to SONB 25
100 to 150NB 10
Above 150NB 10
Raincap 100 to 150NB 1
Above 150NB 3
Silencer 65 to 8ONB 1
Above 150NB 3
International shore connection 32to SONB 2
MARPOL Flange 32to S0NB 8

30of3
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POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Materials)
Udupi Cochin Shipyard Limited,

Fishing Harbour complex, Malpe,

Udupi - 576 108.

Subject: Power of Attorney

M TR J ME e e e oy . i am e R R o
{Hame of The Persofe]) . GEicsBl Gl ... Lt i i B ve didaanane s os sddhnsios hss swnaors
(RAEPeRa), QPUNE QRE. ... it i brs vt RSN e s UL e R e S e (Designation and name of the
company), and whose signature is attested below, is hereby appointed as the Authorized
Representative ant tan il O Dol G v anie Basscsonanmassnssnsassasersmrbnsvunsn
(Name of the company) to provide information and respond to enquiries etc. as may be required
by-the Employer for The Projeet of - . e 8 eseeenans (Project title)
and is hereby further authorized to sign and file relevant documents in respect of the above.

(Atteated signature GEMT. ... i dininis s )

(Name & designation)

(Company Seal)
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TENDER FOR PIPE INSTALLATION/FABRICATION/TESTING AND COMMISSIONING
ON 3800 DWT GENERAL CARGO VESSEL

PRICE BID FORMAT (Per Vessel)

Inch Di Inch Di Inch s
nc a nc a nc
Inch Dia | Inch Dia | Inch Total Rate
Catego Sh Fi
o oP ioagl g BB Field | Meter | (A*a+B*b+C¥*c)
(A) (B) (C) ()
(b) ()
Carbon Steel | 1105 10200 11000
Pipes
Copper Pipes | 510 100 420
Stainless 160 110 212
Steel Pipe
Pipe support 1000 Meter
............ Per Meter
Miscellaneous item as indicated below in
5 Ls
Part-B
6 Total Amount
7 IGST/GST @-.evevere.
8 Grand Total Amount
Signature:
Address of the contractor:
Date:
Seal:
Note:
1.1. L1 will be determined based on the total amount at Sl no.6
1.2. Rate quoted for Inch Diameter (IND) includes all activities involved in that joint such as

edge preparation, fitment, welding of flanges, sleeves, elbows, tees, reducers, bends,
branch pipes, butt welding, fillet welding etc.

1.3. Fabrication also includes marking, cutting, edge preparation, cold bending, branch
connections, profile cutting, preparation, testing, inspection etc. as per drawings,
specifications/ instructions of Engineer- in - Charge.

1.4. Indicate the Unit rate for the below miscellaneous item and the total sum should be
indicated in price bid Sl no.5
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PART - B

MISCELLANEOUS ITEM(Tentative)

List of Valves, Strainers and Other pipe Components

Description Category (gz, Rate Amount
VALVES
2-way solenoid valve ‘IB:ZS;(S) tsl'(l)aI?B32NB :13
3-Way ball valve Less than 32NB 6
Bt vaive Less than 32NB 50
32to S50NB 40
32to SO0NB 20
65 to 8ONB 25
Eittertly valve 100 to 150NB 70
Above 150NB 15
Fire Hydrants 32to 50NB 15
Less than 32NB 5
32to S50NB 10
T aive 65 to SONB 5
100 to 150NB 5
Less than 32NB 25
Globe valve 32to SONB 15
65 to 8ONB 5
Less than 32NB 20
32to S50NB 10
Non return valve 65 to 8ONB 10
100 to 150NB 25
Above 150NB 5
Less than 32NB 40
32to S5ONB 25
SOME valre 65 to 8ONB 10
100 to 150NB 10
Self-closing valve :13';?2 E%?BSQNB 15?
Self-closing sounding 32t0 S5ONB 10
cock
Pressure Regulating/ Less than 32NB 10

Reducing valve

65 to 8ONB

Thermostatic valve

Less than 32NB

65 to BONB

100 to 150NB

Quick Closing valve

Less than 32NB

65 to BONB
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UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025

Description Category (gzz) Rate Amount
Air vent Heads
32to SONB 10
Air vent Head 65 to 8ONB 10
100 to 150NB S50
Strainers
Less than 32NB 5
| S 32to SO0NB 10
65 to 80ONB 5
100 to 150NB )
Less than 32NB 2
32to SONB o
Mud box 65 to 8ONB 3
100 to 150NB 3
Above 150NB 3
Instrumentation
Flow meter 3
Level alarm/ Level 45
Switch
Level indicator 15
Pressure transmitter 10
Pressure indicator with
90
valve
Temperature 5
transmitter
Temperature indicator 36
End Fittings
Quick Release 15
Coupling
Camlock coupling 32to SONB 5
Sou_ndmg cap with 32to SONB 35
chain
Filling Caps with chain | 32to SONB 10
Storz coupling 32to SONB 5
Other Installations
UV Sterilizer 1
Ejector 3
Orifice 10
Bellow Less than 32NB 15
32to SONB 25
100 to 1SONB 10
Above 150NB 10
Raincap 100 to 150NB 1
Above 150NB 3
Silencer 65 to 8ONB 1]
Above 150NB 3
Internat_lonal shore 32t0 SONB o
connection
MARPOL Flange 32to SONB 8

Total Amount:




ANNEXURE - VI

UDUPI COCHIN SHIPYARD LIMITED
Tender For Pipe Installation/Testing and Commissioning of 3800 DWT General Cargo Vessel
UCSL/CC/T/W/044-01A DT: 04TH APRIL 2025

ANNEXURE-VI
TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tenc_ier Conditions/deviations if any to be

specified)
SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
2 applicable) /Remarks
Terms & Condition, Scope of work &
1 | Indicative Quantum of Work. i o il R
(Annexure-1, I & III) g
2 | Schedule Clause 7(Annexure-I) Sgtsod un P tendix/ Do
not agree
3 | Eligibility criteria documents Submitted /Not submitted
4 | Unconditional Acceptance eveca B per teinier/ Do
not agree
& 01 Year - Agreed as per
S -| Offer Validity tender/Do not agree
6 | Taxes & Duties Specified /included in Price
7 | Payment terms - confirm
a | As per Clause 11 of Annexure - [ T e L Lo
not agree
Price shall remain firm and fixed and Kgreed as pér tehdd /Do
8 | No Escalation in prices after awarding &r p
not agree
of contract
9 | Security Deposit Agreed as per tender/Do
not agree
10 | Performance Guarantee (e o GG /U
not agree
11 | Porce Mafenre Agreed as per tender/Do
not agree
12 Liquidated damages and cancellation Agreed as per tender/Do
of contract not agree
13 | Arbitration & Jurisdiction clauses S P SO/
not agree
Confirm all other terms and
14 | conditions of our enquiry are Confirmed /Not confirmed
acceptable.
15 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:




Annexure-VII

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CC/T/W/044-01A Dt. 04™ APRIL 2025 Tender
for Tender for Pipe Installation/Fabrication/Testing and Commissioning On
3800 DWT General Cargo Vessel at UCSL has been received by me/us and
I[/We hereby unconditionally accept the tender conditions of tender

documents in its entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in
the tender enclosed in “Part-2 (price bid)”. 1/We agree that the tender shall be
rejected and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp)



