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TENDER NOTICE

| Tender No. & date UCSL/CC/SER/T/UM/39/2025 Dt. 15t July 2025 i

TENDER FOR EOT CRANE REVIVAL WORK AT

Name of work UCSL HANGARKATTA YARD

| Sit Visit 21st July 2025 & 2204 July 2025

L
' Last date & time of receipt of
_tender

Date & time of opening of
Technical Bid (Part-I)

29tk July 2025 (Tuesday), 15:30hrs

E 29t July 2025 (Tuesday), 15:30hrs

1. Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email or through postal mode, as
mentioned on or before the date and time as stipulated.

2. Bidders are requested to visit the site on the specified date to familiarize themselves with

the site conditions and operational requirements prior to submitting their bids, the bidder

should send the details of the personnel visiting the yard to contractcell@udupicsl.com

on or before 19th July 2025.

Site visit will be conducted at UCSL Hangarkatta Yard.

Clarifications if any, is to be forwarded on or before 29t* July 2025 (Tuesday), 15:00hrs.

5. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

e o

a. Tender document duly signed on all pages - Including Terms & conditions & Scope of
work- at Annexure I & I

b. The techno commercial Check List at Annexure VII to be filled up completely and
duly signed.

c. Duly filled form at Annexure -1V, V & VL

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure IIIL.
3. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 5 above
Part II: Price Bid.
ii. The files are to be forwarded as Two (2) separate password protected Zip files to
contractcell@udupicsl.com
iii. Part I and Part Il are to be protected with separate and distinctly different
passwords.
iv. The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.




6. The bidders shall ensure the receipt of bids at contractcell@udupicsl.com

Vi.

TENDER DOCUMENT

&

Udupi Cochin Shipyard Limited
Tender for EOT Crane Revival Work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15" July 2025

v. The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode.

However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Office.

vii. The contractors can also submit the quotations in sealed covers (Two-Bid) - as separate

sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stipulated time.

An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

- The tender should be addressed to the Assistant General Manager (Contract Cell),

Udupi Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108,
Karnataka, India.

No deviations on the tender conditions will be accepted, and bids with deviations will be
considered technically disqualified. The acceptance of a tender or part thereof will rest
with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyard Limited and
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reserves the authority to reject the tender received without assigning any reason.

9. Contact person

In case of technical queries please contact

Name

Designation

Phone Number E-mail

Lijin V

Assistant Manager
(Utilities & Maintenance)

+91-9961660770 lijin.v@udupicsl.com

In case of commercial

queries please contact

Name

Designation

Phone Number E-mail

Mohammed Fahiz MT

Assistant Manager
(Contract Cell)

+91-8202912103 /
+91-8089892132

mohammed.fahiz@udupicsl.com
contractcell@udupicsl.com

Encl:

Terms & Conditions
Scope of work
Price Bid

Power of Attorney

Unconditional Acceptance Letter
Undertaking by Agency

Techno Commercial Check List

Assistant General Manager (Contract Cell)

- Annexure | ﬁ—
- Annexure |l e tﬁ' A
- Annexure l| . GOKUL P N

TS WEUAUF /ASSISTANT GENERAL MANAGER
NS 1Y raard et
- Annexure V UDUPI COCHIN SHIPYARD LIMITED
- Annexure VI A m/MALPE. KARNATAKA-576 108

- Annexure VI
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Udupi Cochin Shipyard Limited
Tender for EOT Crane Revival Work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15t July 2025

TERMS AND CONDITIONS

TENDER FOR EOT CRANE REVIVAL WORK AT UCSL HANGARKATTA YARD.

1. DESCRIPTION OF WORK

1.1. This tender enquiry pertains to the awarding of contract for EOT Cranes revival work in
UCSL facilities at Hangarkatta.

1.2. You are requested to inspect, obtain clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your offer.

1.3. The Agencies are advised to familiarize themselves with the site conditions before quoting.
2. GENERAL SCOPE OF WORK

2.1. The job is of turnkey in nature for complete electrical revival. Contractor shall have end-to
end responsibility from preliminary inspection, lowering of spares, open up inspection,
assessment of spares, procurement and replacement of spares, re-erection, structural
modifications if required, trials run, commissioning, testing, training, final handover, etc.
for ensuring tandem operation of hoist and CT systems for both individual and
synchronized crane operations of the following cranes:

a) Bay-1 10T + 10T - 1Nos
b) Bay-2 10T + 10T - 2Nos
c) Bay-3 12.5T + 12.5T- 2Nos.

2.2. Refer Annexure II for detailed scope of work

3. ELIGIBILITY CRITERA

The document related to minimum eligibility criteria as given below should be submitted along
with the technical bid (part-1). The minimum qualification criteria for participating in the tender
will be as follows: -

3.1. The contractor / Agency should be registered with appropriate registration and documents
related to be submitted and to be registered under companies act.

3.2. The bidder should prove experience in successful completion of tandem crane works and
similar jobs to Public Sector Companies / Reputed Private Sector Companies during last 3
years ending last day of month previous to the one in which tenders are invited should be
any one of the following:

a) One work order value not less than 135 lakhs.
b) Two work order value not less than 100 lakhs each.
c) Three work order value not less than 65 lakhs each.

3.3. Details of orders executed along with work completion certificate (Self attested copy) from
the client indicating the performance, nature of work and value of work executed should be
submitted along with the technical bid.

3.4. Similar jobs in the above refers to the jobs that are undertaken in Central Government /
State Government departments, Private or public sector undertaking for Supply installation
and commissioning of cranes.

3.5. The average annual financial turn over should be at least Rs. 150 lakhs during the last 3
consecutive financial year (Audited balance sheets showing turnover profit & loss account of
the firm for the preceding 3 FYs should be submitted).



3.6.
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Bidder shall not be under a declaration of ineligibility issued by Govt: of India / State Govt.
/Public Sector Undertakings etc.

4. SCHEDULE OF COMPLETION

4.1.

4.2,
4.3.

UCSL target to complete the total job scope not later than 02 months from the date of
commencement.

Schedule of work should be planned without affecting yard production.

The work shall be scheduled sequentially for the cranes in Bay-3, Bay-2, and Bay-1, subject
to prior approval from the Officer-in-Charge.

4.4, The contractor must submit a detailed schedule of work and get approval from the officer in
charge.
4.5. The project should be completed within the agreed timeline.
6. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES
6.1. The contract shall be valid for a period of 12 months from the date of issue of Work Order or
till completion of work, whichever is earlier and no escalation in rate shall be allowed by
UCSL on whatsoever reason.
METHOD OF AWARDING CONTRACT
7.1. Contract will be concluded with Bidder qualifying technically (including eligibility criteria),
agreeing to Commercial conditions (Annexure VI) and emerging as L1.
7.2. UCSL also reserves the right to split the work orders to any number of bidders willing to
match with L1 rate, if the performance of selected bidder is not satisfactory.
7.3. UCSL reserves the right to distribute the work between the bidders for faster execution of
the work or to cancel the tender, if so, felt necessary.
8. VALIDITY
8.1. The offer shall be valid for a period of 12(Twelve) months from the due date of the tender.
9. RATE
9.1. Rates are to be quoted in the Price Bid Format at Annexure III attached herewith.
10. PAYMENT

10.1. Payment Terms Payment will be made in 4 stages.

a) Stage-1: 30% of the contract value shall be paid upon completion and commissioning
of Bay-3 cranes work (12.5T + 12.5T - 2 Nos).

b) Stage-2 : 30% of the contract value shall be paid upon completion and commissioning
of Bay-2 cranes work (10T + 10T - 2 Nos).

c) Stage-3 : 30% of the contract value shall be paid upon completion and commissioning
of Bay-1 cranes work (10T + 10T — 1 Nos).

d) Stage-4 : 10% of the contract value shall be immediately paid upon satisfactory
completion of the entire scope of work, including commissioning and testing of all
cranes.

10.2. Payment shall be made within 30 days from receipt of invoice and necessary documentation

as applicable.
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Statutory levies such as I.T, Contribution towards PF, ESI, PT etc., shall be deducted from
the bill as applicable.

Payment will be made by RTGS/NEFT to the account of Agency. The name of the bank,
branch, A/C No., IFSC code & other particulars shall be furnished by the Agency in the
proforma of UCSL.

11. TAXES & DUTIES

1 5 B

12.
12.1.

13.
13.1.

13.2.

GST shall be applicable extra on the prescribed work. You are requested to furnish the
following details in the invoice/Bill.

¢ Applicable rate of GST/SAC Code

* Firms GST Reg. NO.

* Service accounting code (SAC) as prescribed by statutory authorities.

* GST Reg. No. of Udupi Cochin Shipyards Limited (29AAACT128 1B1ZO).
SECURITY DEPOSIT

The successful tenderer shall remit 5% of the value of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of demand
draft or bank guarantee (in approved proforma of UCSL) from any of the nationalized banks,
valid till the satisfactory completion of the entire work. The Security Deposit will be released
on certification of satisfactory completion of the contract and no liability to UCSL by Officer-
in charge. The Security Deposit retained will not bear any interest.

WARRANTY

The Contractor shall provide a warranty of 12 months from the date of commissioning or 15
months from the date of invoicing, whichever occurs earlier. This warranty shall cover
manufacturing defects for the items expect drag chain and tele radio remote and ensure the
defect-free and safe operation of the cranes During the warranty period, if any repairs
require the replacement of spare parts supplied and installed by the Contractor, such parts
shall be replaced free of cost by the Contractor.

For Tele radio and Drag chain required warranty will be 2 years and 5 years from the date of
commissioning.

14. PERFORMANCE GUARANTEE

14. 1.

14.2,

14.3.

The complete work carried out by the contractor shall be guaranteed against defective on
poor workmanship for a period of 12 months from the date of completion of work. Any work
found defective during this period is to be repaired entirely at the contractor's cost.

Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall be
solely responsible for payment/reimbursement of expenditure incurred for rectifying the
defect.

Towards this, a performance guarantee equivalent to 5% of the value of the contract to be
furnished by the contractor on completion of the works by way of a bank guarantee (in
approved proforma of UCSL) from a nationalized bank valid till the expiry of the guarantee
period. In case the contract fails to submit the PG in time, SD mentioned at Clause 12 will
be retained till the expiry of guarantee period.
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15. LIQUIDATED DAMAGES

15.1.The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at the rate
of half percent of the value of the contract per week or part thereof, subject to a maximum
of ten (10) percent of the value of the contract.

15.2. For better clarity, order values mentioned in LD clause are values excluding duties and
taxes (Basic value). Liquidated damages, if any, shall be decided and settled only after the
completion of the entire project but prior to the release of Final stage Payment.

15.3.1f, for any reasons, supplier has a justification towards delay in supply / work execution
and would intend to consider applicability/ non applicability of LD, the same shall be
intimated to UCSL by way of a letter, failing which it will be deemed that delay is
attributable to the supplier.

15.4. Delay in supply/Interruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

16. POWER OF ATTORNEY

16.1. The tenderer(s) shall have to sign in each page of the tender documents with official stamp
as a token of his acceptance of the conditions stated therein.

16.2. The person signing the tender form on behalf of another or on behalf of a firm, shall enclose
to the tender, a Power of Attorney or the said deed duly executed in his favour or the
partnership deed giving him such power showing that, he has the authority to bind such
other persons or the firm, as the case may be, in all matters pertaining to the contracts. If
the Person so signing the tender, fails to enclose the said Power of Attorney, his tender shall
be liable for being summarily rejected. The Power of Attorney shall be signed by all partners
in the case of partnership concern, by the Proprietor in the case of a proprietary concern,
and by the person who by his signature can bind the company in the case of a Limited
Company.

17. TERMINATION & LIMITATION OF LIABILITY

17.1.This contract may be terminated upon the occurrence of any of the following events.
17.2. By agreement in writing of the parties hereto;

17.3. By the non-defaulting party, upon default by the other party, of any clause of this contract,
if not remedied within fifteen (15) days, or such longer time as may be agreed upon by the
parties, after receipt of notice thereof in writing from the non-defaulting party;

17.4. By the other party, upon either party;
(i) Making the assignment for the benefit of creditors, being adjudged a bankrupt or
becoming insolvent; or
(i) Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed
or dismissed within sixty (60) days; or
(iiiy Ceasing to do business for any reason.

17.5. For fraud and corruption or other unacceptable practices.



17.6.

17T

17.8.

18.
18.1;

18.2.

18.3.
18.4.
18.5.
18.6.

19.
19.1.

19.2.
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Upon expiry or termination of this Contract, neither party shall be discharged from any
antecedent obligations or liabilities to the other party under this Contract unless otherwise
agreed in writing.

UCSL may by notice in writing to Agency terminate the order after issuing due notice i.e., 30
days’ notice period. UCSL shall be entitled to compensation for the loss limited to the order
value.

Liability maximum that can be claimed by the Agency shall be limited to what is due to be
and has been paid by UCSL for work done as per the payment milestones and limited to
work order value.

ARBITRATION & JURISDICTION

Any disputes arising during the period of the contract shall, in the first instance be settled
by mutual discussions and negotiations. The results of such resolution of dispute shall be
incorporated as an amendment to the contract, failing which supplier shall approach the
UCSL Grievance Redressal Committee as per relevant clause of the Contract.

If any dispute, disagreement or question arising out of or relating to or in consequence of
the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled
mutually or the settlement of which is not herein specifically provided for, then the dispute
shall within thirty days from the date either party informs the other in writing that such
disputes, disagreement exists, be referred to arbitration. The arbitrators shall be appointed
and the arbitration proceedings shall be conducted in accordance with and subject to the
Arbitration and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and
the decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each party, and
a mutually agreed Umpire. Each party shall bear its own cost of preparing and presenting
its case. The cost of arbitration shall be shared equally by the parties unless the award
provides otherwise. Performance under this Contract shall however, continue during
arbitration proceedings and no payment due or payable by the parties hereto shall be
withheld unless any such payment is or forms a part of the subject matter of arbitration
proceedings.

Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.
Language of Arbitration: The Language of arbitration shall be English.
Governing Law: The contract shall be governed by Indian Law

In case of disputes, the same will be subjected to the jurisdiction of courts at Bangalore,
Karnataka.

SUB CONTRACTING AND ASSIGNMENT

Contractor shall not assign or transfer the Purchase Order/ Work Order or any share or

interest therein in any manner or degree to any third party without the prior written
consent of UCSL.

Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,
Contractor shall ensure that the terms and conditions of any such contract shall comply
with and correspond to the terms and conditions of the Purchase Order/ Work Order.
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20.1.

20.2.

21.
21.1.
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SECRECY & RESTRICTION ON INFORMATION TO MEDIA

The information contained in the enquiry as such shall NOT be communicated to any third
party without prior approval of UCSL.

Information in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the written
approval of UCSL

CANCELLATION OF ORDER AND RISK CONTRACTING

In the event the Agency fails to complete the work promptly and satisfactorily as per the
terms of the order, and if any work is delayed beyond thirty (30) days from the agreed
schedule, UCSL, without prejudice, reserves the right to cancel the order and get the work
done at Agency's cost and the expenditure so incurred including any damage or loss will be
recovered from him and the Security Deposit furnished by him is liable to be forfeited either
in whole or in part.

.UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the

employees of agencies and will be deducted from the bills, for any habitual offence on the
cleanliness of uniforms, lack of obedience, not attending the tasks etc, and will be to the
discretion of the Officer in charge for the work.

22. FORCE MAJEURE

221

Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen event
beyond human control which will be construed as a reasonable ground for extension of
time, UCSL may allow such additional time as is mutually agreed to be justified by the
circumstances of the case.

23. STORAGE OF MATERIAL AND EQUIPMENT

23.1.

23.2.

24.
24.1.

The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and shall ensure the safe and secure possession and
handling of the items thus handed over to contractor. UCSL shall allot storage space within
UCSL premises, if available.

As regards the equipment/materials stored by him as above as also in use by him, UCSL
will not be responsible for any damage, pilferage, accident that may take place during the
course of execution of the work. It will be entirely his responsibility to keep all the
equipment, materials etc., in safe custody as also hold them duly insured at his expense.

IMS GUIDELINES

UCSL implemented an Integrated Management System (IMS) and the Quality Management
System (QMS) within the yard. As part of IMS, subcontractors shall comply with the
following measures related to the Quality, Health, and Safety & Environment (QHSE) policy
of UCSL.

a) Meeting or exceeding customer requirements.

b) Assuring quality of the products and service.

c) Preventing occupational ill health & injuries.

d) Ensuring safe work sites.

e) Conserving natural resources.

f) Preventing / minimizing air, water & land pollution.

g) Handling and disposal of Hazardous wastes safely.

h) Complying with statutory & regulatory and other requirements.

6



24.2.

25.

25.1

25.2,

ANNEXURE-I

Udupi Cochin Shipyard Limited
Tender for EOT Crane Revival Work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15 July 2025

i) Developing skills and motivating employees.

Occupational Health, safety & Environmental requirements of UCSL shall also include the
following.

a) The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of the
company and also to all operational controls/standard operating procedures and shall
undertake the work in total compliance with the requirements of the established
Integrated Management System (IMS) of the company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and environment
effective in the state of Karnataka.

c¢) It is the sole responsibility of the contractor to assure that any sub-contractor/s who
shall perform works in company lands/facilities/worksites on behalf of the contractor,
is also following all requirements related to the Integrated Management System of the
company and the health/safety/environmental Rules effective in the state.

d) The contractor shall provide/implement and operate/practice all occupational health,
safety and environmental management measures/ facilities, for their period of contract,
in their activities/at their work sites, which shall be required according to the IMS of
the company or that required by the health/safety/environmental Rules established
and effective in the state, at their own cost.

e) If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible for
all liabilities caused by his/her action and shall be responsible for paying the penalty
and taking stipulated corrective actions insisted by the authorities within the specified
time, at their own cost. Any liability to the company in this regard needs to be
compensated by the contractor.

f)  Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their
activities at the worksites.

9) Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract, prior to
the commencement of work.

SAFETY OF PERSONNEL AND FIRST AID

- The Agency shall be entirely responsible for the safety of all the personnel employed by him

on the work. In this regard, he may adopt all the required safety measures and strictly
comply with the safety regulations in force. In this regard, the Agency will have to fully
indemnify UCSL against any claims made by his workmen/other personnel.

The Agency may arrange to suitably insure all his workmen/ other personnel in this regard.
UCSL will not be responsible for any injury or illness to the Agency's workmen/other
personnel during execution of the works due to whatsoever reasons.

25.3.The Agency shall provide and maintain so as to be readily accessible during all working

hours, a first aid box with prescribed contents at every place where he employs contract
labor for executing the works.
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26. LABOUR LAWS AND REGULATIONS

26.1.The Agency shall undertake and execute the work with contract Labor only after taking

license from the appropriate authority under the Contract Labor (Regulation & Abolition)
Act 1970.

26.2. The Agency shall observe and comply with the provisions of all labour and industrial laws
and enactments and shall comply with and implement the provisions of the Factories Act,
1948, "Employees Provident Funds & Miscellaneous Provisions Act, 1952, Employees State
Insurance Act, Payment of Gratuity Act, minimum Wages Act, Payment of Bonus Act,
Contract Labour (Regulation and Abolition) Act and all other enactments as are applicable
to him and his workmen employed by him. The Agency shall inform UCSL his license
number from the Central Labour Commissioner.

26.3. All Persons, except those exempted under the respective Acts, shall necessarily be insured
" under the ESI scheme and be made members of the EPF Scheme from the day of their
engagement as personnel in the Company. In Case 1, All such insured Persons should
carry with them their ESI Identity Card for verification by the authorities. No Persons
without a valid ESI Identity Card for verification by the authorities will be permitted to work
in the company.
26.4.The Agency shall submit the Labour Reports/Returns as required by the Company from
time to time in respect of their workmen in standard format to the concerned contracting
officer so as to enable the same to reach Contract cell by the 5th of every month. Delayed
submission of the same shall attract penal interest /damages at the rate as levied by the
respective authorities under the relevant Acts.

26.5.The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full details,
Account books etc., in original. These are required for inspection by the concerned
authorities under each scheme.

26.6. If the Agency fails to pay any contributions, charges or other amounts payable under any of
the aforementioned provisions of law, UCSL shall deduct or adjust amounts equivalent to
such contribution, charges or amounts from amount payable to him by UCSL, including
any deposit or amounts payable against bills and make payments on his account to the
appropriate authority. He shall not be entitled to question or challenge such deductions,
adjustments or payment made by UCSL.

26.7.Any other amount payable under any law or in respect of any person employed by the
Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount
payable to the Agency including any Security Receipt and paid ever or withheld for payment
by UCSL.

26.8.The Agency shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct or
criminal act inside the Company, the Agency shall take appropriate action against such
workmen. The Agency shall abide by the instructions/ guidelines issued by the Company
for maintenance of discipline and good conduct among the workmen employed by him.

26.9.All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their entry
passes:

26.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR
Police clearance certificate with photo and address particulars. (Police clearance certificate to
the effect that the concerned person is staying in the area of jurisdiction of the certificate
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issuing Police Station and that the person is not involved in any criminal offences as per the
records available therein.)

26.11. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family photographs of
the members.

26.12. Agency shall familiarize themselves with the labour rules & regulations.
27. ELECTRICITY RULES AND REGULATION

27.1.The contractor shall adhere to the various rules in respect of electrical installation as per
the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in order
to make sure that men and materials are safe from hazards.

28. OVERWRITING & CORRECTIONS

Tenders shall be free from overwriting or erasures. Corrections and additions, if any, shall
be duly attested and a separate list of such corrections shall be attached with the offer

29. OTHER TERMS & CONDITIONS

29.1. Quality of services shall conform to the specification/ standards laid down by UCSL.
29.2. UCSL reserves the right to accept / reject any offer.

29.3. During the evaluation of tender, officer-in-charge may seek clarifications from the bidders.
Clarification if any shall be given in writing/e-mail. Officer-in-charge’s decision will be final
and binding on the bidder.

29.4. Compliance of all statutory safety requirements and other safety rules stipulated by UCSL
and other applicable statutory bodies shall be the responsibility of the Agency while working
at UCSL premises. The Agency should ensure that their workmen and staff are adequately
covered under Insurance.

29.5. Damages caused to the Shipyard properties/tools/accessories should be rectified by the
Agency at his cost or proportional recoveries will be made from the Agency while passing
their bills for payment.

29.6.The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

29.7.The service provider shall indemnify UCSL or its officers against any claims arising out of
accidents or injuries to workmen or other persons or damage to other property which may
arise during the execution of the contract or from breach of any Law or Regulation prior to
delivery and acceptance of the items at UCSL.

29.8.The service provider shall also be governed by the General Conditions of Contract of UCSL,
General Safety Rules and other relevant labour laws.

29.9.The upper age limit of all workers and supervisors employed by the Agency and those
Agency who do or supervise the job themselves shall be as per the prevailing rules of UCSL
and shall comply to the requirements of this tender.

29.10. Assistant General Manager, or his authorized representative will be the Officer-in-charge
of these contracts.
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SCOPE OF WORK

In this scope of work covers complete electrical revamping of the following cranes.

L.

2.

a.

A. Bay-1 10T + 10T - 1Nos
B. Bay-2 10T + 10T - 2Nos
C. Bay-3 12.5T + 12.5T- 2Nos.

A. Scope of Work for Electrical Revamping of Bay-1 10t+10t EOT Crane
Project Overview

The project involves the complete electrical revamping of the Bay-1 (10+10 Ton) EOT Crane at
the Hangarkatta Unit. Bay-1 currently has a Demag double-girder EOT crane with double
crabs, each equipped with a 10-ton single hoist. The crane operates with hoist and cross travel
(CT) in tandem. The existing system uses Demag crane logic with stepless speed control and a
HBC make radio remote controller. The goal of this work is to undertake a complete electrical
revival of the crane, installation of new panels and maintaining the tandem operation of the
hoist and CT systems. The overall aim is to ensure the crane's safe, reliable, and efficient
operation. '

Work Components

Complete replacement of the crane's electrical system, including control panels, wiring, and
switchgear. The VFD will be from ABB and the control panel will be Reputed make with IP55
protection. The all VFDs with DBR will be provide by UCSL (All are ABB make only)

Installation of a new radio remote control with tandem operation for Hoists 1 & 2 and CT. The
radio remote controller should be a stepless type with a dead man switch Jjoystick. Make: Tele
radio with 2-year warranty.

One spare set of Radio remote (1 transmitter & one receiver) to be considered which is suit to
configure to any crane receiver.

Replacement of all limit switches (Hoist, CT, and LT), including anti-collision sensors, junction
boxes, lights, sirens, and other accessories. The LT and CT limit switches need to be replaced
(Make: Telemechanic), but the hoist limit switch should be retained.

Installation of load cell displays for improved operational safety and efficiency. A load cell with
a load display pin type is required for the individual hoist. The dimensions of load display
should be 415 mm x 200 mm) with a tolerance of +/-1-4% Make: SPA/NRE. Complete
accessories must be supplied along with successful commissioning and load cell calibration
certificates and load test certificate.

Installation of encoder for the hoist motors, including all accessories. It must be installed on
the hoist motor and be compatible with the VFD. New encoder with additional new support
required for all hoist motors.

Complete Drag Chain with accessories to be replaced a as per the existing model specification.
All the cable should be IGUS Make with Drag chain duty cable (Which is travelling inside the
Drag Chain). Required warranty will be 5 Years.

. Except Drag Chain Cable, other cables make will be Lapp/Polycab /KEI.

Installation of crane lights (4 Nos, Make: Havells,200watt LED), busbar phase indication lights,
panel indication fault lights, and crane ready lights. For LT and CT movements, a siren and
revolving light are required.
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Buspar alignment to be considered. Additional 5 Mtrs Busbar, damaged Joint cover and
Holding clamp to be installed from Bay 3 removing Busbar. New current collector 8 Nos to be
considered (Make: Vahle). '

Busbar Incoming cable to be lay proper upto 3 Mtrs with required support.

General Health check-up to be carried out for entire crane. (Any modification and LT Wheel
removing etc. not included) and need to submit the report.

Control pendant existing to be used. Pendant hanging support rope to be replaced new. C
Track free movement is required.

3. Operational Requirements

a.
b.

C.

LT, CT, and hoist must have stepless speed operation with a radio remote controller.
CT and hoist must have tandem operation as specified in the table below.

LT, CT, and hoist should have slow-speed cut-off and stop features.

10TON+10TON EOT CRANE

Selected Operation Required Operation
Sequence

Crane Main crab and Hoist operate with the main

1/2 joystick, Auxiliary crab and Hoist operate with the
Auxiliary joystick,
Main and Auxiliary hoist and crab has to operate with

1+2 using main joystick with tandem mode

Table 3.1

4. Testing and Commissioning

a.

Conduct thorough testing of all newly installed components to ensure they function correctly.

b. Verify the crane’s operation with the new electrical systems, control panels, and DBRs as per

(i

the table 3.1.

Perform a load test and ensure the crane meets the specified performance requirements.

5. Structural Work:

a.

Current Collector Maintenance new cage to be consider. Existing cage to be removed and install
the new one to easy access to the Current collector. Retention of all existing mechanical
components such as the main girder, rope drum, hook, wheels, bearings, and gearboxes, and
brakes unless specified for replacement.

6. Preferable Make of materials

a.
b.

o o

Drang chain with cable: IGUS

Panels: Reputed with IP55 protection
Limit switch: Telemechanic

Control panel switchgear: Schneider/ABB
DSL system: Vahle
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f. Load cell: RE-SPA/NRE
g. Encoder: Kubler

7. Deliverables
a. Complete electrical revamping as described.
b. Delivery of all electrical spare parts and components.

c. Final commissioning of the crane, including safety checks and operational testing.

8. Factory acceptance test

a. The vendor should arrange a factory acceptance test once the panel is ready with all
components installed in it.

b. The vendor should demonstrate a successful trial run at the vendor's premises.

c. Upon UCSL representative's satisfaction during the FAT, the vendor can replace the existing
panel with the new one.

9. Material supplied by UCSL
VFDs for Hoist (2 Nos -ABB ACS880 72amps)
b. VFD for CT (2 Nos- ABB ACS380)
c. VFD for LT (1 No -ABB ACS 550)

10. Exclusions

The following items are not included in the scope of work and are the responsibility of the
customer (M/s UCSL):

a. Girder box end carriage, LT wheel, LT motors, hoist, and CT motors will remain unchanged.
b. Third-party load testing and certification.
11.Training and Handover

a. Provide training to UCSL’s maintenance team on the operation, troubleshooting, and
maintenance of the new systems installed in Bay-1 crane.

b. Hand over all relevant documentation, including user manuals, warranty certificates, and any
other technical documentation related to the components supplied and installed.

12. Acceptance Criteria

a. The Bay-1 EOT Crane should seamlessly integrate with the newly installed systems and
perform according to the specified requirements mentioned in the table 3.1

b. Successful demonstration of the trial run and approval by UCSL'’s representatives.

c. Completion of training and handover of all necessary documentation.
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B. Scope of Work for Electrical Revamping of Bay-2 EOT Crane

1. Project Overview

The project involves the complete electrical revamping of Bay-2 (10+10 Ton) two EOT Cranes at the
Hangerkatta Unit. Bay-2 currently has two Demag double-girder EOT cranes with double crabs,
each equipped with a 10-ton single hoist. The cranes operate with the hoist and cross travel (CT) in
tandem on individual cranes and crane-to-crane tandem with hoist, CT, and long travel (LT). The
existing system uses Demag crane logic with stepless speed control and a Master and Slave HBC
radio remote controller. The goal of this work is to undertake a complete electrical revival of the
crane, including the installation of new panels while maintaining the tandem operation of the hoist
and CT systems in individual cranes and tandem operation between the cranes (Hoist, CT, and LT).
The overall aim is to ensure the crane's safe, reliable, and efficient operation.

2. Work Components

2.1. Supply of Materials and Components

a)

1.

ii.

b)

1.

c)

1.

ii.

iii.

Control Systems:

Radio Remote Control: Supply of stepless radio remote control with tandem operation
(Master & Slave remotes required). An additional feature is required in the radio remote that
the fault reset is possible through the remote.

Control Panels for Crane: Supply control panels for each crane, including Hoist, CT & LT
VFDs (VFD Make: ABB). These panels should be configured to handle all operational
aspects of the crane, ensuring precise control of movements. Hoist VFDs (4 Nos) with DBR
will be UCSL scope

Load Cell with Displays:

Supply of 4 new individual load cell displays along with load cells for each of the four hoists
with accuracy of 1-4% and Make: NRE/SPA. These displays and load cells should be
properly integrated and tested to ensure accurate load measurements and successful trial
runs. These displays should be properly integrated and tested to ensure accurate load
measurements and successful trial runs.

Electrical Components:

Radio remote Joy stick type with Dead Man Switch and for CT, LT, Hoist and Crane to
Crane Tandem operation. Make: Tele radio. Warranty - 2 Years. Drive Reset option to be
considered in RRC. :

One Master & Slave Control Pendant with required cable length to be considered (Make;
DEMAG).

Complete Electrical Set: Supply 2 complete electrical sets including:

Limit switches (CT & LT)

Anti-collision sensors

Cables, lugs, switches

Junction boxes, lights, sirens

Other accessories required for commissioning the crane

Installation of encoders for all hoist motors, including all accessories like mounting gear
wheel, Spider coupling. It must be installed on the hoist motor and be compatible with
the VFD.

4
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2.2. Additional Works:

a) New current collector 16 Nos to be considered. (Make: Vahle). If any Joint cover and
Holding clamp damaged it has to be replaced from bay 3 Removing accessories.

b) Busbar Incoming cable to be lay proper up to 3 Mtrs with required support.

c) General Health check-up to be carried out for entire crane. Report needs to submit

d) Complete Drag Chain with accessories to be replaced a as per the existing model
specification. All the cable should be IGUS Make with Drag chain duty cable (Which is
travelling inside the Drag Chain). Required warranty will be 5 Years.

e) Except Drag Chain Cable, other cables make will be Lapp/Polycab/KEI

f) Current Collector Maintenance new cage to be consider. Existing cage to be removed and
install the new one to easy access to the Current collector.

2.3. Installation and Revamping

a) Install all supplied load cell displays, control panels, encoders, DBRs, and other electrical
components on the Bay-2 cranes.

b) Replace and revamp the existing electrical systems with the new components.

¢) Ensure that all installations are done in compliance with UCSL and industry standards.
3. Operational requirement

a) Synchronization of both the cranes with tandem operation in LT, CT, and hoist operation
with necessary safety cut-off features.

b) Cranes have to operate in RRC and pendent.
c¢) The following operations are required for the cranes with synchronization.

—

10T+10TON CRANE MASTER REMOTE OPERATING PROCEDURE

Cirins Selected
Selsctivn Operation | Required Operation
= Sequence
Crab and Hoist have to operate independently with Main and auxiliary
C/H1/2 "
1 Joy stick
C/HA+2 Hoist and Crab need to operate in Tandem with Main Joystick
Crab and Hoist have to operate independently with the Main and
C/H1/2 vl ;
5 auxiliary Joy stick.

Crab and Hoist have to operate need to operate in Tandem with Main
C/H 1+2 ;
Joystick

Master Main crab and Main Hoist have to operate independently with the
7 C/H1/2 : h :
Main and auxiliary J oystick.

142 C/H 142 Mastf:'r Main Hoist and Main Crab need to operate in Tandem with Main
Joystick
142 C/H 143 Main + Follower Crane Main Hoist and Main Crab has to operate in

Tandem with Master remote Main joystick
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Main + Follower Crane Auxiliary Hoist and Auxiliary' Crab have to

142 C/H 2+4 . ¢
/ operate in Tandem with Master remote Auxiliary joystick
Master and Follower crane All hoist and all Crab operate on Tandem
142 C/H 1-4 § : ; ;
with Master remote with Main Joystick
C 142 Master crane Both crabs in Tandem with Main Joystick operation,
142 /3+4, H 1- | Follower crane Both crabs in Tandem with Auxiliary Joystick operation,
4 and all four Hoist in tandem with master remote with main joystick
C1-4 Master crane Both Hoists in Tandem with Main Joystick operation,
142 H1 +2’/ 3+4 Follower crane Both Hoists in Tandem with Auxiliary Joystick operation,
and all four Crabs in tandem with the master remote main joystick
C/H 1+3 Master crane main Hoist and crab and Follower crane Main Hoist and
* | crab have to operate master remote main joystick in tandem mode.
1+2
. | Master crane Auxiliary Hoist and crab and Follower crane Auxiliary Hoist
C/H 2+4 and crab have to operate the master remote main joystick in tandem
mode.
10T+10TON CRANE SLAVE REMOTE OPERATING PROCEDURE
Selected
Sslected Operation | Required Operation
Crane
Sequence
Follower crane Main crab and Hoist operate with the main joystick,
3/4 Follower crane Auxiliary crab and Hoist operate with the Auxiliary
2 joystick,
3+4 Main and Auxiliary hoist and crab has to operate with using main

joystick with tandem mode

Additional functions, safety and speed references for both cranes

Additional functions

If any one of the hoist/crabs/girder 1st limit switches acted then all the
remaining three hoists/crabs/girder has to run on low speed.

If any one of the hoist/crabs/girder 2nd step limit switches acted then
remain all hoist/crab/girder should be stop.

There should not be any difference in speed of hoists/crab/girders (after
the tandem operation difference in distance between hoists Jcrab/2
cranes will be same).

Hoist safety operation Hoist Lower and Upper Cutoff Limit switches are
to be provided (With two step)

CT /LT safety operation Two cut off Limit switches are to be provided
(With two step)

Table 3.c.1
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. Testing and Commissioning
a) Conduct thorough testing of all newly installed components to ensure they function correctly.

b) Verify the crane’s operation with the new electrical systems, control panels, and DBRs as per
the Table 3.c.1.

c) Perform a load test and ensure the crane meets the specified performance requirements.
. Training and Handover

a) Provide training to UCSL’s maintenance team on the operation, troubleshooting, and
maintenance of the new systems installed in Bay-2 cranes.

b) Hand over all relevant documentation, including user manuals, warranty certificates, and
any other technical documentation related to the components supplied and installed.

. Factory acceptance test

a) The vendor should arrange a factory acceptance test once the panel is ready with all
components installed in it.

b) The vendor should demonstrate a successful trial run at the vendor's premises.

c) Upon UCSL representative's satisfaction during the FAT, the vendor can replace the existing
panel with the new one.

. Deliverables

a) Fully functional Bay-2 EOT Crane with all new electrical systems installed and operational.
b) Successful commissioning report.

c) Training session and handover of documentation.

. Acceptance Criteria

a) The Bay-2 EOT Crane should seamlessly integrate with the newly installed systems and
perform according to the specified requirements mentioned in the table 3.c.1.

b) Successful demonstration of the trial run and approval by UCSL'’s representatives.
c) Completion of training and handover of all necessary documentation.

7
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C. Scope of Work for Electrical Revamping of Bay-3 12.5t+12.5t EOT Cranes

1. Project Overview

The project involves the complete electrical revamping of Bay-3 (12.5+12.5 Ton) two EOT
Cranes at the Hangerkatta Unit. These cranes currently have Demag double-girder
configurations with double crabs, each equipped with a 12.5-ton single hoist. The existing
system uses Demag crane logic with stepless speed control and a Tele Radio remote controller.
The objective is to undertake a complete electrical revival of the cranes, including the
installation of new panels while maintaining the tandem operation of the hoist, CT, and LT
systems. The overall aim is to ensure the cranes' safe, reliable, and efficient operation.

2. Work Components

2.1 Electrical System Replacement

a) Complete replacement of the cranes' electrical systems, including control panels, wiring,
and switchgear.

b) VFDs (Hoist, CT and LT-10 Nos) to be from ABB and are in vendor scope.
¢) Control panels to be of reputed make with IPS5 protection.

d) New 250A Copper Busbar with accessories 110 Mtrs to be consider with 16 Nos of
Current collectors. Make: Safe Track with Bolted Joint.

e) Existing Busbar dismantling and New Busbar Installation to be considered.
f) Busbar Incoming cable to be lay proper upto 3 Mtrs with required support.
2.2 Remote Control System
a) Retention of the existing brand-new Tele Radio remote controller.
2.3 Limit Switches and Accessories
a) Replacement of all limit switches (Hoist, CT, and LT), including:
i. Anti-collision sensors
ii. Junction boxes
iii. Lights and sirens
b) LT and CT limit switches (Make: Telemechanic) to be replaced.
c) Hoist limit switches to be retained.
d) LT and CT limit switch: LT - 1 Nos and CT - 2 Nos per crane.
2.4 Load Cell Installation

a) Installation of separate pin type load cell displays with separate load cells for individual
hoists for improved operational safety and efficiency.

b) Load display dimensions: 415 mm X 200 mm, with a tolerance of +/1-4% Make:
NRE/SPA.
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c¢) Complete accessories must be supplied, along with successful commissioning, load cell
calibration certificates, and load test certificates.

d) Hoist Motor Encoder
i. Installation of four encoders for hoist motors per crane, including all accessories.
ii. Must be compatible with the VFD.
iii. Encoders to be provided with mounting brackets.
iv. Additional new support required.
2.5 Drag Chain Modification

a) Complete Drag Chain with accessories to be replaced a as per the existing model
specification. All the cable should be IGUS Make with Drag chain duty cable (Which is
travelling inside the Drag Chain). Required warranty will be 5 Years.

b) Except Drag Chain Cable, other cables make will be Lapp/Polycab/KEI
2.6 Crane Lighting and Indicators
a) Installation of:
1. Crane lights (4 Nos per crane, Make: Havells, 200W LED)
ii. Busbar phase indication lights
iii. Panel indication fault lights
iv. Crane ready lights
b) Siren and revolving lights required for LT and CT movements.
2.7 Additional work
a) General Health check-up to be carried out for entire crane

b) Current Collector Maintenance new cage to be consider. Existing cage to be removed and
install the new one to easy access to the Current collector.

3. Operational Requirements

3.1 Movement Control
a) LT, CT, and hoist must have stepless speed operation with a radio remote controller.

b) CT, LT, and hoist must have tandem operation.

c) LT, CT, and hoist should have slow-speed cut-off and stop features.
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3.2 Operation Sequence

12.5T+12.5TON CRANE MASTER REMOTE OPERATING PROCEDURE

Selected
Crane
Operation Required Operation
Selection Sequence
Crab and Hoist have to operate independently with Main and auxiliary
C/H1/2 %
1 Joy stick
C/H 1+2 | Hoist and Crab need to operate in Tandem with Main Joystick
Crab and Hoist have to operate independently with the Main and
C/H1/2 e 3
5 auxiliary Joy stick.
Crab and Hoist have to operate need to operate in Tandem with Main
C/H 1+2 ]
; Joystick "
Master Main crab and Main Hoist have to operate independently with the
142 C/H1/2 . - .
Main and auxiliary Joystick.
142 C/H 142 Mastgr Main Hoist and Main Crab need to operate in Tandem with Main
Joystick
142 C/H 143 Main + Follower Crane Main Hoist and Main Crab has to operate in
Tandem with Master remote Main joystick
Main + Follower Crane Auxiliary Hoist and Auxiliary Crab have to operate
12 C/H2+4 |. ; & : ;
in Tandem with Master remote Auxiliary joystick
142 C/H 1-4 Master and Follower crane All hoist and all Crab operate on Tandem with
Master remote with Main Joystick
C1+2 Master crane Both crabs in Tandem with Main Joystick operation,
1+2 /3+4, H 1- | Follower crane Both crabs in Tandem with Auxiliary Joystick operation,
4 and all four Hoist in tandem with master remote with main joystick
C 1-4 Master crane Both Hoists in Tandem with Main Joystick operation,
1+2 H1+2/ 3’4_ 4 Follower crane Both Hoists in Tandem with Auxiliary Joystick operation,
and all four Crabs in tandem with the master remote main joystick
C/H 143 Master crane main Hoist and crab and Follower crane Main Hoist and
' | crab have to operate master remote main joystick in tandem mode.
142
Master crane Auxiliary Hoist and crab and Follower crane Auxiliary Hoist
C/H2+4 |and crab have to operate the master remote main joystick in tandem
mode.
10T+10Ton Crane Slave Remote Operating Procedure
Selected
Selected
Condin Operation Required Operation

Sequence
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]Follower crane Main crab and Hoist operate with the main joyst_ick,
3/4 ' Follower crane Auxiliary crab and Hoist operate with the Auxiliary
| joystick,

Main and Auxiliary hoist and crab has to operate with using main

3*4 | joystick with tandem mode

Additional functions, safety and speed references for both cranes

Additional functions | the tandem operation difference in distance between hoists/crab/2

If any one of the hoist/crabs/girder 1st limit switches acted then all the
remaining three hoists/crabs/girder has to run on low speed.

If any one of the hoist/crabs/girder 2nd step limit switches acted then
| remain all hoist/crab/girder should be stop.

There should not be any difference in speed of hoists/crab/girders (after

cranes will be same).

Hoist safety operation Hoist Lower and Upper Cutoff Limit switches are to
be provided (With two step)

' CT /LT safety operation Two cut off Limit switches are to be provided
| (With two step)

I

Table 3.2.1

4. Testing and Commissioning

a)

b)

<)

Conduct thorough testing of all newly installed components to ensure they function
correctly.

Verify the crane’s operation with the new electrical systems, control panels, and DBRs as
per the Table 3.2.1

Perform a load test and ensure the crane meets the specified performance requirements.

5. Training and Handover

a)

b)

Provide training to UCSL’s maintenance team on the operation, troubleshooting, and
maintenance of the new systems installed in Bay-3 cranes.

Hand over all relevant documentation, including user manuals, warranty certificates, and
any other technical documentation related to the components supplied and installed.

6. Preferable Make of Materials

a)
b)
c)
d)
€)
f

g
h)

VFD: ABB (Vendor scope)

Drag Chain with Cable: IGUS

Panels: Rittal with IP55 protection

Limit Switch: Telemechanic ;
Control Panel Switchgear: Schneider/ABB
DSL System: Safetrack

Load Cell: RE-SPA/NRE

Encoder: Kubler
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7. Deliverables

9.

a) Complete electrical revamping as described.

b) Delivery of all electrical spare parts and components.

c) Final commissioning of the cranes, including safety checks and operational testing.
d) Demonstration of all operational requirements during commissioning.

Factory Acceptance Test (FAT)

a) The vendor should arrange a factory acceptance test once the panels are ready with all
components installed.

b) The vendor should demonstrate a successful trial run at their premises.

c) Upon UCSL representative's satisfaction during the FAT, the vendor can replace the
existing panels with the new ones.

Exclusions

The following items are not included in the scope of work and are the responsibility of the
customer (M/s UCSL):

a) Girder box end carriage, LT wheel, LT motors, hoist, and CT motors will remain
unchanged.

b) Third-party load testing and certification.

10. Acceptance Criteria

a) The Bay-3 EOT Crane should seamlessly integrate with the newly installed systems and
perform according to the specified requirements mentioned in the table 3.2.1

b) Successful demonstration of the trial run and approval by UCSL’s representatives

c) Completion of training and handover of all necessary documentation.

Additional Points to all cranes:

General Health check-up to be carried out for entire cranes.

VFD Make: ABB with crane software. Hoist Model: 880, CT: 380 & LT: 550.

6A 230V Plug points is required for All the control panel.

3rd party certification with test Load - M/s UCSL Scope.

All the RRC Connector model should be same. For connector Only one point to be considered
for RRC and Pendant.

LT & CT Striker to be consider for all the Bays.

For tandem Master Crane CS Bay side and Slave Crane River Side.

Crane has to operate based on the command without any deviation in operation.

Only the Hydra will be provided by UCSL for a duration of 10 days for the five crane-related
works, subject to its availability. All other equipment required for the job shall be arranged by
the contractor.



ANNEXURE - IIL.

&

Udupi Cochin Shipyard Limited
Tender for EOT Crane Revival Work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15t July 2025

UCSL/CC/SER/T/UM/39/2025 Dt 15t July 2025
PRICE BID FORMAT

Bay-1 crane(10T+10T) - 1No

3}) Description UOM | Qty | Price/Unit Tomgice
Supply & Installation of Panel with other No 1
accessories

2 | Supply & Installation of Load cell with display No 2
3 | Supply & Installation of Drag chain with cable No 1
i Supply & Installation of Radio remote S
. A et 2
transmitter and receiver
S | Supply & Installation of Current collector No 8
6 Supply & installation of any accessories ti 1
required for the completion of scope of work
Bay-2 crane(10T+10T) - 2No
Supply & Installation of VFD Drives(4CT and
7 2LT) No 3
8 Supply & Installation of Panel with other No 2
accessories :
9 | Supply & Installation of Load cell with display No <+

10 | Supply & Installation of Drag chain with cable No 2
Supply & Installation of Radio remote

11 ‘ : : Set 1
transmitter and receiver

12 | Supply & Installation of Pendant with cable Set 1

13 | Supply & Installation of Current collector No 16

14 Supply & installation of any accessories i 1
required for the completion of scope of work

Bay-3 crane(12.5T+12.5T) - 2No

0 Supply &, Installation of Panel with other No 5
accessories

16 Supply & Installation of VFD Drives(4 Nos No 10
hoist, 4CT and 2LT)

17 | Supply & Installation of Load cell with display No R

18 | Supply & Installation of Drag chain with cable No 2
Supply & Installation of Busbar with

19 accessories 250A M -

20 | Supply & Installation of Current collector No 16

21 Supply & installation of any accessories hig 1
required for the completion of scope of work

22 Total Amount

23 IGST/GST....... o5

24 Grand Total Amount(INR)

**Note:

1. L1 will be arrived based on the lowest total amount quoted at S1.No.2
ii. In the case of error in multiplication/ addition in the amount calculated, the unit rate

quoted will be calculated accordingly.

iii. The above indicative list of items along with respective quantities (not limited) shall be

considered as minimum requirement for preparing the quotation, if any additional item




ANNEXURE - Il

7

Udupi Cochin Shipyard Limited
Tender for EOT Crane Revival Work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15t July 2025

other than those specified above is required for the satisfactory completion of project as
per the scope of work shall be under scope of contractor under no extra cost.
iv. Payment shall be done based on the actual quantity of work executed.

v. Quotes with Conditional rates / additional charges / Conditional discounts will be
disqualified.

Signature:

Address of the contractor:

Seal:




Annexure IV

POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Contract Cell)
Udupi Cochin Shipyard Limited

Fishing Harbour complex, Malpe,

Udupi -576 108.

Subject: Power of Attorney

S o R ORI NS o S e 1 - ORI 5 < (Name of the Person(s)), domiciled
- | SR S NN S (R - <80 S - COPRRINE R . o, A JE SN P e Sy B S O YOI SR (Address),
xR N SN -5 - O S (Designation and name of the company), and whose
signature is attested below, is hereby appointed as the Authorized Representative and authorized on
BENOIF - OF - st oo e s soshaibis s s (Name of the
company) to provide information and respond to enquiries etc. as may be required by the Employer for
the project of . . (Project title) and is

hereby further authonzed to 51gn and flle relevant documents in respect of the above.

SALLESTEESIPNERIE OF M. .corvcciniisisiiisonsissss o)

(Name & designation)

(Company Seal)




Annexure - V

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CC/SER/T/UM/39/2025 dated 15th July 2025 for
EOT Crane Revival work at UCSL Hangarkatta Yard, has been received by
me/us and I/We hereby unconditionally accept the tender conditions of
tender documents in its entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in
the tender enclosed in “Part-2 (price bid)”. 1/We agree that the tender shall
be rejected and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp



Annexure VI

Tender No.: UCSL/CC/SER/T/UM/39/2025 Dt: 15 July 2025

UNDERTAKING BY CONTRACTOR

Name of Service: - EOT Crane Revival Work at Hangarkatta.

1. “1 / WE COMPLY WITH ALL CONDITIONS OF TENDER BY UCSL AND CONFIRM
THAT RATES QUOTED IN THE PRICE BID ARE INCLUSIVE OF ALL TAXES AND
DUTIES INCLUDING SERVICE TAX IF APPLICABLE. I / WE ALSO CONFIRM THAT
PART - 2 (PRICE BID) DO NOT CONTAIN ANY CONDITIONS”.

2. “I /| WE HAVE NOT MADE ANY PAYMENT OR ILLEGAL GRATIFICATION TO ANY
PERSON/AUTHORITY CONNECTED WITH THE BID PROCESS SO AS TO
INFLUENCE THE BID PROCESS AND HAVE NOT COMMITTED ANY OFFENCE
UNDER THE PC ACT IN CONNECTION WITH THE BID.”

Signature:

Seal:

Name & address of the contractor:



ANNEXURE - VI

Udupi Cochin Shipyard Limited
Tender for EOT Cranes Revival work at UCSL Hangarkatta Yard
UCSL/CC/SER/T/UM/39/2025 Dt 15t July 2025

ANNEXURE-VII

TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
: applicable) /Remarks
1 Terms & conditions / Scope of work Agreed as per tender /Do not
Specification (Annexure |, & II) agree
2 | Unconditional Acceptance Agreed as per tesierDe not
agree
e 01 Years - Agreed as per
3 | Offer Validity (date) tender/Do not agree
4 | Taxes & Duties Specified/included in Price
5 | Payment terms - confirm
a | As per Clause 10 of Annexure - | Agtend & p:;rt::lder/Do Pa
Price shall remain firm and f1xeq and No Agreed as per tender/Do not
6 | Escalation in prices after awarding of A
contract g
7 | security Deposit Agreed as per tender/Do not
. agree
8 | Performance guarantee Agesed-as p:;rt::der/Do e
9 | Force Majeure Agreed as per tender/Do not
agree
10 Liquidated damages and cancellation of Agreed as per tender/Do not
contract agree
11 | Arbitration & Jurisdiction clauses Rafned; asqer teniger/Da not
% agree
12 Confirm gll other terms and conditions of Eanfinviad/ it confirmed
our enquiry are acceptable.
e B e Agreed as per tender/Do not
13 | Eligibility Criteria agree
14 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:



