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TENDER DOCUMENT 2

\z
UDI'PI COCHIT{ SHIFTARD LIMITED

Tender fot Structural Outllt Fab catloll and Etectlon of7o Tor Bollard Pull TUG
UCSL/CC/SB/T/ 19l-L92l2Ol-lA/2026 DT: 2oth Ju.ly 2026

a. Tender document duly slgned on all pages - Including Terms & conditions, Scope
of work and Indicative quantum work placed at Annexure I, Annexure II and
Annexure III respectively.

c. Duly frlled form at Annexure - [V & Annexure - VII

d. Unprlced Prlce bid (Price bid $,ithout price and marked as "QUOTED') to be
submitted along with Part-I.

PART-U: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

3. Detailed Work Schedule:

The contractor should clearly indicate the time period in days required for the
completion of structural outlit activities of a single vessel and this committed period
will be considered as prima4z element for the techno-commercial qualification of the
bidders.

4. Mode of Submlsslon of Quote:

Bid shall be submitted as Password Protected Zlp tr.lle in two pa-rts.
Part I: Technical Bid - with all enclosures and annexures as menlioned in Para 2
above Part II: Price Bid.

The files are to be forwarded as lbo (21 separate paesword protected Zlp flles to
contractcell@udupicsl.com
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Tender No. & date ucSL/ ccl sB / T I 19 r - 19 2 I 20 L - | A I 2026 DT : 2o.o7 .2026

Name of work TENDER FOR STRUCTURAL OUTFIT FABRICATION AND
ERECTION OF 70 TON BOLLARD PI'LL TUG

Last date & time of receipt of
tender O3'd AUGUST 2026 (MONDAY|, 16:OOHRS

Date & time of opening of
Technica-l Bid (Part-I) O3.d AUGUST 2026 (MONDAYI, 16:OOHRS

TENDER NOTICE

1. Password protected quotations in the prescribed form is invited from bidders for the
work specified above, subject to t}re terms and conditions as mentioned in the
annexLlre to the tender enquiry so as to reach the undersigned by email mentioned on
or before the date and time as stipulated.

2. The followlng 6hall be submitted along with the quote: -

PART- I: TECHNICAL BID

b. The Techao commerclal Check Llst at Annexure VI to be filled up completely and
duly signed.



TENDER DOCUMENT

\r'
I'DI'PI COCHI!{ SHIPTARD LIMITED

Tender foi Structu.ral OutIit Fgbricatlor and Erectlon of 70 Ton BoUard Pu[ TUG
UCSL/CclSB/T/ 191-t92l2Ol-1A12026 DT: 206 July 2026

6. The tender should be addressed to the Assistant General Manager (Contract Celll,
Udupi Cochln Shipyard Limited, Malpe Harbor Complex, Malpe, Udupl 576 1O8,
Karnataka, India.

Assistant General Manager (Contract Cell)

e{&6 srrt *
AKHIL R P

qdqzr. MANAGER
slifr EHtl M FrFb

UDUPI COCHIN SHIPYARD LIMfTED
rrt, rcl6li,r LPE, |GR}{ATA(A67616
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iit. Part I and Part II are to be protected with separate aud dlstlltctly dllfereat
passwords.

iv. The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

v. The price bids will be opened after technical evaluation and only the techttlcally
quallfled bldders wlll be luvlted for openlng of prlce blds which shali also be
conducted on online mode as above.

vi. However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex
Office.

vii. The contractors can a-lso submit the quotations in sealed covers (Ttvo-Bid) - as
separate sea-led covers for Technical Bid and Price bid, both enclosed in a common
sealed cover to reach the below mentioned address before the stipulated time.

5. The bidders shall ensure the receipt of bids at contractcelkOudupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

7. No deviations on the tender conditions will be accepted, and bids with deviations will
be considered technica.lly disqualified. The acceptance of a tender or part thereof will
rest with the Assistant General Manager (Materials & Contract Cell), Udupi Cochin
Shipyard Limited, tender and reserves the authority to reject the tender received
without assigning any reason.

8. Contact Person: Mr. Akhil RP, Ph. No: O82O-29121O3.
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ANNEXURE _ II

U
I'DUPI COCHIII SHIPTARD LI}IITED

Tenaler fot Structural Outllt Fabrlcatlon and Erectlo! of 70 Ton BoUerd Pull TUG
UCSL/CC/SB/T/ r9 L-l92l2O|-LAl2026 DT: 206 .Iuly 2026

SCOPE OF WORK

TENDER FOR STRUCTURAL OUTFITS FABRICATION & ERECTION OF 7OT BOLLARD

1. 1 . Strucrural Outlit fabrication and erection, including a-11 hot work and dry survey
necessary to satisfactorily complete the work in accordance with UCSL, Classification
Society and Owner's requirements.

1.2.The Contractor shall execute the work as per the specifications / drawings issued and
to the satisfaction of UCSL.

l.3.Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

1.4. Arrange required consumables for fabrication and erection (including outfit activities)
such as welding electrodes, grinding wheel, cutting wheel, cutting nozzle etc.

l.S.Carry out air pressure test (APf) of all loose tanks to meet classification societ5r
requirements.

1 .6. Carry out Vacuum test for all drain plugs to meet class requirements.

1.7.Hose testing of doors, hatches, emergency escape hatches, other shell side and deck
openings shall be carried out in according with Classification Socief requirements.

1 .8. Non-destructive test (RT & UTG) for weld seams and butts to meet class requirements
and shall be arranged by UCSL. If the failure is more than 10%, Frf additional penalty
clause will apply to the contractor.

1.9. Mobilization of aII required labor (Skilled/Semi-Skilled/Unskilled) for hull construction
as per specifications and drawings provided by UCSL.UCSL will provide Quality
Assurance Plan (QAP) and applicable Welding Procedure Specification (WPS).

1 . 10. Labour assistance for final box-up of tanks

1.12. Ensuring good housekeeping practices to keep the workplace clean and tidy.

1.13. Llst of Indicative structural outfit activities mentloued in Annexure 'III'

1.14. Collection, Transportation/unloading of materials / other equipment's from UCSL
shops/store to contractor's site/skid in UCSL premises.

1.15. Arrangement of required tools and tackles like steel rules, punches, hammers,
warpage removing jacks, bottle screws, grinders, hydraulic jacks etc. Cutting tools,
gas cutting sets and hoses, welders flux chippers, painting brush, wire brush etc. The
required Welding sets including arc welding machine, CO2 welding sets, air arc
gouging sets, welding cables, gas heaters and regulators, welding holders, baking
ovens etc. required for fabrication.

1

PULL TUG

1. SCOPE OF CONTRACTOR:

1.1 1. Project Execution, supervision, management and reporting of all the tasks/activities
associated with the construction of the vessel as above.
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UDUPI COCHIN SHIPTARD LIMITED
Telder for Structural Outllt Fabdcatlon and Erectlon of 70 Ton Bouard Pull TUG

UCSL/CClSB/T/ 19l-l92l2ol-lAl2026 DT: 2Oi July 2026

1. 16. Arrange local material handling facilities like pulley blocks, tripods etc.

1. 17. Set-up and arrange skid, supporting blocks, jigs and fixtures for fabrication works

1.18. Maintains the required dimensional accuracy and surface finish as per UCSL quality
staldards.

1.19. Required carlings below the major equipment foundations and below mooring fittings
shall be the pa-rt of contractor.

i .20. Welding shall be done by qualified welders only.

1.21. Provide their employees with all Personal Protective Equipment (PPE) such as safety
helmets, gloves, welding shields, goggles, leg guards, safety belts, aprons and saJety
shoes.

1.23. Ensuring best HSE practices at site during the construction of vessel, which includes
mandatory work permits/ certihcations/approvals in accordance with the prevailing
guidelines in UCSL.

l.24.The Contractor shall execute the work in accordance with the specifications /
drawings issued and to the satisfaction of UCSL.

1.25. Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

2. SCOPE OF UCSL:

2.1. Provides ttre necessar;z technical specifications and applicable drawings.

2.2. UCSL will provide necessary work instructions, drawings etc. for the work.

2.3. Quality assurance plan (QAP) and available welding procedure specification (WPS) shall
be provided. QAP & WPS are UCSL property & contractor should not use this for any
other purpose.

2.4. Services of UCSL crane & forklift
availability.

/other material handling facilities subject to

2.5. Supervision of construction process

2.6. Supply of electricity, water, cutting gas, CO2 and compressed air at free of cost.

2.7. Supply of welding consumables on chargeable basis.

ANNE:KURE - II

1.22. Conduct weekly quality and safety patrols with UCSL officer and terminate
observations witiin 7 days if any are found.



ANNEXURE _ II 3
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3 THE SCOPE OF UCSL ALSO INCLUDES SUPPLY OF FOLLOWING

3.1. Steel Plates, Profiles, structural pipes and Chequred plates.

3.2. Fender Pipes

3.3. Gratings

3.4. LSA & FFA Items

3.5. Drain Plugs

3.6. Emergency escape Hatches

3.7. Anodes

3.8. Manhole pads and covers

3.9. Tyre fenders

3.10. Hand rail pipes

4. ADDITIONAL WORKS

4.l.This is a turnkey job and any additional works up to 57o growth of work on the outfit
items in terms of total weight / indicative total number of outfits is to be envisaged and
is to be undertaken without any additional price impact.

4.2- Lny minor modifications, resulting from the change in statutory regulations prevailing
at the time of final inspection ofwork by Classification Society, to be carried out by the
Contractor free ofcost. In case of rework/ modification/ additional work, written consent
is to be obtained from the Officer-in-charge before commencement of the work.

4.3. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental a.rrd essential
for the successful completion of the job shall be caried out by the Contractor without
any additional charge.

4.4. Contractor shall execute, during or after completion of the work, any minor job
connected with the work, that is considered necessary by Shipyard and/or
Classihcation Society.

4.5. The contractor shall be responsible for any damage caused to the material supplied by
UCSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage.

T'DI'PI COCHII{ SHIPTARD LIMITED
Tender fo! Structural Outllt Fabrlcatlon and Erectlon of 70 Ton Bollard Pull TUG

UCSL/CC/SB/T/ 191-L92l2ol-lAl2026 DT: 206 July 2026

MATERIALS:

\
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ANNE:KURE - I

@
UDUPI COCHII{ SHIPTARD LIMITED

Tendet fot Structural Outllt Fabricatlon ard Erectioa of 70 Ton Bo[ard Pull TUG
UCSL/CC/SB/T/ 19 L-192/2O1-lLl2026 DT: 206 July 2026

TERMS AND CONDITIONS

1. DESCRIPTION OF WORK

1.l.This tender enquiry pertains to the awarding of contract for Structural oulfits
fabrication and erection of O2 numbers of 70 Ton bollard pull ASD-Tug LIY 191-192 to
be built at Udupl Cochla Shlpyard Limited (UCSL| at Cochin Unit.

1.2. Structural outfit fabrication and erection, including all hot work and dry survey
necessary to satisfactorily complete the work in accordarrce with UCSL, Classification
Society and Owner's requirements

1 .3. Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard
Ltd (UCSL) in accordance with the enclosed Specifications ald drawings, delivery
schedule and UCSL - General Terms and conditions in all respects

1.4. Consumables:

Gases (DA, Orygen, CO2) and Ceramic weld backing strip will be provided free
of cost by UCSL
Welding consumables: All welding electrodes shall be provided by UCSL on
chargeable basis. The charges applicable for welding electrodes are mentioned
below:

Welding Electrodes Rate
Mig Coil E7lt lc 1 .2mm Dia
Flux Cored Wire of Ss 3091 0.8mm Dia
Tig Filler Wire 7O S2,2.4rnrn
Mig Solid Wire Er-7Os-6 1.2mm
Welding Electrode: E 6013: 2.5 Mm 126.50
Welding Electrode: E 6013: 3.15 Mm 168.48
Welding Electrode: E 6013: 4 Mm 164.44
Welding Electrode: E 7018: 2.5 Mm 720.75
Welding Electrode: E 7018: 3.15 Mm ).43.7 5
Welding Electrode: E 7018: 4 Mm 195.50
SS Welding Electrode 3O9l 3.15mm 7 +O.60
SS Welding Electrode 8316 L, 2.5 Mm 7 40.60
SS Welding Electrode E316 L, 3.15 Mm 7 +O.60
MS to SS Welding Electrode 309 X2.5mm 753.25

*The above prices are inclusive of GST @ 18%.

1.5.Welding electrodes and gases used for fabrication / erection purposes are supplied by
UCSL only.

1.6.The work is to be carried out at the skid area allotted to the contractor (s) inside UCSL
premises.

1.7.You are requested to obtain clariflcations, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your o{Ier.

1.8. The Agencies are advised to famiiiarize themselves with the site conditions before
quoting.

1

TENDER FOR STRUCTURAL OUTFIT FABRICATION & ERECTION OF 7OT BOLLARD
PULL TUG

177.to
977.50
276.OO
126.s0

CELL



ANNEXURE _ I

UDUPI COCIIIN SIIIPTARD LIMITED
Teader for Structu.ral OutIlt Fabrlcatlon and Erectlon of 70 Tor Bollard Pull TUG

UCSL/CClSB/T/ 191-L92/2Ol-,.A/2026 DT: 206 July 2026

2. SCOPE OF WORK

2.l.Structural outfit fabrication and erection, including all hot work and dry survey
necessary to satisfactorily complete the work in accordance with UCSL, Classihcation
Society and Owner's requirements.

2-2.Refer Annexure II and Annexure III for detailed scope of work and indicative
quantum of outfit structural works respectively

2,3.This is a turnkeyjob and any additional works up to 10% growth of work on the outfit
items in terms of total weight / indicative total number of outfits is to be envisaged
and is to be undertaken without any additional price impact.

2

\r'

Length O.A (Including fender)
Length B. P
Breadth (MLD)
Depth (MLD
Draft (Hull)
Complement
Bollard Pull
Installed Power
Gross Tonnage
Class Notation

33.0 meter

1

1.0
2.2
5.5
5.1

meter
meter
meter
meter

Type

12 Persons
7m@ 100% MCR
2 x 1838 Kw
5OO GT
IRS- SWATIKA SUL, TUG, SWASTHIK IY, INWATER SURVEY,
AGNI I (2400 M3/Hr.)
Indian Coastal Vessel

4. METHOD OT' AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically, agreeing to Techno
Commercial conditions (Annexure VI) and emerging as L1 based on the tota.l contract
value.

4.2.This tender is for construction of 2 Nos 70T Bollard Pull ASD Tug and UCSL reserves
the right to award work order on two different contractors for the Tug. The L1 bidder
will be awarded with the construction of UY- 191- 192.

4.3.UCSL reserves the right to award the scope of works for UY-192, based on mutual
acceptance and on the basis of performance in the allocated vessels LIY- 191.

4.4.In case of the contractor fails to perform at any stage of the project, the yard reserves
the right to delink t1.e individual ship scope of work and will award the same to
alternate contractor. In such cases, the value shall be determined based on
Annexure-V which shall be deduction from the tota.l contract va.lue for palments.

4.5.The contractor sha-Il indicate the fabrication lead time as per the requirement of
Annexure-lll. However, the schedule as issued by the yard shall be final and binding
which shall be reasonable and in line with the overall project schedule.

4.6. UCSL a-lso reserves the right to cancel the tender if required.

COMMON REOUIREMEI{TS

4.7.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by IES to the
maximum number of O6 persons for this project at UCSL cost. In case rnore than 06
persons welder qualification, contractor would have to pay for the wplder
qua.lification, testing and certification charges. The contractor has to retain the
qualified welders till the completion of the project.

3. ABOUT THE 7OT BOLLARD PULL ASD.TUG:
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V
I'DI'PI COCHII{ SHIPTARD LIIIITED

Tender for Structural Outflt f'abrlcatlon aDd Erectlon of 70 Ton BoUard Pu[ TUG
UCSL/CC/sB/T/ 19 L-L92l2OL-tAl2026 mr 2Ou July 2026

4.8. Work will be undertaken and inspected as per the quality standards provided by
UCSL, and approved by CLASS and Owner of tJ:e vessels. The same may be seen prior
bidding, if required. Copy of the standards will be provided while awarding contract.

4.9.Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken
by contractor to the satisfaction of UCSL QC. Required production aids shall be
arranged by Contractors.

5. OUALIFICATION CRITERIA FOR VENDORS

5.1.The Bidder shall be a single firm having experience in structural outfit works for
vessels/heavy fabrication industries and floating marine structures for a minimum of
two-yea-r experience in similar areas of expertise.

5.2. The bidder should have qualified welders having relevant WPS approved by
classification societies.

5.3.The contractor must have a site-in charge / supervisor to execute work, witlt a
minimum experience of 3 yrs. in Structural outfit field.

5.4. Documents to prove credentia-ls of the firm to undertake the subject work. Eg: Details
of available equipment's & facilities, Skilled / qualihed Manpower, Work experience of
similar job, etc. The firm has to submit the documents to validate tJ.e same.

5.5. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred /
black listed by UCSL or by any of the Public Sector Undertaking or Government
department etc.

6. SCHEDULE OF COMPLETION OF VESSELS

6.1.Y191-192 70T Bollard Pull Azimuth Stern Drive Tug 02 Nos - SOF work required
to be completed within 8 months duration from the date of commencement.

Note: The above SOF fabrication & Erection completion date is inciusive of all
structural outfit activities as listed.

7. WORI( PROCEDURE

7. l. Necessary job instructions, drawings etc. for the work will be issued by UCSL.
7.2. Contractor is to carry out the work as per the specifications / drawings supplied, and

to the satisfaction of UCSL.
7.3. Contractor should maintain the quality as per UCSL Quality Standards, yard quality

procedures. Inspection will be carried out during fabrication by UCSL.

8. WORK PROGRESS AND SCHEDULE

8.l.The construction of the vessels shall commence and completed as per the schedule of
completion indicated art clause no. 6 above.

8.2.The work is of urgent nature and hence the contractor should start the work within
14 days from the issue of workorder.

8.3.As per the present schedule the entire work of SOF to be completed within a
maximum period of 8 monttrs.

9. IIYSPE TION

9.1.The vessel shall be built under the classihcation of IRS/ABS Class.
9.2. Work will be undertaken and inspected as per the quality standards provided by

UCSL, and approved by CLASS and Owner of the vessels.
9.3. The complete work has to be carried out under the survey of UCSL, CLASS and

Owners. The works are to be inspected and approved by UCSL initially ald thereafter
presented to CLASS and the Owner for their survey and approval.
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UDI'PI COCIIIN SAII'TARD LMITED

Tender for Structuiel OutIlt Fabllcatlon end Erectlon of 70 Toa Bollard Pull TUG
UCSL/CC/SB/T/ 191-192/2Ol-lA/2026 DT: 206 JuIy 2026

9.4. All welding machines are to be caiibrated.
9.5.All test and Inspections shall be carried out as per approved Quality Plan.
9.6.All test including NDT, Radiography tests, Tank testing as applicable
9.7.All works shall be as per strict compliance to weight control and approved UCSL

drawings.
9.8.All correspondence with the Shipyard to be in English language. A1l documents and

plans to be in English language and in metric units.

IO. VALIDITY

10.1. The offer shall be valid for a period of 6 months and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

11. RATE

11.1. Rates are to be quoted in the Price Bid Format at Annexure V attached herewith.

12. PAYMEIIT TERIIS

12.1. Payment will be made in 5 stages:

Stase - 1 2O% of total contract value.
On completion 25% of Structural outfit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Ciassification society and
owners' requirements.

Stase -2 2Oo/o of total contract value.
On completion 5O%o of Structural outlit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Classification society and
owners' requirements.

Stage -3 2O% of total contract value.
On completion 75% of Structural outfit fabrication, erection and dry survey of each item
to satisfactorily completion work in accordance with UCSL, Classification society and
owners' requirements.

Stege -4 2oyo of total coatract value.
On completion ol lOOo/o of Structural outfit fabrication, erection and dry survey of each
item to satisfactorily complete work in accordance with UCSL, Classification society and
owners' requirements.

Stage -5 2U/o of total coatract value.
On successful completion of sea trail.

i 2.2. Payment sha-ll be made on the basis of certification by UCSL officer in-charge.

12.3. The payment shall be made within 30 days from submission of invoice along with
the work completion certificate.

L2.4. Nl claims for pa]"rnent for the work/additional work shall be submitted by tbe
contractor within one month of completion of work.

12.5. Payment will be made by KIGS/NEF t to the account of Agency. The name of the
bank, bralch, A/C No., IFSC code & other particulars shall be furnished by the
Agency in the proforma of UCSL.
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I'DIJPI COCEII{ SHIFTARD LIIIITED
TeEder for Structural Outllt Fabrlcatlon ard Erectloa of 70 Ton BoLlard Pu[ TUG

UCSL/CC/SB/T/ 197-192l2OL-lAl2026 DT: 2OG July 2026

13. TAXES & DUTIES

13.1. GST shall be applicable extra on tJ.e prescribed work. You a.re requested to furnish
the following details in tie invoice/Bill.
. Applicable rate of GST/SAC Code
. Firms GST Reg. NO.
. Service accounting code (SAC) as prescribed by statutory authorities.
o GST Reg. No. of Udupi Cochin Shipyard Limited(32AAACC69OSBlZDl.

14. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

14.1. Period of contract will be one year from the date of work order. The rates quoted and
all other terms and conditions will remain unchanged for the entire period and also
for the extended period (if extended).

15. SECURJTY DEPOSIT

I5.1.The successful tenderer shall remit 5% of the value of the contract as securiqz
deposit within 15 days of receipt of the work order. This amount may be remitted by
way of demand draft or bank guarantee (in approved proforma of UCSL) from any of
the nationalized banks, valid till the satisfactory completion of the entire work. The
Security Deposit will be released on certification of satisfactory completion of t]1e
contract and no liability to UCSL by Officer-in charge. The Security Deposit retained
will not bear any interest.

16. PERFORMANCE GURANTEE

16.1.The complete work carried out by the contractor shall be guaranteed against
defective on poor workmanship for a period of six months from the date of
completion of work or till delivery of that vessel, whichever is earlier. Any work found
defective during this period is to be repaired entirely at the contractor's cost at the
vessel's location and such repaired items sha.ll be guaranteed for a further period of
three months from the date of repair.

16.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall
be soleiy responsible for payment/reimbursement of expenditure incurred by Ship
owner for rectifying the defect.

16.3, Towards this, a performance gua.rantee equivalent to 5% of the value of the contract
to be furnished by the contractor on completion of the works by way of a bank
guarantee (in approved proforma of UCSL) from a nationalized bank valid till the
expiry of the guarantee period. In case the contract fails to submit the PG in time,
SD mentioned at Clause 12 will be retained till the expiry of guarantee period.

17. LIQUIDATED DAMAGES

17.1. The progress of work will be monitored against the mutually agreed detailed
schedule. Liquidated damages for delays in execution of the work beyond the
scheduled date of completion, for Erny reason other thal force majeure conditions,
will be recovered at the rate of ha.lf percent of the value of the contract per week or
part thereof, subject to a maximum of ten (10) percent of the value of the contract.

17.2.For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled
only after the completion of the entire project but prior to the release of Final stage
Payment.

v
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UDI'PI COCIIII{ SHIPYARD LIMITED
Terrdcr for Structulal Outllt Fabrtcation and Erectlo! of 70 Ton BoUard Pull TUG

UCSL/CClSB/T/ 19l-t92l2Ol-1L|2026 DT: 2oii Juty 2026

17.3. Il for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicabiiity of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed
that delay is attributable to the supplier.

17 .4. Delay in supply/lntermption of the work for reasons not attributable to supplier
shall entitle extension of the order execution period for proportionate period without
any additional cost to UCSL.

18. POWER OF ATTORNEY

18.1.The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

18.2. The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose to tlre tender, a Power of Attorney or the said deed duly executed in his
favour or the partnership deed giving him such power showing that, he has the
authority to bind such other persons or the firm, as the case may be, in all matters
pertaining to the contracts. If the Person so signing the tender, fails to enclose the
said Power of Attorney, his tender shall be liable for being summarily rejected. The
Power of Attomey shall be signed by all partners in the case of partnership concern,
by the Proprietor in the case of a proprietarSr concern, and by t}te person who by his
signature can bind the company in the case of a Limited Company.

19. TERMINATION & LIMITATION OF LIABILITY

19. 1. This contract may be terminated upon the occurrence of any of the following events

19.2.By agreement in writing of the parties hereto;

19.3. By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be
agreed upon by the parties, after receipt of notice thereof in writing from the non-
defaulting party;

l9.4.By the other party, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insolvent; or
ii. Having a reasonable petition filed seeking its'dissolution or liquidation, not stayed

or dismissed within sixty (60) days; or
iii. Ceasing to do business for any reason.

19,5. For fraud and corruption or other unacceptable practices.

19.6. Upon expiry or termination of this Contract, neittrer party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

19.7. UCSL may by notice in writing to Agency to terminate the order after issuing due
notice i.e., 3O days'notice period. UCSL shall be entitled to compensation for loss
limited to the order value.

19.8. Liability maximum that can be claimed by the Agency shall be limited to what is due
to be and has been paid by UCSL for work done as per the payment milestones and
limited to work order value.

20. ARBITRATION & JURISDICTION

2O.7.Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of

6
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dispute shall be incorporated as an amendment to the contract, failing which
supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of tlle ConEact.

If any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulhllment, or the validity of enforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specifically provided for, then the dispute shall within thirty days from the date
either party informs ttre other in writing that such disputes, disagreement exists, be
referred to arbitration. The arbitrators shall be appointed and the arbitration
proceedings shall be conducted in accordance with and subject to the Arbitration
and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each
party, and a mutually agreed Umpire. Each party shall bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally by
the parties unless the award provides ottrerwise. Performance under this Contract
shall however, continue during arbibation proceedings and no pay'rnent due or
payable by the parties hereto shall be withheld unless any such pa5rment is or forms
a part of the subject matter of arbitration proceedings.

Seat & Venue of A-rbitration: The seat & venue of arbitration shall be at Bangalore.

Language of Arbitration: The Language of arbitration shall be English.

Governing Law: The contract shall be governed by Indian Law

In case of disputes, the same will be subjected to ttre jurisdiction of courts at
Bangalore, Karnataka.

21. SUB CO G AND ASSIGNMENT

2l.l.Contractor shall not assign or transfer the Purchase Order/ Work Order or any
share or interest therein in any manner or degree to any third party v/ithout the
prior written consent of UCSL.

21.2. Contractor shall not contract with any subcontractor and/or vendor without the
prior written consent of UCSL. Such consent sha.ll not relieve the Contractor from
any of his responsibilities and liabilities under the Purchase Order/ Work Order. In
addition, Contractor shall ensure that the terms and conditions of any such contract
shall comply with and correspond to the terms and conditions of the Purchase
Order/ Work Order.

22. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

22.l.The information contained in the enquiry as such shall NOT be communicated to
any third party without prior approval of UCSL.

22.2.lnforrnation in respect of contracts/orders shall NOT be released to tie national or
international media or anyone not directly involved in its execution without the
written approval of UCSL

23. CANCELLATION OF ORDER AND RISK CONTRACTING

23.1. In the event the Agency fails to complete the work promptly and satisfactorily as per
the terms of the order, and if any work is delayed beyond thirty (3O) days from the
agreed schedule, UCSL, without prejudice, reserves the right to cancel the order and
get the work done at Agency's cost and the expenditure so incurred including any
damage or loss will be recovered from him artd the Security Deposit furnished by
him is liable to be forfeited either in whole or in part.



23.2.UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to
the employees of agencies and will be deducted from the bills, for any habitual
offence on the cleanliness of uniforms, lack of obedience, not attending tJle tasks
etc., and will be to the discretion of the Officer in charge for the work.

24. FORCE MAJEURE
24.l.Shouid failure in performance of any part of tltis contract arise from war,

insurrection, reskaint imposed by Government act or legislation of otlter statutory
authority, from explosion, riot, legal lock-out, flood, fire, act of God or any inevitable
or unforeseen event beyond human control which will be construed as a reasonable
ground for extension of time, UCSL may allow such additional time as is mutually
agreed to be justified by tl're circumstances of the case.

25. STORAGE OF MATERJAL AND EOUIPMENT

25.1. The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and shall ensure the safe and secure possession
and harrdling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

25.2. As regards the equipment/materials stored by him as above as a-lso in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to
keep all the equipment, materials etc., in safe custody as also hold them duly
insured at his expense.

26. IMS GUIDELINES

26.1. UCSL implemented an Integrated Management System (lMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.
a) Meeting or exceeding customer requirements.
b) Assuring quality of the products and service.
c) Preventing occupational ill health & injuries.
d) Ensuring saJe work sites.
e) Conserving natural resources.
f) Preventing / minimizing air, water & land pollution.
g) Handling and disposal of Hazardous wastes safely.
h) Complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

26.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a) The contractor (or a sub-contractor performing work on behalf of the contractor)
is deemed to comply with the Occupational health, safety and environmental
policy of the company and a.lso to all operational controls/ standard operating
procedures and shall undertake the work in total compliance with the
requirements of the established Integrated Management System (lMS) of the
company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Karnataka.

c) It is the sole responsibility of the contractor to assure that any sub-contractor/ s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated
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Management System of the
Rules effective in the state.

company and the health/ safety/environmental

d) The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their
period of contract, in their activities/at their work sites, which shall be required
according to the IMS of the company or that required by the
health / safety/ environmental Rules established and effective in the state, at
their own cost.

e) If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in
their activities or at work sites and the same shall be exposed to the government
or any competent authorities upon inspections, the contractor shall be solely
responsible for all liabilities caused by his/her action and shall be responsible
for paying the penalty and taking stipulated corrective actions insisted by the
authorities within the specified time, at their own cost. Any liability to the
company in this regard needs to be compensated by the contractor.

f) Upon completion of the work, contractor shall clear the area and shall not leave
any Occupational health/ safety/ environmental liabiiities to the company, from
their activities at the worksites.

S) Any clarification related to IMS requirements of the yard, may be obtained by
the contractor from the AGM (HSE) or the authorized representative of the
contract, prior to the commencement of work.

27. SAI'ETT OF PERSOIIIIYEL AND FIRST AID

27.l.The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"Safety Rules for Contractors (Revised)" is available with HSE department for
reference.

27,2."f}re Agency may alrange to suitably insure all his workmen/ other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever
reasons,

27.3.In this regard, the Contractor will have to fully indemniry UCSL against any claims
made by his workmen/other personnel

27 .4.The Agency shall provide ald maintain so as to be readily accessible during all
working hours, a frrst aid box with prescribed contents at every place where he
employs contract labor for executing the works.

28. LABOUR LAWS AND RBGULATIOIYS

28.i.The Agency shall undertake and execute the work with contract Labor only after
taking license from the appropriate authority under the Contract Labor (Regulation
& Abolition) Act 1970.

28.2.The Agency shall observe and comply with the provisions of all labour and
industrial laws and enactments and shall comply with and implernent the
provisions of the Factories Act, 1948, Employees Provident Funds & Miscellaneous
Provisions Act, 1952, Employees State Insurance Act, Payment of Gratuity Act,
minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation and
Abolition) Act and all other enactments as are applicable to him and his workmen
employed by him. The Agency shall inform UCSL his license number from the
Central Labour Commissioner.
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28.3. All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme ard be made members of the EPF Scheme from the
day of their engagement as personnel in the Company. In Case 1, All such
insured Persons should ca-rry with them their ESI Identity Card for verification by
the authorities. No Persons without a valid ESI Identity Card for verihcation by the
authorities will be permitted to work in the company.

28.4.The Agency shall submit the Labour Reports/Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the 5th of
every month. Delayed submission of the same shall attract penal interest
/damages at tJ:e rate as levied by the respective authorities under the relevant
Acts.

28.5. The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

28.6. If the Agency fails to pay ally contributions, charges or other amounts payable
under any of the aforementioned provisions of law, UCSL sha-I1 deduct or adjust
amounts equivalent to such contribution, charges or amounts from amount
payable to him by UCSL, including any deposit or amounts payable against bills
ald ma-ke payments on his account to the appropriate authority. He shall not be
entitled to question or challenge such deductions, adjustments or payment made
by UCSL.

2a.7.Any other amount payable under any law or in respect of any person employed by
the Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any
amount payable to the Agency including any Security Receipt arrd paid ever or
withheld for pa5rment by UCSL.

28.8.The Agency shal1 be fully responsible for the conduct and discipline of the' workmen employed by him in the Company premises. If such workmen commit any
misconduct or criminal act inside the Company, the Agency shall take
appropriate action against such workmen. The Agency shall abide by the
instruclions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

28.9. All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their
entry passes:

28.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance
certifr.cate to the effect that the concerned person is staying in t.Ile area of
jurisdiction of the certificate issuing Police Station and that the person is not
involved in any criminal offences as per the records available therein.)

28.11. Application ald Declaration for enrolling under Employees Provident Fund and
ESI Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

28.12. Agency shall famlllarlze themselves with the labour rules & regulatlons.
29. ELECTRICITY RULES AND RDGULATIOIII

29.1. The contractor shall adhere to the various rules in respect of electrica-l installation
as per the Indian Electricity Rules and Regulations and Electrical Inspectorate
Standards in order to make sure that men and materials are safe from hazards.
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30. OVERWRITING & CORRECTIONS

3o.l.Tenders shall be free from overwriting or erasures. Corrections and additions, if
any, shall be duly attested and a separate list of such corrections shall be
attached with the offer.

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

31.7 .

31.8.

31.9.

31.10.

31.11.

31.12.

31.13.

Quality of services shall conform to the specification/ standards laid down by
UCSL.

UCSL reserves the right to accept / reject any offer.

UCSL reserves the right to award the work to more than one contractor or to take
over partially or fully the work depending upon tJ:e schedule requirements.

During the evaluation of tender, officer-in-charge may seek clarihcations from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge's
decision will be linal and binding on the bidder.

Compliance of all statutory safety requirements and other safety rules stipulated
by UCSL and otier applicable statutory bodies shall be the responsibiiity of the
Agency while working at UCSL premises. The Agency should ensure that their
workmen and staff are adequately covered under Insurance.

Damages caused to the Shipyard properties/ tools/ accessories should be rectified
by the Agency at his cost or proportional recoveries will be made from the Agency
while passing their bills for paJrment.

The service provider shall have to engage men on round the clock basis and also
on Sundays and holidays. Service has to be completed to the satisfaction of Udupi
Cochin Shipyard Limited officer in-charge.

The service provider shall indemnify UCSL or its officers against any claims
arising out of accidents or injuries to workmen or other persons or damage to
other propert5r which may arise during the execution of the contract or from
breach of any Law or Regulation prior to delivery artd acceptance of the items at
UCSL.

The service provider shall also be governed by the General Conditions of Contract
of UCSL, General Safety Rules and other relevant labour laws.

The upper age limit of all workers and supervisors employed by the Agenry and
those Agency who do or supervise the job themselves shall be as per the
prevailing rules of UCSL and shall comply to the requirements of this tender.

Local Suppliers (Make-ln-lndia), MSME firms and Startups will be eligible for
various Relaxations in pre-qualification criteria and other Benefits as per the
orders promulgated by Government of India. Bidders are advised to refer the
details of various Benefits and Relaxation in pre-qualification criteria as
published at CSL website (www.cochinshipyard.in) under the Tenders tab for
further reference.

Restriction of bidders sharing land border with India vide Office memorandum dt
23.7.2O2O Order - Public Procurement no I dt 23.7.2020, Order no 2 dt
23 .7 .2O2O and order no 3 dt 24.7 .2O2O .

Assistant General Manager, or his authorized representative will be the Olficer-in-
charge of these contracts.

1l

31. OTHER TERMS & CONDITIONS
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INDICATIVE OUANTUM OF STRUCTURAL ITEMS

sl.
No. Job Description UoM Qty.

Remark

1 Bottom Plug Numbers 20.00

2 Manhole Pad - Pad and coaming type Numbers 30.00

3 Numbers 2.OO

4 Vertical ladder Fabrication (Including drill holes) Kg 263.4A UCSL

Su pply

5
Tank Vertical ladder Fabrication (Including drill
holes) Kg 360.00 UCSL

Su pply

6
Rungs / Hand grip Fabrication and Erection (300
mm length) Numbers 116.00

7 Vertical ladder Erection up to I meter Numbers 4.00
8 Vertical ladder Erection (1 to 2 meter) Numbers 6.00
9 Vertical ladder Erection (2 to 3 meter) Numbers 2.OO

10 Vertical ladder Erection (2 to 3 meter) Numbers 5.OO

11 Vertical ladder Erection (3 to 4 meter) Numbers 1.OO

12 Vertical ladder man guard erection - Per Mtr Nos 4.OO

Sea Water Hydrophore Tank Foundation
Fabrication, erection and dry survey - 2O Kg to 1OO
Kg

Kg
UCSL

Supply

t4
Fresh Water Hydrophore Tank Foundation
Fabrication, erection and dry survey - 20 Kg to 1OO

Kg
Kg 68.00

UCSL

Su pply

15
Main DG AFT foundation Fabrication, erection and
dry survey- 100 Kg to 500 Kg

Kg
UCSL

Supply

16
Main DG FWD foundation Fabrication, erection
and dry survey- IOO Kg to 5OO Kg

Kg
UCSL

Supply

UCSL

Supplyt7 a7.oo

18
Deck machinery HPU foundation Fabrication,
erection and dry survey- 1oo Kg to 500 Kg

Kg
UCSL

Supply

19
Deck Crane Hydraulic Power Unit Foundation
Fabrication, erection and dry survey- 1OO Kg to
500 Ke

Kg 159.00
UCSL

Su pply

20
Auxiliary Machinery Cooling Pump Foundation
Fabrication, erection and dry survey - 20 Kg to 100
Ks

Kg

21.
Fwd. main Winch foundation Fabrication, erection
and dry survey - 500 Kg and above

Kg 1148.00
UCSL

Supply

22 Aft main Winch foundation Fabrication, erection
and dry survey - 5OO Kg and above

Kg 961 .OO
UCSL

Supply

23
Sea Water Hydrophore Pump 1 & 2 foundation
Fabrication, erection and dry survey - 20 Kg to lOO
Kg

Kg 40.00
UCSL

Supply

1

Manhole - I)rpe Round manhole 350Dia

35.00

459.00

426.OO

Oily water separator - 20 Kg to IOO Kg Kg

397.00

2t.oo UCSL

Supply
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UCSL

Supply
1.00Lumpsum24

HVAC Sea Water Pump foundation Fabrication,
erection and dry survey - UPto 20 Kg

1.00
UCSL

SupplyLumpsumSewage Transfer Pump Foundation Fabrication,
erection and dry survey - UPto 20 Kg

1.00
UCSL

Supply
Lumpsum26 Fresh Water Transfer Pump Foundation

Fabrication,'erection and dry survey - Upto 20 Kg
UCSL

Supply
Lumpsum 1.OO27 Calorifier foundation Fabrication, erection artd dry

survey - Upto 20 Kg

Kg 33.00
UCSt

Supply2a

108.00
UCSL

Supply
Kg29 Sewage Treatment Plant and Dosing Skid- 100 Kg

to 500 Kg

Kg 39.00
UCSL

Supply30
Lube Oil Transfer Pump - 1 foundation

Fabrication, erection and dry survey - 20 Kg to 100

UCSL

Supply
39.0031

Lube Oil Transfer Pump -2 foundation Fabrication,
erection and dry survey - 2O Kg to 100 Kg

Kg 333.00
UCSL

Supply
Harbour DG foundalion Fabrication, erection and
dry survey- 100 Kg to 5OO Kg

Kg 137.00
UCSL

Supply
J.)

Starting Air Compressors 1&2 foundation
Fabrication, erection and dry survey- lOO Kg to
500

34 Starting Air Receiver Foundation Fabrication,
erection and dry survey- 100 Kg to 500 Kg

Kg 119.00
UCSL

Supply

?< Bilge and Fire Pump - AFT foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 23.50
UCSL

5u pp ly

36
Bilge and Fire Pump - FWD foundation
Fabrication, erection and dry survey - 20 Kg to 100 Kg 23.50

UCSL

Supply

.tt
Hydraulic control unit for Anchor Windlass /
Towing winch foundation Fabrication, erection and

su rv -U to 20
Lumpsum 1.00

38
Hydraulic control unit for Towing winch
foundation Fabrication, erection and dry survey -
U lo 20

Lumpsum

39 Search Light -1 foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg

Kg 26.OO

40 Search Light -2 foundation Fabrication, erection
and dry survey - 2O Kg to 100 Kg

Kg 26.OO

4t Dispersant spray arm -1 & 2 foundation
Fabricalion, erection and dry survey - Upto 20 Kg Lumpsum 2.OO

42 HVAC SWBD AC Plant foundation Fabrication,
erection and dry survey - Upto 20 Kg Lumpsum 1.OO

43 FIFI Monitor -1 foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg Kg

UCSL

Su p ply

44 FIFI Monitor -2 foundation Fabrication, erection
and dry survey - 2O Kg to lOO Kg Kg

UCSL

Sup ply

25

Fresh water hydrophore pump foundation
Fabrication, erection and dry survey - 2O Kg to 1OO

Ks

Kg

1.00

64.00

64.OO

//:z
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45
ZD HO Tank PS foundation Fabrication, erection
and dry survey - 2O Kg to 100 Kg

Kg 65.00
UCSL

Su pply

46 ZD HO Tarllr. SB foundation Fabrication, erection
and dry survey - 20 Kg to lOO Kg

Kg 60.00 UCSL

Supply

47 Sludge Pump foundation Fabrication, erection and
dry survey - Upto 20 Kg

Lumpsum 1.00
UCSL

Supply

4a
Main Engine Lube Oil cooler PS foundation
Fabrication, erection and dry survey - 20 Kg to 100
Kg

Kg 75.00
UCSL

Supply

49
Main Engine Lube Oil cooler SB foundation
Fabrication, erection and dry survey - 20 Kg to 1OO
Kg

Kg 75.00
UCSL

Supply

50 Fresh Water Cooler PS foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 30.00
UCSL

Su pply

51 Fresh Water Cooler SB - 20 Kg to 100 Kg Kg 30.00
UCSL

Su pply

<a Lube Oi1 priming pump PS foundation Fabrication,
erection and dry survey - 20 Kg to 1OO Kg

Kg 70.00 UCSL

Supply

53
Lube Oil priming pump SB foundation Fabrication,
erection and dry survey - 20 Kg to IOO Kg

Kg
UCSL

Su pply

54
Magnetic compass foundation fabrication and
erection (including carling) - 20 Kg to 1OO Kg

Kg 30.oo UCSL

Su pply

Aft & Fwd. anchor windlass and winch - Hydraulic
control unit foundation - 20 Kg to lOO Kg

Kg 32.00

56
MSB Foundation fabrication and erection
(including carling)- 2O Kg to 100 Kg

Kg 97.26
UCSL

Supply

57 Main Engine control Panel foundation fabrication
and erection (including carling) - 6.99 Kg

Lumpsum 1.OO

58
ECR Console foundation fabrication and erection
(including carling)- 20 Kg to 100 Kg

43.08

59
AMS Panel foundation fabrication a;rd erection
(including carling) - 18.3 Kg -- Upto 20 Kg

Lumpsum 1.00

60 Davit foundation fabrication and erection
(including carling) Kg 1236.00 UCSt

Su pply

61
Rescue boat platform fabrication and erection- 1OO
Kg to 5OO Kg

Kg 160.00

62 Rescue boat platform grating positioning and final
securlng Sq. mtr 4.60

63
Fresh water tank expansion tank fabrication,
erection and testing. Kg 320.00

UCSL

Su pply

64 Fresh water expansion tank foundation fabrication
and erection (02 tanks) - - 20 Kg to 100 Kg

Kg 70.46
UCSL

Su pply

65 Fresh water expansion tank - Flanges and httings Numbers
UCSL

5u pply

66 Fifi monitor foundation fabrication, erection and
dry survey (including carlings)- 20 Kg to 1OO Kg

Kg 128.00

72.OO

55

Kg

12.00
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67 Search light foundation fabrication, erection and
dry survey (including carlings)- 20 Kg to 100 Kg

Kg 50.69
UCSL

Supply

68 Chain stopper foundation erection - 20 Kg to 100
Kg

Kg 80.00
UCSL

Supply

69 Chain locker step fabrication and erection Lumpsum 1.00

70 Main deck Storm rail fabrication and erection
including bend works Rmtr 17.66

71
Bridge deck - 3 Row hand rail fabrication and
erection including bend works Rmtr 33.08

'7.) Lower accdn - 3 Row hand rail fabrication and
erection including bend works Rmtr 9.OO

t3 Wheel house - 3 Row hand rail fabrication and
erection including bend works Rmtr 15.O0

74 Shaft bearing foundation - Fabrication, Erection
and dry survey including underneath carling Kg 5320.00 UCSL

Supply

75
Flush hatch - Port side Z Drive compartment -

Fabrication, Erection, dry survey and hose test
(including all httings)

Kg 442.7 4
UCSt

Supply

76
Flush hatch - Stbd side Z Drive compartment -
Fabrication, Erection, dry survey and hose test
(including all fittings)

Kg 442.7 4
UCSL

Supply

'7'7
Flush hatch - Engine room compartment -
Fabrication, Erection, dry survey and hose test
(including all fittines)

Kg 324.54
UCSL

Supply

78 Main deck to mez.zanine deck - 55 and 56
staircase fabrication works Kg 116.00

UCSL

Supply

79
Main deck to mez.zanine deck - 55 and 56
staircase erection and final securing (1 meter to 2
meter)

Numbers

80 Marn deck to rnezzanine deck - 55 and 56
staircase Handrail fabrication and Erection works Rmtrs 8.30

81
Merzanine deck to Bridge deck - 34 and S8
staircase fabrication works Kg

UCSt

Supply

82 Mez-zatine deck to Bridge deck - 54 and S8
staircase erection and final securing Numbers

83 Mezzanine deck to Bridge deck - 34 and S8
staircase Handrail fabrication and Erection works Rmtrs t7 .44

84
Mez-zanine deck to Bridge deck 39, S1O, S13 and
14 staircase fabrication works

ko 448.00 UCSL

Supply

85
Mezzanine deck to Bridge deck - 59. S1O, S13 and
14 staircase erection and l-rnal securing (1 meter to
2.2 meterl

Numbers 4.00

86
Mezzanine deck to Bridge deck - 59, S
10, S13 and 14 staircase Handrail fabrication and
Erection works

Rmtrs 29.OO

a7 Kg 97.60 UCSL

Supply

2.OO

180.00

Main deck to Bullwork - S21 and 22 staircase
fabrication works

,
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88
Main deck to Bullwork - 521 and 22 staircase
erection and final securing (1 meter to 2 meter)

Numbers 2.OO

89 Main deck to Bullwork - S21 and 22 staircase
Handrail fabrication and Erection works Rmtrs 8.00

90 FWD Main deck raised grating platform works Kg 358.00

91
FWD Main deck raised platform grating positioning
and final securing works Sq. mtr 12.00

92 Cradle for life raft foundation fabrication, erection
and dry survey works (Port & Stbd)

Kg 392.00 UCSL

Supply

93 D fender - Flat bar 110 x 16 mm {itment and
welding Rmtr 120.00

94 D fender - Instailation (300 mm x 3OO mm
considered) Including SS Rod with washer welding Rmtr 54.00

95 Tlre fender hooks fitment and welding Nos 224.OO
96 Tge fender installation Nos 56.OO

97 W fender - Flat ba-r fitment and welding (Aft 40-
meter, F\,sd. 54 mtr.) Rrntr 94.00

98 W fender - Installation Including SS Rod with
washer welding Rmtr 42.OO

99 Cylindrical fender - Holding eye Fitment, welding
and securing Numbers 128.00

100
Raised spring type - Escape hatch fitment,
welding, dry survey and hose test Numbers

1 0 1
Flush type Escape hatch fltment, welding, dry
survey and hose test Numbers 1.OO

t02 Internal Box qape staircase fabrication and erection
(S2, S7, S1l and S12)

600.00
UCSL

Su pply

103 52 staircase Handrail fabrication and Erection
works Rmtr 2.ao

104 Engine room - S1 staircase fabrication works Kg 147 .2l UCSL

Supply

105
Engine room - Sl staircase erection and final
securing Numbers 2.OO

106 Rmtr 4.40

t07 Engine room - 53 staircase fabrication works Kg 155.19
UCSL

Su pply

Engine room - 33 staircase erection and final
securing Numbers 2.OO

109
53 staircase Handrail fabrication and Erection
works Rmtr 3.7 6

110
Shaft Guard Fabrication and erection (Aluminium
chq plt/ perforated wire mesh with frame) Rmtr 14.00

111 Sea chest gratings (including final securing) Kg 320.00

112 Stern Mast fabrication and Erection 78.00
UCSL

Su pply

113 Gutter flat bar fitment, welding and dry survey Rmtr 120.OO

ANNE:I(URE - III
r.JV

4.OO

Kg

51 staircase Handrail fabrication and Erection
works

108

Kg
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tt4 Main Mast Structure fabrication, erection and dry
survey (including carlings) 800.00

UCSL

Supply

115 Main Mast securing Lumpsum 1.OO

Gob eye base plate fltment, installation and dry
survey Kg 740.00 UCSL

Supply

Deck crane seat fabrication, erection and dry
survey (including carlings) Kg 618.00 UCSL

Supply

118
Echo sounder and speed log fitment, welding and
dry survey 2.OO

Engine room chequered plate floor frame work Kg 1564.00

120
Engine room chequered plate laying and securing
(including drilling, tapping, counter and one time
removal and refitment)

Sq. mtr 72.OO

1 2 1
Domestic equipment space chequered plate floor
frame work 505.00

122
Domestic equipment space chequered plate laying
and securing (including drilling, tapping, counter
and one time removal and refitment)

Sq. mtr 30.00

Propulsion room chequered plate floor frame work Kg 3 12.00

r24
Propulsion room chequered plate laying and
securing (including driliing, tapping, counter and
one time remova.l and refitment)

Sq. mtr 36.00

r25 Platform in Engine room - Fabrication and erection
works Kg 447.OO

UCSL

Supply

t26 Platform in Engine room - Grating htment and
final securing 7.20

).27
Racks in Z Drive compartment - Fabrication,
erection and dry survey (Port & Stbd)

230.00

t2a Spill Coaming fit-up, welding and dry survey
(including drain valve) 240.OO

129
Drip tray fit-up, welding and dry survey (including
drain valve) Lumpsum 18.00

130
Cavity box Fabrication, erection and dry survey (2
numbers) Lumpsum 2.OO

Work bench foundation Fabrication, erection and
dry survey - 2O Kg to 1OO Kg Kg 23.OO

Work bench - Installation Lumpsum 1.00

r33 Owner plate fdn fabrication and erection works
(Port & Stbd) - 20 Kg to 100 Kg

Kg 44.OO

134 Builder plate fdn fabrication and erection works
(12 Kg)

Lumpsum 1.00

135 Weld bead marking on manhole Covers (1OO mm
length considered) Each 120.00

136
Weld bead marking - near tank man entry (1OO

mm length considered) Each 80.00

ANNEXURE _ III

Kg

116

177

Numbers

119

Kg

Sq. mtr

Kg

Kg

N
lrl

j
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UCSL/CC/SB/T/ 191-19212OL-lAl2026 DT: 2Os July 2O26

t37 SWL marking (1OO mm length considered) Each 60.00

138
Frame No. Weld bead Markings (1OO mm length
considered) 12.oo

139
In water survey / Hull marking (lOO mm length
considered) Each 120.00

140 Tank Boundary Symbol frtment and welding (600
mm length considered) 80.00

141 Azimuth Thruster ma.rking on shell (400 Dia
considered) Location

t42 iMO Number, call sigrr and NT letter fitment arrd
welding (letter size 100 mm to 200 mm) Each 60.00

143
Ship Name - Letter fitment, welding and dry survey
(letter size 200 mm - 250 mm)

Each

144 Ship Name - Letter fitment, welding and dry survey
(letter size 600 mm considered) Each

145 Port of registry (letter size 2OO - 3OO mm) Each 24.OO

L46 Boot top weld bead marking on shell Each 80.00
t47 l,oad line marking Location 2.OO

148
Draft marking (Letter size according to hull shape
and maximum no.of letter considered in each side
18 letter) Fwd., Middle and Aft - Port and Stbd)

Location

t49 No Smoking weld bead (Letter size 300 - 400 mm) Each

150
No Smoking by paint - Marking and punching
considered Each 18.00

r51
Bilge keel fitment and welding (600 mm depth
stringer, 5O mm RB and FB 75 X 2O mm
considered)

Kg

r52 Up to 2 ton lifting eye fitment and welding Nos 24.OO

153 Up to 5 ton lifting eye fitment and welding Nos 16.00
154 Up to 1O ton lifting eye fitment and welding Nos 24.OO

155 Up to 20 ton lifting eye fitment and welding Nos t2.oo
156 Main engine cylinder lifting arrangement Rmtrs 6.OO

157 Anode fitment and welding (including covering) Nos 41.00

158

Rack Fabrication and hnal dry survey (excluding
wood cutting and positioning).
1. Domestic room
2. Main deck store
3. Forepeak compartment (Rope store)

Kg 420.OO

159 Door step Fabrication and Erection Nos 4.OO

160
Hawse Pipe Cover fabrication, installation and final
secunng Nos 2.OO

161 Workshop tool board insta.llation Nos 1.00

162
LSA/ FFA installation, securing and survey
presentation (Considered I 2-person accdn
capacity)

Lumpsum 1.OO

163 MGPS Fitment and welding Nos 6.OO

Each

Each

2.OO

100.00

0.oo

6.OO

0.oo

tt24.oo

//6"/'---\
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The items ma-rked as "UCSL Supply" shall be fabricated by UCSL and supplied to the successful
bidder. The successful bidder shall be responsible for the erection, insta.llation, and dry survey of
these items at the desigrrated location.

164
CO2 cylinders (08 Cylinders) locking
arrangements, FB Fitment, welding and dry survey
including wood cutting and placement

Lumpsum 1.00

165 CO2 Lifting arrangements - Eye bar fitment Rmtr 1.60

166 Aft bulwark chain hook fitment and SS chain
installation Lumpsum 1.OO

167
AFT staple & Towing hook foundation fabrication
and erection (Including SS Cladding) Kg

UCSL

Supply

168
FWD Staple Fabrication and erecLion (lncluding SS
Cladding work) Kg

UCSL

Supply

169 Numbers 6.OO
UCSL

Supply

t70 Lumpsum 2.OO
UCSL

Su p ply

t7l Bitter end for anchor chain Lumpsum 2.OO

772 Radar foundation - 20 Kg to 100 Kg Kg 48.00
173 Bulwark door Lumpsum 2.OO

174 Guard for aft escape hatch Lumpsum 2.OO
UCSL

Supply

Side light supports - 20 Kg to IOO Kg Numbers 105.00
UCSL

Supply
t76 Blower fan foundation Kg 140.00

Kg 76.54 UCSt

Supply
Malpower support

178 Skilled Man-days 60.00
779 Semi-skilled Man-days 60.00
180 Unskilled Man-davs 60.00

4800.00

3400.00

Mooring bollard fitment and welding

Mooring roller

FO transfer pump foundation fabrication



Annexure IV

POWER OF ATTORNEY

(On Applicant's letter head)

(Date and Reference)

To
The Assistant General Manager (Contract Cell)

Udupi Cochin Shipyard Limited
Fishing Harbour complex, Malpe,
Udupi - 576 1O8.

Subject: Power of Attorney

Mr./Mrs./Ms.
Person(s)), domiciled

(Name of the
at

(Address), acting
as. .. ............... . .... (Designation and name of the compary),
and whose signature is attested below, is hereby appointed as the Authorized Representative
and authorized on behalf of . . . . .. .. . . (Name of the
company) to provide information and respond to enquiries etc. as may be required by the
Employer for the project of
(Project title) and is hereby further authorized to sign and file relevant documents in respect
of the above.

(Attested signature of Mr )

For.
(Name & designation)

(Company Seal)

documents in respect of the above.

(Attested signature of Mr )

(Company Seal)
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Tender for Structu-ral Outllt Febrtcatlon .ad E ectlon of 70 ToD Bouard pull TUG
UCSL/CClSB/T/ r9Ll92lzor-tAl20.26 DT: 2oth Juty 2026

UCSL cc SB T L9L-L92 201-14 2026 DTz 20th JVLY 20/26

TENDER FOR STRUCTURAL OUTFIT FABRICATION & ERECTION OF 7OT BOLLARD PULL TUG

PRICE BID

SI

No.
Job Description UoM Qtv

Fa brication
Rate

Erection
Rate

Total Rate

1, Bottom Plug 20.00

2 Manhole Pad - Pad and coaming type N umbers 30.00

Manhole - Type Round manhole 350Dia N um bers 2.00

Vertical ladder Fabrication (lncluding drill holes) Kg 263.48 NA

5 Tank Vertical ladder Fabrication (lncluding drill holes) Kg 360.00 NA

6 Rungs / Hand grip Fabrication and Erection (300 mm length) N um bers 116.00

7 Vertical ladder Erection up to 1 meter N um bers 4.00

8 Vertical ladder Erection (1 to 2 meter) N um bers 6.00

9 Vertical ladder Erection (2 to 3 meter) N um bers 2.00

10 Vertical ladder Erection (2 to 3 meter) Numbers 5.00

11 Vertical ladder Erection (3 to 4 meter) N um bers 1.00

72 Vertical ladder man guard erection - Per mtr Nos 4.00

I

Total Amount

N um bers

4

\
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13
5ea Water Hydrophore Tank Foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 35.00 NA

Kg 68.00 NA

15
Main DG AFT foundation Fabrication, erection and dry
survey- 100 Kg to 500 Kg

Kg 459.00 NA

16
Main DG FWD foundation Fabrication, erection and dry
survey- 100 Kg to 50O Kg

Kg NA

\7 Oily water separator - 20 Kg to 100 Kg Kg 87.00 NA

18
Deck machinery HPU foundation Fabrication, erection and
dry survey- 100 Kg to 500 Kg

Kg NA

19
Deck Crane Hydraulic Power Unit Foundatlon Fabrication,
erection and dry survey- 100 Kg to 500 Kg

Kg 159.00 NA

Auxiliary Machinery Cooling Pump Foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg NA

27
Fwd main Winch foundation Fabrication, erection and dry
survey - 500 Kg and above

Kg 1148.00 NA

2Z
Aft main Winch foundation Fabrlcation, erection and dry
survey - 500 Kg and above

KB 961.00 NA

23
Sea Water Hydrophore Pump 1& 2 foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 40.00 NA

24
HVAC Sea Water Pump foundation Fabrication, erection and
dry survey - Upto 20 Kg

Lumpsum 1.00 NA

25
Sewage Transfer Pump Foundation Fabrication, erection and
dry survey - Upto 20 Kg

Lumpsum 1.O0 NA

1,4
Fresh Water Hydrophore Tank Foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

426.00

397.00

20 2L.OO

/,

r)

Kilx kvz
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26
Fresh Water Transfer Pump Foundation Fabrication, erection
and dry survey - Upto 20 Kg

1.00 NA

27
Calorifier foundation Fabrication, erection and dry survey -

upto 20 K8
Lumpsum 1.00 NA

28
Fresh water hydrophore pump foundation Fabricataon,

erection and dry survey - 20 Kg to 100 Kg
Kg 33.00 NA

Sewage Treatment Plant and Dosing Skid- 100 Kg to 500 Kg Kg 108.00 NA

30
Lube OilTransfer Pump -1 foundation Fabrication, erection

and dry survey - 20 Kg to 100 Kg
Kg 39.00 NA

31
Lube OilTransfer Pump -2 foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg

Kg 39.00 NA

32 3 33.00 NA

33
Starting Air Compressors 1 & 2 foundation Fabrication,
erection and dry survey- 100 Kg to 500 Kg

Kg 137.00 NA

34
Starting Air Receiver Foundation Fabrication, erection and

dry survey- 1.00 Kg to 500 Kg
Kg

2( Bilge and Fire Pump - AFT foundation Fabrication, erection
and dry survey - 20 KB to 100 Kg

Kg 23.50 NA

36
Bilge and Fire Pump - FWD foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg

Kg 23.s0 NA

37
Hydraulic control unit for Anchor Windlass / Towing winch
foundation Fabrication, erection and dry survey - Upto 20 Kg

Lumpsum 1.00

20 Hydraulic control unit for Towing winch foundation
Fabrication, erection and dry survey - Upto 20 Kg

Lumpsum

ANNEXURE _ V

Lumpsum

29

Harbour DG foundation Fabrication, erection and dry survey-
100 Kg to 500 Kg

Kg

119.00 NA

)
1.00 -'Y
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39
Search Light -1 foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 26.00

40
Search Light -2 foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 26.00

41, Lumpsum 2.00

42
HVAC SWBD AC Plant foundation Fabrication, erection and
dry survey - Upto 20 Kg

Lumpsum 1.00

43
FlFl Monitor -1 foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 64.00 NA

44
FlFl Monitor -2 foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 64.00 NA

45
zD HO Tank PS foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 6s.00 NA

46
ZD Ho Tank SB foundation Fabrication, erection and dry
survey - 20 Kg to 100 Kg

Kg 60.00 NA

Sludge Pump foundation Fabrication, erection and dry survey
- Upto 20 Kg

Lumpsum 1.00 NA

48
Main Engine Lube Oil cooler PS foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 75.00 NA

49
Main Engine Lube Oil cooler SB foundation Fabrication,
erection and dry survey - 20 Kg to 100 Kg

Kg 75.00 NA

50
Fresh Water Cooler PS foundation Fabrication, erection and

dry survey - 20 Kg to 100 Kg
Kg 30.00 NA

51 Fresh Water Cooler 5B - 20 Kg to 100 Kg Kg 30.00 NA

T'DI,PI COCHII{ SSIPTARD LIMITED
Teader for Structu.rsl Outllt Fabrlcatloa end Erccuoa of 70 ToD Bollard Pull TUG

UCSL/CC/SB/T/ 191-192l2OL-,.A|2026 DT: 2OA July 2026

Dispersant spray arm -1 & 2 foundation Fabrication, erection
and dry survey - Upto 20 Kg

47



ANNEXURE _ V 5

IJDTM COCHIN SHIPTARD LIiIITED
Teltdct for Structural Outllt Febrlcatlon alrd Etectlon ofTO Ton Bollard Pull TUG

UCSL/CClSB/T/ 191-19212O1-lAl2026 DT: 2Od July 2026

52
Lube Oil priming pump PS foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg

Kg 70.00 NA

53
Lube Oil priming pump SB foundation Fabrication, erection
and dry survey - 20 Kg to 100 Kg

Kg 72.00 NA

54
Magnetic compass foundation fabrication and erection
(including carling) - 20 Kg to 100 Kg

Kg 30.00 NA

55
Aft & Fwd. anchor windlass and winch - Hydraulic control
unit foundation - 20 Kg to 100 Kg

Kg 32.00

56
MSB Foundation fabrication and erection (including carling)-
20 Kg to 100 Kg

Kg 97 .26 NA

57
Main Engine control Panel foundation fabrication and

erection (including carllng) - 6.99 Kg
Lumpsum 1.00

58
ECR Console foundation fabrication and erection (including
carling)- 20 Kg to 100 Kg

Kg 43.08

59
AMS Panel foundation fabrication and erection (including
carling) - 18.3 Kg - Upto 20 Kg

Lumpsum 1.00

60 Davit foundation fabrication and erection (including carling) 1236.00 NA

61
Rescue boat platform fabrication and erection- 100 Kg to 500
Kg

160.00

62 Rescue boat platform grating positioning and final securing Sq. mtr 4.60

63
Fresh water tank expansion tank fabrication, erection and

testing.
Kg 320.00 NA

64 Kg 70.86 NA

Kg

Kg

Fresh water expansion tank foundation fabrication and

erection (02 tanks) - - 20 KB to 100 Kg
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65 Fresh water expansion tank - Flanges and fittings Numbers 12.00 NA

66
Fifi monitor foundation fabrication, erection and dry survey
(including carlings)- 20 Kg to 100 Kg

Kg 128.00

67
Search liBht foundation fabrication, erection and dry survey
(including carlings)- 20 Kg to 100 Kg

Kg 50.69 NA

68 Chain stopper foundation erection - 20 Kg to 100 Kg Kg 80.00 NA

69 Chain locker step fabrication and erection Lumpsum 1.00

70
Main deck Storm railfabrication and erection including bend
works

Rmtr 77 .66

77
Bridge deck - 3 Row hand rail fabrication and erection
including bend works

Rmtr 33.08

72
Lower accdn - 3 Row hand rail fabrication and erection
including bend works

R mtr 9.00

Wheel house - 3 Row hand rail fabrication and erection
including bend works

Rmtr 15.00

74
Shaft bearing foundation - Fabrication, Erection and dry
survey including underneath carling

Kg 5320.00 NA

75
Flush hatch - Port side Z Drive compartment - Fabrication,
Erection, dry survey and hose test (includlnB all fittings)

Kg 442.7 4 NA

76
Flush hatch - Stbd side Z Drlve compartment - Fabrication,
Erection, dry survey and hose test (including all fittings)

Kg 442.74

Flush hatch - Engine room compartment - Fabrication,
Erection, dry survey and hose test (including all fittings)

Kg 324.54 NA

ANNEXURE - V
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78
Main deck to mezzanine deck - 55 and 56 staircase
fabrication works

Kg 116.00 NA

79
Main deck to mezzanine deck - 55 and 56 staircase erection
and final securing (1 meter to 2 meter)

Numbers 2.00

80
Main deck to mezzanine deck - 55 and 56 staircase Handrail

fabrication and Erection works
Rmtrs 8.30

81
Mezzanine deck to Bridge deck - 54 and 58 staircase
fabrication works

Kg 180.00 NA

82 Numbers 2.00

83 Rmtrs

84
Mezzanine deck to Bridge deck - 59, S10, S13 and 14

staircase fabrication works
Kg 448.00 NA

85
Mezzanine deck to Bridge deck -s9 s10 S13 and 14

staircase erect o and final securing (1 meter to 2.2 meter)
Nu mbers 4.00

86
Mezzanine deck to Bridge deck - 59, S10, S13 and 14

staircase Handrail fabrication and Erection works
Rmtrs 29.00

87 Kg 97 .60 NA

88
Main deck to Bullwork - S21 and 22 staircase erection and
final securing (1 meter to 2 meter)

Numbers 2.00

89
Main deck to Bullwork - 521and 22 staircase Handrail
fabrication and Erection works

Rmtrs 8.00

90 FWD Main deck raised grating platform works K8

Mezzanine deck to Bridge deck - 54 and 58 staircase erection
and final securing

Mezzanine deck to Bridge deck - 54 and 58 staircase Handrail
fabrication and Erection works

77 .44

Main deck to Bullwork - S21 and 22 staircase fabrication
works

358.00
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91
FWD Main deck raised platform grating positioning and final
securing works

Sq. mtr t2.oo

92
Cradle for life raft foundatlon fabrication, erection and dry
survey works (Port & Stbd)

Kg 392.00 NA

93 D fender - Flat bar 110 x 16 mm fitment and welding Rmtr 120.00

94
D fender - lnstallation (300 mm x 300 mm considered)
lncluding SS Rod with washer welding

Rm tr 54.00

95 Nos 224.O0

96 Tyre fender insta llation Nos s6.00

97
W fender - Flat bar fitment and welding (Aft 4o-meter, Fwd.

54 mtr.)
Rmtr 94.00

98 W fender - lnstallation lncluding 55 Rod with washer welding 42.OO

99
Cylindrical fender - Holding eye Fitment, welding and
securing

N umbers 128_00

100
Raised spring type - Escape hatch fitment, welding, dry
survey and hose test

N u mbers 4.00

Flush type Escape hatch fitment, welding, dry survey and
hose test

Numbers 1.00

102
lnternal 8ox type staircase fabrication and erection (S2, 57,

511 and 512)
Kg 600.00 NA

103 52 staircase Handrail fabrication and Erection works Rm tr 2.80

104 KB 787 .27 NA

8

Tyre fender hooks fitment and welding

Rmtr

10r.

Engine room - 51 staircase fabrication works

'l)['
L3

2
\

T
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105 Engine room - 51 staircase erection and final securing Num bers 2.00

106 51 staircase Handrail fabrication and Erection works Rmtr 4.40

LO7 Engine room - 53 staircase fabrication works Kg 155.19 NA

108 Engine room - 53 staircase erection and finalsecuring 2.00

109 53 staircase Handrail fabrication and Erection works Rmtr 3.7 6

110
Shaft Guard Fabrication and erection (Aluminum chq plt/
perforated wire mesh with frame)

Rm tr 14.00

111 Sea chest gratings (including finalsecuring) Kg 320.00

712 Stern Mast fabrication and Erection Kg 78.00 NA

113 Gutter flat bar fitment, welding and dry survey Rmtr 120.00

714
Main Mast Structure fabrication, erection and dry survey
(including carlings)

Kg 800.00

115 Main Mast securing Lumpsum 1.00

116 Gob eye base plate fitment, installation and dry survey Kg 740.00 NA

717
Deck crane seat fabrication, erection and dry survey
(including carlings)

Kg 618.00 NA

118 Echo sounder and speed log fltment, welding and dry survey Numbers 2.00

119 KB 1564.00

Numbers

NA

Engine room chequered plate floor frame work

u#v
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L20 72.00

12L
Domestic equipment space chequered plate floor frame
work

505.00

't 22

Domestic equipment space chequered plate laying and

securing (including drilling, tapping, counter and one tlme
removal and refitment)

5q. mtr 30.00

t23 Propulsion room chequered plate floor frame work 312.00

124
Propulsion room chequered plate laying and securing
(including drilling, tapping, counter and one time removal
and refitment)

Sq. mtr 36.00

t25 Platform in Engine room - Fabrication and erection works Kg 447 .OO NA

126 Platform in Engine room - Grating fitment and final securing 5q. mtr 7 .20

727
Racks in Z Drive compartment - Fabrication, erection and dry
survey (Port & Stbd)

Kg 230.00

1-28 Kg 240.O0

729
Drip tray fit-up, welding and dry survey (including drain
valve)

Lumpsum 18.00

130 Cavity box Fabrication, erection and dry survey (2 numbers) Lumpsum 2.00

131
Work bench foundation Fabrication, erection and dry survey
- 20 Kg to 100 Kg

Kg

Sq. mtr
Engine room chequered plate laying and securing (including
drilling, tapping, counter and one time removal and
refitment)

Kg

Kg

Spill Coaming fit-up, welding and dry survey (including drain
valve)

I
23.00

/,
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132 Work bench - lnstallation Lumpsum 1.00

133
Owner plate fdn fabrication and erection works (Port & Stbd)
- 20 Kg to 100 Kg

Kg 44.00

734 Builder plate fdn fabrication and erection works (12 Kg) Lumpsum 1.00

135
Weld bead marking on manhole Covers (100 mm length
considered)

Each 120.00

136
Weld bead marking - near tank man entry (100 mm length
considered)

Each 80.00

737 SWL marking (100 mm length considered) Each 60.00

138 Frame No. Weld bead Markings (100 mm length considered) Each 12.00

139 120.00

740
Tank Eoundary Symbol fitment and welding (600 mm length
considered)

80.00

Azimuth Thruster marking on shell (400 Dia considered) Location 2.00

742
IMO Number, call sign and NT letter fitment and welding
(letter size 100 mm to 200 mm)

Each 60.00

t43
Ship Name - Letter fitment, welding and dry survey (letter
size 200 mm - 250 mm)

E ach 100.00

144
Ship Name - Letter fitment, welding and dry survey (letter
size 600 mm considered)

0.00

145 Port of registry (letter size 20O - 30O mm)

L46 Boot top weld bead marking on shell E ach 80.00 \
( )Ett

ln water survey / Hull marking (100 mm length considered) Each

Each

741

E ach

E ach 24.O0

,//
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747 Load line marking Location 2.00

148
Draft marking (Letter size according to hull shape and
maximum no.of letter considered in each side 18 letter)
Fwd., Middle and Aft - Port and Stbd)

Location 6.00

149 No Smoking weld bead (Letter size 300 - 400 mm) Each 0.00

150 No Smoking by paint - Marking and punching considered Each 18.00

151
Bilge keel fitment and welding (600 mm depth stringer, 50
mm RB and FB 75 X 20 mm considered)

Kg 1124.00

1,52 Up to 2 ton lifting eye fitment and welding Nos 24.00

153 Up to 5 ton lifting eye fitment and welding 16.00

754 Up to 10 ton lifting eye fitment and welding Nos 24.00

155 Up to 20 ton lifting eye fitment and welding 1,2.OO

156 Main engine cylinder lifting arrangement Rmtrs 6.00

L57 Anode fitment and weldlng (including covering) Nos 41.00

158

Rack Fabrication and final dry survey (excluding wood cutting
and positioning).
1. Domestic room
2. Main deck store
3. Forepeak compartment (Rope store)

Kg 420.00

t

159 Door step Fabrication and Erection Nos 4.00

Hawse Pipe Cover fabrication, installation and final securing Nos 2.00

Nos

Nos

I

160
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161 Workshop tool board insta llation Nos 1.00

1,62
LSA/ FFA installation, securing and survey presentation
(Considered 12-person accdn capacity)

Lumpsum 1.00

163 MGPS Fitment and welding Nos 6.00

1,64

CO2 cylinders (08 Cylinders) locking arrangements, FB

Fitment, weldinB and dry survey including wood cutting and
placement

Lumpsum 1.00

165 CO2 Lifting arrangements - Eye bar fitment Rmtr 1.60

166 Aft bulwark chain hook fitment and SS chain installation Lumpsum 1.00

168
AFT staple & Towing hook foundation fabrication and

erection (lncluding SS Claddlng)
Kg 4800.00 NA

169
FWD Staple Fabrication and erection (lncluding SS Cladding
work)

Kg 3400.00 NA

770 Mooring bollard fitment and welding N umbers 6.00 NA

771 Mooring roller Lumpsum 2.00 NA

L72 Bitter end for anchor chain Lumpsum 2.00

tt3 Radar foundation - 20 Kg to 100 Kg Kg 48.00

174 Bulwark door Lumpsum 2.00

175 Guard for aft escape hatch Lumpsum 2.00 NA :/s)
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L76 Side light supports - 20 Kg to 100 Kg N umbers 10s.00 NA

Blower fan foundation Kg 140.00

178 FO transfer pump foundation fabrication 76.54 NA

179 Skilled
Man-
days

60.00

180 Semi skilled
Man-
days

60.00

181 U nskilled
Man-
days

60.00

182

183 IGST/GST.......... %

184 TOTAL AMOUilT (INRI

Signature:

Address of the contractor:
\

Seal:

Kg

TOTAL AMOUNT PER VESSEL
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ote:
. Ll will be determined based on the value quoted at Sl. No. 184.
. The quantity indicated in the Price Bid is for one vessel. However, the finalized quoted rate shall also be applicable for the second vessel.
. For the items marked as "NA" under the Fabrication Rate column, the materials will be supplied by UCSL. Bidders shall quote only the erection rate for

these items.

C .irT'ir\CT
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SL
No.

Confirmation from bidder
(Strike off whichever is not

applicable)

Specific
comments
/Remarks

1

Terms & Condition, Scope of work &
Indicative Quantum of Work.
(Annexure-1, II & III)

Agreed as per tender /Do
not agree

2 Schedule Agreed as per tender/Do not
agree

3 Unconditional Acceptance Agreed as per tender/Do not
agree

4 Offer Validity 06 Months - Agreed as per
tender/Do not agree

5 Taxes & Duties Specified/ included in Price

6 Payment terms - confirm

a As per Clause 12 ofAnnexure - I Agreed as per tender/Do not
agree

Price shall remain firm and hxed and
No Escalation in prices after awarding
of contract

Agreed as per tender/Do not
agree

8 Security Deposit Agreed as per tender/Do not
agree

9 Performance Guarantee
Agreed as per tender/Do not

10 Force Majeure Agreed as per tender/Do not
agree

11
Liquidated damages and cancellation of
contract

Agreed as per tender/Do not
agree

t2 Arbitration & Jurisdiction clauses
Agreed as per tender/Do not

agree

13
Confirm all other terms and conditions
of our enquiry are acceptable. Confi rmed/Not confrrmed

14 Deviations from Tender conditions No Deviations

I cottt

Seal:

1

ANNExtJRF.VII
TEICHITIO COMMERCIAL CHECK LIST [To be submitted by the btdderl

(Bidders mav confirm acceptance of the Tender Conditions/deviations if anv to be specified)

Tender Enqulry Requlrements

7

zZ:\

Signature:

Address of the Contractor:



Annexure-VII

IINCONDITIONAL ACCEPTANCE LBTTER

(Unconditional acceptance to be given by ln letter headf

1. Tender Document no. UCSL/CCISB/T /l9l-192/2Ol-lA/2026 DT: 20fr JULY

2026 Tender for Structural Outfit Fabrication alrd Erection of 7O Ton Bollard

Pull ASD-Tug at UCSL has been received by me/us and I/We hereby

unconditionally accept the tender conditions of tender documents in its
entirety for the above work.

2. It is further noted tiat it is not permissible to put any remarks/ conditions in

the tender enclosed in "Part-2 (price bid)". I/We agree that the tender shall be

rejected and ACCEPTING AUTHOzuTY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp

Date:

ACCEPTANCE OF TENDER CONDITIONS

4


