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TENDER DOCUMENT

l.Jdupi Cochin Shipyard Limited
Tender For Hull Outfit StructuralWorks On 3800 DWT General Cargo Vessel

UCSL/CCIT^,V/O03 0t 2sth December 2023

TENDER NOTICE

UCSIICCIT^NlO03 Dt 25th December 2023

Tender For Hull Outfit Structural Works On 3800 DWT
General Cargo Vessel

Pre-Bid Meeting 02"d January 2024 (Tuesday), 'l 1:00 Hrs.

Last date & time of receipt of
tender

09th January 2024 (Tuesday), 15:00 Hrs.

09th January 2024 (Tuesday), 'l 5:00 Hrs.

Password protected quotations in the prescrjbed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the tender
enquiry so as to reach the undersigned by email mentioned on or before the date and time as

stiputated.

2. The following shall be submitted along with the quote: -

PART- l: TECHNICAL BID

a. Tender document duly signed on all pages - lnctuding Terms & condjtjons and scope of work
and indicative quantum of work ptaced at Annexure l, ll and lll respectjvety.

c. Duty fitted form at Annexure - lV and Vll

d. Unpriced Price bid (Price bid without price and marked as "QUOTED") to be submitted atong
with Part-1.

PART-ll: PRICE BID

a. The price bids shatt be prepared based on the price bid format at Annexure V.

3. Mode of Submission of quote:

Bid shatt be submitted as Password Protected Zip File in two parts.
Part l: Technicat Bid with all enctosures and annexures as mentioned in Para 3 above
Part ll: Price Bid.

ii. The fites are to be forwarded as Two (2) separate password protected Zip files to
ctcetl@udupjcst.com
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Tender No. & date

Name of work

Technicat Bid Part-l

Part
CELL

lll.
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land Part ll are to be protected with separate and distinctly different passwords.

b. The Techno commercial Check List at Annexure Vl to be fitted up comptetety and duty signed.

Date & time of opening of
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Udupi Cochin Shipyard Limited

Tender For Hull Outfit Structural Works On 3E00 DWT General Cargo Vessel
UCSL/CCITAV/oo3 Dt 25th December 2023

iv. The Bids wj[[ be opened on ontine mode during which the bidder witt be advised to share the
password through SMS with which the technical bid witt be opened.

v. The price bids witt be opened after technical evatuation and only the technically qualified
bidders will be invited for opening of price bids whjch shatt atso be conducted on onUne

mode as above.

vi. However, subject to travel restrictions, the bidders can atso attend the bid openjng physicatty

at Udupi Cochin Shipyard Limited, Baputhotta Ware house comptex office.

vii. The contractors can atso submjt the quotatjons in seated covers (Two-Bid) as separate seated
covers for Technical Bid and Price bid, both enctosed in a common seated cover to reach the
betow mentioned address before the stiputated time.

4. The bidders sha[[ ensure the recejpt of bids at contractcett@udupicsl.com An acknowledgement
majI shatt be sent to the bidders on receipt of bjds. UCSL takes no responsibitity for detay, loss or
non-receipt of tenders by mait by the stiputated time.

5. The tender shoutd be addressed to the Assistant General Manager (Materials & Contract Cell),
Udupi Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108, Karnataka,
lndia.

6. No deviations on the tender condjtions witl be accepted, and bids with deviations wi[ be
considered technicatty disquatified. The acceptance of a tender or part thereof witt rest with the
Assistant Generat Manager (Materjats & Contract Cett), Udupi Cochin Shipyard Limited and the
authority reserves the right to reject the tender received without assigning any reason.

7. Contact Person: Mr. Vineesh V PiLLai (Mob: 8939751165)/ arun Babu E.B 8592048487)

Assistant eneral Manager (Materiat & Contract Cett)
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;1. Terms & Conditions

2. Scope of Work
3, lndicative Quantum of items
4. Power of Attorney
5. Price Bid

6. Techno-Commercia[ check List
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- Annexure Vll
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ANNEXURE.I

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CCITnVIoo3 Dt 25th December 2023

TERMS AND CONDITIONS

TENDER FOR HULL OUTFIT STRUCTURAL WORKS ON 38OO DWT GENERAL
CARGO VESSEL

1. DESCRIPTION OF WORK

1.1. This tender enquiry pertains to the awarding of contract for hu(t outfit structural works of
06 numbers of 3800 DWT Generat Cargo Vessel to be buitt at Udupi Cochin Shipyard
Limited (UCSL), Hangarkatta / Matpe, Karnataka.

1.2. Hutt Outfit structure work jnctudes fabrication, positioning, welding and erection, inctuding
atI hot work and dry survey necessary to satisfactorily complete the work in accordance
with UCSL, Ctassification Society and Owner's requirements

1.l.The work inctudes outfitting work (fabrication, positjoning
items), the major work section is specified as fottows
. Fabrication
. Wetding and fitting on ptace
. Cutting and bending of required item
. Dry Survey by the yard, ctass and owner
. Rectification of defects ti[[ detivery of vesset.

and wetding of outfitting

'I .4. lnfrastructure and Consumables: The contractor shalt comptete the work with the avaitabte
infrastructure facitities and materiats provided by Udupi Cochin Shipyard Ltd (UCSL) in
accordance with the enctosed specifications and drawings, detivery schedute and UCSL -
General Terms and conditions in atl respects

. Gases (DA, Oxygen, CO2) witt be provided free of cost by UCSL

. Wetding consumabtes: Att wetding consumabtes shatt be provided by UCSL on
chargeabte basis. For bidding of the project, the fottowing rates may be considered

ed to the contractor.

Ftux Cored GMA (CO2) wetding wire 1.2mm
Wetdin electrode: E 6013: 2.5 mm
Wetdin etectrode: E 6011: 3.15 mm
Wetdin etectrode: E 6013: 4 mm
Wetdin etectrode: E 7018: 3.15 mm
Weldin etectrode: E 7018: 4 mm

1.6. The work is to be carried out at the skid area attotted to the contractor (s) inside UCSL
premises

1.7. You are requested to obtain clarifications, if any, and carefully study the documents
and the scope of services and UCSL, before submitting your offer.

which shall be cha

3r{-cq 6qr
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Welding Electrodes Rate

q 15l rg!!c
Rs 148 Per k
Rs 175 Per

1.5. Consumabtes

\

CONTRACT

Rs 225 Per kg
Rs 254 Per kg
Rs 184 Per ke
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ANNEXURE - I

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CCITAV/oo3 Dt 25th December 2023

'1 .8. The Contractors are advised to famitiarize themselves with the site conditions before
quoting.

2.1. Hutt outfit structure work inctudes fabrication, positioning, wetding and erection, inctuding
att hot work and dry survey necessary to satisfactorily complete the work in accordance
with UCSL, Ctassification Society and Owner's requirements

2.2. Refer Annexure ll and Annexure lll for detaited scope of work. Structurat outfit is not in
the scope of contractor.

2.3. This is a turnkey job and any additional works up to 10% growth of work on the Hutt to be
envisaged and is to be undertaken without any additjonal price impact.

3. METHOD OF AWARDING CONTRACT

3.1. Contract will be conctuded with Bidder quatifying technicatty, agreeing to Techno-
Commerciat conditions (Annexure Vll) and emerging as L1 based on Annexure - Vl.

3.2. The bidder shatt submjt the prices at the Annexure Vl and the same rates shatl be apptied
to the for L1 determination.

3.3. Yard intends to award the totaI scope of work for 06 shjp, out of which 02 ship is confirmed
and remainrng 04 ship as option.

3.4. The order of 6 ship woutd be sptit between three bidders, UCSL intends to ptace the scope
of work for two ships set on each bidders subjected to matching the L1 rate.

3.5. UCSL reserves the right to award work order on three different contractors for two vesset per
bidder. The L1 bidder wilt be awarded with the scope of work of two vessel each as confirmed
and the LZ bidder witt be catled for negotiation to meet the L1 bidder's rate to award work
order for next two vessels. lncase L2 bidder is not witting to match Ll bidder's rate, L3/14l15
etc. bidders witt be invited for the negotiation to match L1 bidder rate. The same methodotogy
witt be adopted for the awarding of remaining two vessets to the third bidder subjected to
matching L1 rate.

3.6. lf L2lL3lL4lL5 etc. are not witting to match with L1 bidder's rate, hence work order for
remaining Four (4) vessel witl be ptaced on L1 bidder based on their performance on the atready
awarded two (2) vessets and this decision to award batance four (4) vesset wit[ be sote discretion
of ucsL.

3.7. ln case of the contractor faits to perform at any stage of the project, the yard reserves the
right to detink the jndividuat ship scope of work and witt award the same to atternate
contractor. ln such cases, the value shatl be determined based on Annexure-V which shatt
be deduction from the totat contract value for payments.

z
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ANNEXURE - I

\r'
Udupi Cochin Shipyard Limited

Tender For Hult Outfit Structural Works On 3800 DWT General Cargo Vessel
UCSL/CCIT/W/003 Dt 25th December 2023

3.8. The contractor shatl indicate the fabrication tead time as per the requirement of Annexure-
lll. However, the schedute as issued by the yard shatt be finat and binding which shatt be
reasonabte and in line with the overau project schedule.

3.9. UCSL reserves the right to cancel the tender if required.

4.2. Work witl be undertaken and lnspected as per the quatity standards provided by UCSL, and
approved by CLASS and Owner of the vessets. The same may be seen prior bidding, if
required. Copy of the standards witl be provided white awarding contract.

4.3. Area and steet skids witt be provided by UCSL, leveting of the skid will be undertaken by
contractor to the satisfaction of UCSL QC. Required production aids sha[[ be arranged by
Contractors.

5. QUALIFICATION CRITERIA FOR BIDDERS

5.1. The Bidder shatl be a single firm having experience in fabrication, posjtioning, wetding and
erection, inctuding att hot work and dry survey necessary to satisfactority comptete the Hutl
Outfitting work in ships or ftoating marjne structures for the tast three years.

5.2. The bidders shat[ have minimum 3 years of experience in handling hutt outfitting
Fabrication, lnstatlation, welding and erection and shoutd submit the document as evidence.

5.3. The average cumutative annuat financlaI turn over shoutd be at least Rs. 1.5 Crores during
the last 3 consecutjve financial year (Audjted batance sheets showing turnover profit & loss
account of the firm shoutd be submitted).

5.4. The technical experience means "the experience of successfutly compteted simjtar works (as
per ctause 5.1, 5.2 & 5.3 above) for perlod of 3 years. ln the case of ongoing works, work
progress report from the authorized offjcer of the work order issued firm shatt be submitted
for considering UCSL requirement.

a) One similar completed work Completion Certitlcate not less than the amount equal to Rs. 50 lakhs, also to

be submitted.

5.6. The contractor must have a site-in charge/ supervisor to ex work, with a minimum

3rf{ti 4tT
CONTRACT

experience of 3 yrs. in Hutt Outfitting fietd.

E

4. COMMON REQUIREMENTS

4.1. The work wit[ be undertaken by onty quatified welders of the contractor. Towards this, UCSL
witt provide the WPS and PQR. Wetders witl have to be quatified by BV by UCSL. The
subcontractor has to pay for the welder quatification, testing and certification charges to
UCSL on actuats. The contractor has to retain the quatified wetders tit[ the comptetion of
the project.

5.5. The bidder shoutd have qualified wetders having retevant WPS approved by ctassification
societies.

l



ANNEXURE - I

5.8. The project shatI comprise of comptete work having comparabte nature to that of
fabrication, lnstattation, Testing and commissioning of Hutt Outfitting Systems on floating
marine structures. lf the experience ctaimed by the bidder is of no relevance with respect to
fabrication, lnstaltation, Testing and commissioning of Hut[ Outfitting Systems, then such
experience witl not be considered for pre-quatification. Decision taken by UCSL in this
regard witI be finat.

5.9. The Bidder shoutd furnish the required work-specific rnformation and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from the
emptoyer for satisfactory comptetion of work or any other retevant document indicating
comptetion of work shatl be submitted to UCSL in support of its claim of experience.

5.10. Bidder shatl not be under a dectaration of inetigibitity issued by Govt. of lndia/ State
govt./ Pubtic Sector Undertakjngs etc. The bidder shatl not have been debarred / btack
tisted by UCSL or by any of the Pubtjc Sector Undertaking or Government department etc.

6.1. UCSL shatI indicate the master construction schedute of completion of the work of vesset.
The contractor in turn shatt submit their detaited scheduled of comptetion of the work, in
consuttation wjth the officer ln-charge. The progress of work shatl be made in tandem with
the progress of comptetion of the vessel attowlng sufficient time for other interface
activities/works.

6.2. Yard has the right to change the schedutes of the project to the interests of the company
and the firm should be capabte of adjusting the resources according to the instructjons
from the Yard contact person.

6.3. Detaited working schedute (Weekty/ month ty) etc to be prepared and submitted to yard
personnel. However, a detaited overatI schedute, rn a reasonabte manner shoutd be
submitted prior to commencement of work.

7. INSPECTION

7.1 . The vesset shatt be buitt under the classification of BV Ctass.

7.2. Work witt be undertaken and inspected as per the quatity standards provided by UCSL, and

approved by CLASS and Owner of the vessets.

7.3. The complete work has to be carned out under the survey of UCSL, CLASS and Owners. The
works are to be inspected and approved by UCSL jnitiatly and thereafter presented to
CLASS and the owner for their survey and approvat.

7.4. At[ wetding machines are to be ca[ibrated.
7.5. AU test and lnspections sha[[ be carried out as per approved Quatity Ptan.
7.6. At[ correspondence with the Shipyard to be in EngUsh tanguage. At[ documents and ptans to

!e in Engtish language and in metric units.

4
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UCSL/CCIT/V//O03 Dt 25th December 2023

5.7. Documents to prove credentials of the firm to undertake the subject work. eg: Detaits of
avaitabte equipment's & facitities, Skitted / quatified Manpower, Work experience of similar
job, etc. The firm has to submit the documents which vatidate the above-mentioned Ctause
5.1 - 5.6 requirements. Work order for materiaI suppty witt not be considered.

5. SCHEDULE OF COMPLETION

5il



ANNEXURE - I 5

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CClTAVloo3 Dt 25th December 2023

8. VALIDITY

9. RATE

9.1. Rates are to be quoted in the Price Bid Format at Annexure-V attached herewith.

10.1. Payment witI be made as 6 stages:

Staee -1 40% of totaI contract vatue.
On comptetion 50% of StructuraI outfit fabrication, erection and dry survey of each item to
satisfactorily comptetion work jn accordance with UCSL, Ctassification society and owners'
requirements,

Staee -2 40% of total contract value.
0n comptetion of batance 50% of StructuraI outfit fabrication, erection and dry survey of
each item to satisfactorily comptete work in accordance wjth UCSL, Classifjcation society
and owners' requirements.

Staqe -3 20% of total contract value.
0n successful comptetion of sea trait.

10.2. Payment shatt be made on the basis of certification by UCSL Quatity Controt
Representative for quatity and quantity of work on actuats.

10.3. The payment shatI be made within 3odays from submission of rnvoice a[ong with the
work comptetion certificate.

10.4. At[ ctaims for payment for the work/additionat work shatl be submitted by the
contractor within one month of comptetion of work.

10.5. Payment witt be made by RTGS/NEFT to the account of Contractor. The name of the
bank, branch, A/C No., IFSC code & other particutars shatt be furnished by the Contractor
in the proforma of UCSL.

11. TAXES & DUTIES

11.1. GST shatt be applicabte extra on the prescribed work. You are requested to furnish the
fottowing detaits in the invoice/Bitt.

. Appticabte rate of GST/SAC Code

. Firms GST Reg. NO.
o Service accounting code (SAC) as prescribed by statutory authorities.
. GST Reg. No. of Udupi Cochin Shipyard Limited(zgAAACT1281B1ZO)

8.1. The offer shalt be valid for a period of 02 year and no escatation in rate shalt be attowed by
UCSL on whatsoever reason.

10. PAYMENT TER.|,1S



ANNEXURE.I

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT C€neral Cargo Vessel

UCSL/CCIIAV/oo3 Dt 25th December 2023

,I 2. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

12.'1 . Period of contract witt be two years from the date of work order. The rates quoted and
atl other terms and conditions wit[ remain unchanged for the entire period and atso for the
extended period (if extended).

13. SECURIW DEPOSIT

13.1.The successful tenderer shall remit 5% of the vatue of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of
demand draft or bank guarantee (in approved proforma of UCSL) from any of the
nationatized banks, vatid titt the satisfactory comptetion of the entire work. The Security
Deposit witI be released on certification of satisfactory completion of the contract and no
tiabitity to UCSL by Officer-in charge. The Security Deposit retained witt not bear any
interest.

14.1.The comptete work carried out by the contractor shatl be guaranteed against defectjve on
poor workmanship for a period of six months from the date of comptetion of work or titl
detivery of that vesset, whichever is eartier. Any work found defective during this period is
to be repaired entirety at the contractor's cost at the vesset's location and such repaired
items shatt be guaranteed for a further perlod of three months from the date of repair.

'14.2. Shoutd any unsatisfactory performance and / or damage or faiture occur due to poor
workmanship and poor-quatity materiaI used by the contractor, the contractor shaU be
solety responsible for payment/ reimbursement of expenditure incurred by Ship owner for
rectifying the defect.

14.3. Towards this, a performance guarantee equivalent to 5% of the vatue of the contract to
be furnished by the contractor on comptetion of the works by way of a bank guarantee (in
approved proforma of UCSL) from a nationatized bank vatid titt the expjry of the
guarantee period. ln case the contract faits to submit the PG in time, SD mentioned at
Clause 10 witl be retained tilt the expiry of guarantee period.

15.1. The progress of work witt be monitored against the mutuatly agreed detaited schedule.
Liquidated damages for detays in execution of the work beyond the scheduled date of
comptetion, for any reason other than force majeure conditions, witt be recovered at the
rate of hatf percent of the vatue of the contract per week or part thereof, subject to a
maximum of ten (10) percent of the vatue of the contract.

'f5j:_.tf, for any reasons, supptjer has a justificatjon towards detay in supply / work execution- and woutd jntend to consjder appticabitity/ non appticabiljty of LD, the same shatl be

6

14. PERFORATANCE GUARANTEE

15. LIQUIDATED DAMAGES

15.2. For better ctarity, order vatues mentioned in LD ctause are vatues excluding duties and
taxes (Basic vatue). Liquidated damages, if any, shatt be decided and settled onty after
the comptetion of the entire project but prior to the retease of Finat stage Payment.

CONTRACT
CELL



ANNEXURE - I 7

Udupj Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CClTAVloo3 Dt 25th December 2023

jntimated to UCSL by way of a letter, faiting which it witt be deemed that delay is
attributabte to the supp[ier.

15.4. Delay in suppty/ lnterruption of the work for reasons not attributabte to supptier shatt
entitte extension of the order execution period for proportionate period without any
additional cost to UCSL.

16. POWER OF ATTORNEY

16.1. The tenderer(s) shalI have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

16.2. The person signing the tender form on behatf of another or on behalf of a firm, shatt
enclose to the tender, a Power of Attorney or the said deed duty executed in his favour
or the partnershjp deed giving hjm such power showing that, he has the authority to bjnd
such other persons or the firm, as the case may be, in atl matters pertaining to the
contracts. lf the Person so signing the tender, faits to enctose the said Power of Attorney,
his tender sha[[ be tiable for being summarity rejected. The Power of Attorney shatI be
signed by att partners in the case of partnership concern, by the Proprietor in the case of
a proprietary concern, and by the person who by his signature can bind the company in
the case of a Limited Company.

17.1. This contract may be terminated upon the occurrence of any of the fotlowing events

17.2. By agreement in writing of the parties hereto;

17.3. By the non-defaulting party, upon default by the other party, of any ctause of thjs
contract, if not remedied within fifteen (15) days, or such tonger time as may be agreed
upon by the parties, after recejpt of notice thereof in writing from the non-defaulting
party;

17.5. For fraud and corruption or other unacceptabte practices

'17.6. Upon expiry or termination of this Contract, neither party shatI be discharged from any
antecedent obtigations or [jabitities to the other party under this Contract untess
otherwise agreed in writing.

17.7. UCSL may by notice in writing to Contractor to terminate the order after issuing due
notice i.e., 30 days' notice period. UCSL shatt be entitled to compensation for loss
timited to the order vatue.

\.d-\ c

17. TERJ'llNAT|ON & LIMITATION OF LIABILITY

17.4. By the other party, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insotvent; or
ii. Having a reasonabte petition fited seeking its' disso[ution or liquidation, not stayed or

dismissed within sixty (60) days; or
iii. Ceasing to do busjness for any reason.

3iT{tr 6r,



ANNEXURE.I
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UCSL/CCIT^V/oo3 Dt 25th December 2023

17.8. Liabitity maximum that can be ctaimed by the Contractor shat[ be tjmited to what is due
to be and has been paid by UCSL for work done as per the payment milestones and
Umited to work order vatue.

18.1. Any disputes arising during the perjod of the contract shatt, in the first instance be
settted by mutuaI discussions and negotiations. The resutts of such resotution of dispute
shatl be incorporated as an amendment to the contract, failing which supptier shatt
approach the UCSL Grievance Redressal Committee as per relevant ctause of the Contract.

18.2.

18.3. Seat & Venue of Arbitration: The seat & venue of arbitration shalt be at Bangatore.

18.4. Language of Arbitration: The Language of arbitration shatt be Engtish.

18.5. Governjng Law: The contract shati be governed by lndian Law

18.6. ln case of disputes, the same witt be subjected to the jurisdiction of courts at Bangalore,
Karnataka.

19. SUB CONTRACTING AND ASSIGNMENT

19.1. Contractor shatt not assign or transfer the Purchase 0rder/ Work Order or any share or
interest therein in any manner or degree to any third party without the prior wrjtten
consent of UCSL.

19.2. Contractor shatt not contract with any subcontractor and/or vendor without the prior
written consent of ucsL. such consent shatt not retieve the contractor from any of his
responsibjtities and tiabitities under the Purchase Order/ Work order. ln addition,
Contractor shatl ensure that the terms and condjtions of any such contract shatt compty
with and correspond to the terms and conditions of the Purchase Order/ Work Order.

8
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& RESTRICTION ON INFORMATION TO MEDIA

18. ARBITRATION & JURISDICTION

lf any dispute, disagreement or question arising out of or relating to or in consequence of
the contract, or to its futfittment, or the vatidity of enforcement thereof, cannot be
settted mutuatty or the settlement of which is not herein specificalty provided for, then
the dispute shatt within thirty days from the date ejther party informs the other in
writing that such disputes, disagreement exists, be referred to arbitration. The
arbjtrators shatt be appointed and the arbitration proceedings shatl be conducted jn

accordance with and subject to the Arbitration and Concitiation Act, 1996 (No. 26 of
1996) as amended from time to tjme and the decision of the Arbitrators shatt be finaI and
binding on the parties hereto. The arbitration witt be done by a Board comprising one
arbitrator nomjnated by each party, and a mutuatty agreed Umpire. Each party shalt bear
its own cost of preparing and presenting its case. The cost of arbitration shatl be shared
equatty by the parties untess the award provides otherwise. Performance under this
Contract shatl however, continue during arbjtration proceedings and no payment due or
payabte by the parties hereto shatt be withhetd untess any such payment is or forms a
part of the subject matter of arbitration proceedings.



ANNEXURE - I

Udupi Cochin Shipyard Limited
Tender For Hull Outfjt Structural works On 3800 DWT General Cargo Vessel

UCSL/CCITAV/oo3 Dt 25th December 2023

20.1 .The information contained in the enquiry as such sha(t NOT be communicated to any third
party without prior approval of UCSL.

20.2. lnformation in respect of contracts/orders shatl NOT be reteased to the nationat or
international media or anyone not directty invotved in its execution without the written
approval of UCSL

21. CANCELLATION OF ORDER AND RISK CONTRACTING

21.1.1n the event the Contractors faits to comptete the work promptty and satisfactority as per
the terms of the order, and if any work is detayed beyond thirty (30) days from the agreed
schedule, UCSL, without prejudice, reserves the right to cancet the order and get the work
done at Contractor's cost and the expendlture so incurred inctuding any damage or toss will
be recovered from him and the Securjty Deposit furnished by him is liabte to be forfeited
either in whote or in part.

21.2. UCSL atso reserves to right to impose penattjes ranging from Rs. 100 to Rs.500 to the
emptoyees of contractors and witt be deducted from the bitts, for any habitual offence on
the cteantiness of uniforms, lack of obedience, not attending the tasks etc., and witt be
to the discretion of the Officer in charge for the work.

22.1. Shoutd failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legistation of other statutory authority, from
explosion, riot, legal [ock-out, ftood, fire, act of God or any inevitabte or unforeseen event
beyond human controt which witt be construed as a reasonabte ground for extension of
Ume, UCSL may attow such additional tjme as js mutualty agreed to be justified by the
circumstances of the case.

23. SAFETY OF PERSONNEL AND FIRST AID

23.2. The Contractor may arrange to suitabty insure att his workmen/ other personnel in this
regard. UCSL witt not be responsibte for any injury or ittness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

23.3. ln this regard, the Contractor witI have to fu[[y indemnify UCSL against any ctaims made
by his workmen/other personneI

23.4. The Contractor shatt provide and maintain so as to be readity accessibte during alt
working hours, a first aid box with prescribed contents at every ptace where he employs
contract labor for executing the works,

9
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22. FORCE MAJEURE

21.1. The contractor shatI be entirety responsibte for the safety of a[[ the personnet emptoyed
by him on the work. ln this regard, he may adopt atl the required safety measures and
strictly compty with the safety regulations in force. A copy of UCSL'S "Safety Rules for
Contractors (Revised)" is avaitabte with HSE department for reference.

3rfi,J TII
24. IMS GUIDELINES
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24.1. UCSL impLemented an lntegrated Management System (lMS) and the Quatity Management
System (QMS) within the yard. As part of lMS, subcontractors shatl compty wjth the
fottowing measures retated to the Quatity, Heatth, and Safety & Environment (QHSE) poticy
of UCSL.

a)

b)

c)

d)

e)

0
s)
h)

i)

Meeting or exceeding customer requirements.

Assuring quality of the products and service.

Preventing occupationaI jtt heatth & injuries.
Ensuring safe work sites.

Conserving naturaI resources.

Preventing / minimizing ajr, water & land pottution.

Handting and disposal of Hazardous wastes safety.

Comptying with statutory & regutatory and other requirements

Devetoping skitts and motivatjng emptoyees.

24.2. occupationat Heatth, safety & Environmentat requirements of UCSL shatt also include
the fotlowing.

a) The contractor (or a sub-contractor performing work on behatf of the contractor) is

deemed to comply with the Occupationat heatth, safety and environmentat poticy of
the company and also to alt operationat controts/standard operating procedures and
shatt undertake the work in totat compliance with the requirements of the established
lntegrated Management System (lMS) of the company.

b) The Contractor shatl undertake the work in totat comptiance with att appticabte
legat/statutory requirements related to occupational health, safety and environment
effective in the state of Kerata.

c) lt is the sote responsibitity of the contractor to assure that any sub-contractor/ s who
shatl perform works in company lands/ facjtities/ worksites on behatf of the contractor,
is atso following atl requirements related to the lntegrated Management System of the
company and the heatth / safety/ environmental Rutes effective in the state.

d) The contractor shatt provide/ im plement and operate/ practice a[[ occupatjonal heatth,
safety and environmentaI management measures/ facitities, for their period of
contract, in their activities/at their work sites, which shatt be required according to
the IMS of the company or that required by the heatth / safety/ environmental Rules
estabtished and effective in the state, at their own cost.

e) lf any contractor faited to compty with or viotated any ctauses/ requirements of
occupationaI heatth, safety and environmentat Rutes effective in the state, in thejr
actrvitres or at work sites and the same shatl be exposed to the government or any
competent authoritjes upon inspections, the contractor shatl be sotety responsible for
att tiabitities caused by his/her action and shat[ be responsible for paying the penatty
and taking stiputated corrective actions insrsted by the authorities within the specified
time, at their own cost. Any tiabitity to the company in this regard needs to be

,A
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0 Upon comptetion of the work, contractor shatl ctear the area and shau not leave any
Occupationat heatth / safety/ environmentaI tiabitities to the company, from their
activities at the worksites.

g) Any ctarification retated to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract, prior
to the commencement of work.

25. LABOUR LAWS AND REGULATIONS

25.1. The Contractor shat[ undertake and execute the work with contract Labor only after
taking ticense from the appropriate authority under the Contract Labor (Regutation &
Abotition) Act 1970.

25.2. The Contractor shatl observe and compty with the provjsions of att tabour and industriat
laws and enactments and sha[[ comply with and imptement the provisions of the Factories
Act, 1948, 'Emptoyees Provident Funds & Miscettaneous Provisions Act, 1952, Emptoyees
State lnsurance Act, Payment of Gratuity Act, minimum Wages Act, Payment of Bonus
Act, Contract Labour (Regutation and Abotition) Act and a[t other enactments as are
appticabte to him and his workmen emptoyed by him. The Contractor shatt inform UCSL

his license number from the Central Labour Commissioner.

25.3. Att Persons, except those exempted under the respective Acts, shalt necessarity be
insured under the ESI scheme and be made members of the EPF Scheme from the day of
their engagement as personnel in the Company. ln Case 1, At[ such insured Persons
shoutd carry with them their ESI ldentity Card for verification by the authorities. No
Persons without a vatid ESI ldentity Card for verification by the authorities witl be
permitted to work in the company.

25.4. The Contractor shatl submit the Labour Reports/Returns as required by the Company from
time to tjme in respect of their workmen in standard format to the concerned contracting
officer so as to enabte the same to reach Contract cett by the 5th of every month.
Detayed submission of the same sha[[ attract penal interest /damages at the rate as

tevied by the respective authorities under the retevant Acts.

25.5. The Contractor sha[t maintain the records vjz. Muster Rott, Acquittance Rott with futt
detaits, Account books etc., in orjginal. These are required for inspection by the
concerned authorities under each scheme.

25.6. lf the Contractor faits to pay any contributions, charges or other amounts payabte under
any of the aforementioned provisions of taw, UCSL shatl deduct or adjust amounts
equivatent to such contribution, charges or amounts from amount payabte to him by
UCSL, inctuding any deposit or amounts payable against bitts and make payments on his
account to the appropriate authority. He shatt not be entit[ed to question or chattenge
such deductions, adjustments or payment made by UCSL.

25.7. Any other amount payabte under any law or ]n respect of any person emptoyed by the
Contractor, if not paid by him, shatt be deducted or adjusted by UCSL out of any amount
payabte to the Contractor including any Security Receipt and paid ever or withhetd for

11
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25.8. The Contractor shatt be futty responsibte for the conduct and disciptine of the workmen
employed by him in the Company premises. lf such workmen commit any misconduct or
criminat act inside the Company, the Contractor shatt take appropriate action against
such workmen. The Contractor shalt abide by the instructions/ guidetines issued by the
Company for maintenance of disciptine and good conduct among the workmen emptoyed
by him.

25.9. Att persons who are engaged for various works in UCSL either directty or through
Contractor, shoutd produce the fottowlng documents prior to issuing their entry passes:

25.10. Passport /Aadhaar attested copy of passport with photo and address particutars.
OR

Potice clearance certificate with photo and address particutars. (Police ctearance
certificate to the effect that the concerned person is staying in the area of jurisdiction of
the certificate issuing Police Station and that the person is not invotved in any criminat
offences as per the records avaitabte therein. )

25.11. Apptication and Dectaration for enrotting under Emptoyees Provident Fund and ESI

Scheme- 3 individual passport size photographs and two copies of famity photographs of
the members.

25.12. Contractor shall familiarize themselves with the labour rules & regulations.

26. OVERWRITING & CORRECTIONS

25.1. Tenders shatt be free from overwritjng or erasures. Corrections and additions, if any,
shatt be duty attested and a separate list of such correctjons shatt be attached with the
offer

27. OTHER TERAAS & CONDITIONS

27.1. Quatity of services shatt conform to the specification/ standards taid down by UCSL.

27.2. UCSL reserves the right to accept / reject any offer.

27.3. UCSL reserves the right to award the work to more than one contractor or to take
over partially or fully the work depending upon the schedule requirements.

27.4. Durjng the evaluation of tender, officer- in-charge may seek ctarifications from the
bidders. Ctarification if any sha[[ be given in writjng/e-mait. Officer- in-charge's decision
witt be finat and binding on the bidder.

27.5. Comptiance of atI statutory safety requirements and other safety rutes stiputated by
UCSL and other appticable statutory bodies shatt be the responsibitity of the Contractor
while working at UCSL premises. The Contractor should ensure that their workmen and
staff are adequatety covered under lnsurance,

27.6. Damages caused to the Shipyard properties/ toots/ accessories should be rectified by the
_Contractor at his cost or proportionat recoveries witt be made from the Contractor white

ing their bitls for payment.
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27.8. The service provider shatl indemnify UCSL or its officers against any ctaims arising out of
accidents or injuries to workmen or other persons or damage to other property which
may arise during the execution of the contract or from breach of any Law or Regutation
prior to detivery and acceptance of the items at UCSL.

27.9. The service provider shatl atso be governed by the General Conditions of Contract of
UCSL, Generat Safety Rules and other retevant labour [aws.

27.10. The upper age timit of att workers and supervisors employed by the Contractor and
those Contractor who do or supervise the job themsetves shatt be as per the prevailing
rutes of UCSL and shatt comp[y to the requirements of this tender.

27.11. Assistant General Manager, or his authorized representative witt be the officer-in-
charge of these contracts.

s-t+r Ter
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27.7.fhe service provider shatl have to engage men on round the clock basis and atso on
Sundays and holidays. Service has to be compteted to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.





SCOPE OF WORK

'1.1. Hutt Outfit fabrication, positioning, wetdjng and erection, inctuding atl hot work and dry
survey necessary to satisfactority comptete the work in accordance with UCSL, Ctassification
Society and Owner's requirements.

1.2. The Contractor shatl execute the work as per the spec]fications / drawings issued and to the
satisfaction of UC5L.

.3. Outfjtting items which needs to fabricate and jnstalled have been tisted in Annexure lll of the
Specification along with scope of materiat.

1.4. Any machining requirement as per the drawing has to be undertaken by the firm at own cost.
However, the required material witt be provided by UCSL

1.5. Contractor shalt maintain quatity as per UCSL quatity standards and yard quatity procedures.
UCSL witt conduct inspection during fabrication.

7. Att production aid material, [ike strong backs, c[amps, wedges, etc., incidental to the
productron jobs has to be prepared by the firm with material supptied by UCSL

1

.8. The fitment of tifting tugs is to be done as per the tifting ptan drawing issued by UCSL, and
the required cut ptate as per the tjfting ptan drawing witt be supptied by UCSL. The tifting of
the btock is to be done as per UCSL procedure and verified by UCSL QC.

.9. Att additionaI stiffening materiats tike angles, ftat bars, T-sections, etc., if required in
connection with outfittjng fabrication, are atso to be prepared and to be fitted by the fjrm in
connection with btock fabrication. Necessary material witt be provided by UCSL

'1.10. At[ tests, including NDT and radiography tests, wilt be undertaken by UCSL as per the NDT
ptan. Rectification, if any, is to be undertaken by the firm at his own expense. Additionat
expenses incurred by UCSL in connection with RT faitures witt be deducted as per the
prevaiting rate from the final bil[ for every RT faiture. lf any further increase in RT rate, same
witt be apptied

1.11. Dry penetration test kits (Cteaner, Penetrant & Devetoper) shalt be arranged by the UCSL for
carrying the DP test as appticabte on weld seams.

1.12. Any other misceltaneous items (outfit and hutt) as per drawing not included in the scope and
supptier.

ll

ANNEXURE -II

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CCITM/0o3 0t 2sth December 2023

TENDER FOR HULL OUTFIT STRUCTURAL WORKS ON 38OO DWT GENERAL
CARGO VESSEL

1. SCOPE OF CONTRACTOR:

1.6. Any revisions/ modificatjons / additions etc required shatt also be carried out by the supptier
as per UCSL issued drawings. Materiat for such revisions/ modifications/ additions shatt be
arranged by UCSL.

is requjred for the completion of outfittjng work shatl be under

3r{itl 6w
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1 .13. Any rectification works which arise due to inspection checks by UCSL QC or during ctass survey
are atso part of the scope of work of the supptier and are to be under taken by the supptier.

1.14. Consumabtes required for fabrication and erection such as grinding wheel, cutting wheel,
cutting nozzle, etc is in the contractor's scope

1,15. Wetding machines for the process invotved for fabrication and erection works at site, such as
(SMAW, FCAW, SAW & TIG) shalt be arranged by the contractor.

1 .16. The contractor must also have sufficient no of mother ovens and portable oven for baking
etectrodes as per requirements.

1.17. Mobitization of a[[ required tabor (Skjtted /Semi-Skitted / Unskitted ) for hutt construction &
erection works as per specifications and drawings provided by UCSL.UCSL witt provide Quatity
Assurance Ptan (QAP) and appticabte Wetding Procedure Specification (WPS)

1 .1 8. The transportation of the fabricated item from Fabrication location to Erection site witt be to
yard's scope. The contractor shatt give necessary assistance for handting / movement if any.
Any assistance for securlng of the fabricated item js jn contractor's scope.

1.19. Ensuring good housekeeping practices to keep the workpLace ctean and tidy.

1.20. Pressure testing requirement for the scope of items indicated to be executed by the firm, The
required equrpments for testing to be arranged by the firm at own cost.

1.21. Carry out Vacuum test for atI drain ptugs to meet class requirements.

1.22. Hose testing wherever appticabte shatl be carried out in according with Ctassification Society
requirements.

1.23. Necessary surface preparatjon and cteaning to be done by supptier at own cost.

The scope of the contractor also includesl

1 . Cottection, Transportation/ untoading of materiats / other equipment's from UCSL shops/store
to contractor's site/skid in UCSL premises.

.7. Arrangement of required toots and tacktes tike steet rutes, punches, hammers, warpage
removrng jacks, bottte screws, grinders, hydraulic jacks etc. Cutting toots, gas cutting sets and
hoses, wetders ftux chippers, painting brush, wire brush etc. The required Wetdjng sets including
arc (SMAW)welding machine, Co2 (FCAW, Sub-merged arc welding (SAW)) wetding sets, a[[ these
types of welding machines are required at site for carrying out fabrication & erection works,
including the arc gouging process (SMAW) suitabte machine need to be arranged (Ranging from
600Amps to 8000 Amps), arr arc gouging sets, wetding cabtes, gas heaters and regulators, welding
hotders, baking ovens (inctuding mother & portabte ovens) etc. are required for fabrication &
erection.

3. Outfit fabricatron and erection works are to be carried out at Hangarkatta and Malpe Yard of
UCSL.

fr
3ti-{'J 6AT

CONTRACT



ANNEXURE -II

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Worki On 3800 DWT General Cargo Vessel

UCSUCC/T^VIoo3 Dt 25th December 2023

1.4 Arrange [oca[ material handtlng facilities tike puttey btocks, cylinder handting mainly trolleys
required for (Co2, 02 & DA), tripods etc.

1.5 The structural materials required for fabrication of skid (lSMB, ISMC, etc.) wit[ be arranged
by UCSL on Free of cost. Prefabricated skid shatt be provided by UCSL. But the levetting and
finat preparation of skid shatt be to the contractor's scope.

.6. Wetding shatt be done by quatified wetders for respective WPS and the wetders shaU carry /
submit the wetder's certificate to quatity control department for records. The contactors shatl
requatify the wetders if so, felt necessary or as mandated by the ctass. The fee as appticabte
for recertification of wetder shatt be to contractor's scope.

\r'

1

7. The contractor shatl ensure that the necessary manpower for successful completion of the
work, Qualified fabrication and erection supervisors, Fabricators, Fitters, Markers, Welders,
Helpers and cleaners. The Supervjsor for the contractor shatI be quatlfied with suffjcient
experience jn Fabrication and erection and should be abte to handte the team srngte handedty
based on the drawjngs supptied by UCSL. At (east one (1) HSE representative is also to be
arranged by the subcontractor at hrs work site who shall report to the HsE in charge of yard and
shatl ensure that the HSE requirements are comptied.

1.8. The contractor shatt provide their emptoyees with atl Personal Protective Equipment (PPE)

such as safety helmets, gtoves, wetding shietds, goggtes, teg guards, safety betts, safety harness,
safety aprons and safety shoes and sha[[ ensure safety of personnet at the site at atl times,

.9. HSE representative sha[[ conduct weekly quatity and safety patrots with UCSL officer and
terminate observations within 7 days if any are found.

1.10. Ensuring best HSE practices at site during the constructjon of vesset, which includes
mandatory work permits/certifications/approvats in accordance with the prevaiting guidetines
in UCSL.

1 .'l 1 . The Contractor shatt execute the work in accordance with the specifications / drawings issued
and to the satisfaction of UCSL.

1.12. Contractor shatl maintain qualjty as per UCSL quality standards and yard quatity procedures.
UCSL witt conduct inspection during fabrication /erection.

UCSL witt provide necessary work instructions, technicat specifications and appticabte drawings
etc. for the work.

Materiats for fabrjcation witl be UCSL scope.

Quatity assurance ptan (qAP) and avajtable wetding procedure specification (WPS) shatt be
provided. QAP & WPS are UCSL property & contractor shoutd not use this for any other purpose.

Required cranage (Hydra/For lift/Crawler Crane, etc.) for fabrication and erection, shalt be
arranged by UCSL at free of cost.

2
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Welder quatification shatl be carrjed out by UCSL in presence of competent authorjty for
acceptance and performing on the job woks. (The wetder test witI be conducted on chargeabte
basis)

Suppty of etectricjty, water, cutting gas, Co2, and compressed air at free of cost

Suppty of wetding consumabtes on chargeable basis.

3. ADDITIONAL WORKS

3.2.

This is a turnkey job and any additionat works up to 10% growth of work in terms of total weight
/ indicative total number of units is to be envisaged and is to be undertaken without any
additionat price impact.
Any minor modifications, resutting from the change in statutory regutations prevailing at the
time of final inspection of work by Ctassification Society, to be carried out by the Contractor
free of cost. ln case of rework / modification / additional work, written consent is to be obtained
from the Officer-in-charge before commencement of the work.
At any tjme, contractor should be avaitable/ presence with a minimum of 20 manpower on site.
Contractor shalI carry out the comptete work in accordance with Shipyard's approved drawings.
Any minor modifications from drawing or any other work or supply of materiat, which is not
specified hereunder, but is considered incidental and essentia[ for the successful comptetion
of the job sha[[ be carried out by the Contractor without any additionat charge.
Contractor shatI execute, during or after comptetion of the work, any minor job connected
with the work, that is considered necessary by Shipyard and/or Ctassification Society
The contractor shatt be responsibte for any damage caused to the materiat supptied by UCSL.

Compensation with penatty for damage or toss of the item witt be recovered from the
Contractor, in the event of [oss or damage.

6
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3.1 .

3.3.
3.4.

3.5.

3.6.

4.

4.1.

4.2.

INSPECTION

The complete work has to be carried out under the survey of UCSL Quatity Control Dept.

Contractor to maintain the required dimensionat accuracy and surface finish as per quatity

standards (to be provided by UCSL).

Att wetding works shatt be carried out by approvd and quatified welders only.

Att wetding machines are to be catibrated.

At[ test and lnspections shatl be carried out as per approved Quatity Ptan.

Att test inctuding NDT, Radiography tests, as appticabte

A[[ works shatl be as per strict comptiance to weight controt and approved UCSL drawings.

At[ correspondence with the Shipyard to be in Engtish [anguage. At[ documents and plans to be

in Engtish tanguage and in metric units.

4.3.

4.4.

4.5.

4.6.

4.7.

4.8.

6c;
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INDICATIVE QUANTUM OF WORK

1

Manhole - Fit up, welding, dry survey including box up and
stud protection. (UCSL will supply the required manholes
for installation)

Nos 83

Typical drawing
attached (W 165-3141-
Ladders and stairs
Arranqement)

Vertical ladder (including tank ladder) - Fit up, welding, Dry
survey, Final securing etc., (UCSL will supply the required
ladder for installation)

2 Nos 56

Bottom plug - fit up, welding, dry survey including vacuum
test and Boxing up the tank.(UCSL will supply the required
bottom plugs for installation)

3 Nos 31

80

Nos 30J
Anodes - Pad fit up, welding, dry survey and insta-llation of
anodes.(UCSl will supply the Anodes and required raw
materials)

Shrpset I
Typical drawing
attached (W165-2051-
Bilq e keel orrang e me nt )

Bilge keel - Fitment, welding and dry survey (Port & Stbd).
(UCSL will supply the FB artd bulb angles)

6

Nos 2

Eco sounder & doppler Speed log (- 150mm dia) - Fitment,
survey including vacuum/hose test

ly the Eco sounder & doppler Speed log for7
u,eldin
(u

CONIRACT
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Sl.No

4

Scope of Work

Rungs & Handles - Fabrication & Installation
(UCSL w'ill supply the FB and Square bars for Fabrication
and onboard erection)

uoM

Nos

Qty References Remarks
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t3

Sea Chest gratings - Fabrication & Installation
(UCSL win supply the required materials for sea chest
fabrication & erection)

Shipset l

Typica-l drawing
attached (W165-3003-
Sea Chest Anangement
& W165-3182-Sea inlet

s arTa ement

9
Bow thruster Grating (P&S) - Fabrication &
Installation.(UCSl will supply the required materials for sea
chest fabrication & erection)

Nos I

IO
Hull marking (across ship), Tank boundary markings (as
per tank plan), Draft marking (6 Locations), Plimsol
marking (2 no'sl.

Set 1

l1 Vessel name, Owner logo, Builder logo IMO number, port of
registry (Aft and fwd of vessel P&S)

Set 1

t2
Flush type D-Ring (Lashing Pot) - Fitment, welding and dry
survey. (UCSL will supply the Flush type D-Rings (Lashing
Pot) for installation)

Nos

46013
Structural Fender (76 x 38 mm dia Ha-lf round bar) frtment,
welding and dry survey.(UCSl will supply the 76 x 38 mrn
dia Half round bar)

Rmtr
Typical drawing
attached (W165-2052-
Fender arrangement )

I4 Nos 16
Double bollard - Fitment, welding and dry survey including
DP Test. (UCSL will supply the Double bollard for
installation)

15 Nos 2
Warping roller - Fitment, welding and dry survey including
DP Test. (UCSL will supply the Warping roller for
installation)
Panama Chock - Fitment, welding and dry survey including
DP Test.(UCSL will supply tJle Panama Chock for
installation)

Nos 1316

I

4

o
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17

Three Row Hand Rail (Top pipe @ 42 x 3.25, Bottom two
rows 20 dia solid bar) fabrication & Installation.(Ucsl will
supply the pipes, solid bar and stanchion post for
fabrication & installation )

Mtr 300

18
Staircase ladder Fabrication & erection including removable
type hand rail - Approx 3 meter height. (UCSL will supply
the plates and gratings for fabrication & erection)

Nos t5
Typical drawing
attached ((N165-3141-
Ladders and stairs
Arranqement

Storm Rail Fabrication & erection.(UCSl will supply the
pipes for fabrication & erection)

19 Mtr 70

,n
Equipment lifting eyes various capacity (approx. 3 Ton
capacity) - Fitment, welding and dry survey inciuding DP
Test.(UCSL will supply the plates for fabrication & erection)

Nos 60

21 MtrGutter-ways - Fitment, welding and dry survey.(UCSL will
supply the FB for fitment) 260 uY165-3004-

Arrangement

Drip-trays - Fabrication & Erection.(UCSL will supply the
plates, angles and drain plugs for fabrication & erectron)22 Nos 12

uY165-3004-
Arrangement

'23
Light box hatches Fabrication & Erection (Approx Size
6OOmm x 6OOmm)(UCSL will supply the plates for

ication & erection)
Nos 6

Under deck carling - Fitment, welding and dry survey.
- (UCsLi\.r,lll supply the plates for fatrrication &, erection) Mtr 1'20

25
& handles Fabrication & erection. Accessing

ation hatches.(Ucsl will supply the FB and Square
bars for the Fabrication & Installation)

Nos 30

3ot2
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Tender For Hull Outfit Structural Works On 38OO OWT General Cargo Vessel
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26

27

room raised platform fabrication, erection and
the gratings.

Platform Height : Approx 2 meter
Material : ISMB Beam / ISMC Channel
(UCSL will supply the ISMB/ISMC and Gratings for the
Fabrication & Installation)

Bow thruster room raised platform fabrication, erection and
securing the gratings.
Platform Height : Approx 0.8 meter
Material : MS Angle
(UCSL will supply the MS angles and Gratings for the
Fabrication & Installation)

Sq. meter 6o

Sq. meter l4

Walkway platform Boat Deck - Fabrication, erection nd
securing the gratings. (UCSL will supply the MS angles and
Gratings for the Fabrication & Installation)

2a Sq. meter

'29
Walkway platform Void Deck - Fabrication, erection nd
securing the gratings.(Ucsl will supply the MS angles and
Gratings for the Fabrication & Installation)

Sq. meter t2

Sq. meter 730
Walkway platform Wheel house Deck - Fabrication, erection
nd securing the gratings.(UCSL will supply the MS angles
and Gratings for the Fabrication & Installation)

Wa-lkway platform Wheel house top Deck - Fabrication,
erection nd securing the gratings.(UCSL \ rill supply the MS
angles ald Gratings for the Fabrication & Installation)

4

)

3l Sq. meter 4

4of2
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Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural works On 3800 DwT General Cargo Vessel

UCSUCC/rANIo03 Dt 25th December 2023

32
Raised floor works in various locations (lncluding
chequered plate cutting, positioning and securing). Sq. meter 120

33 Auxiliary Expansion tank installation Nos I

Nos 234
Life craft positioning - Platform Fabrication & Erection (Port
& stbd)

Shipset 135 LSA & FFA - Items installation and survey

Sq. meter 436
Generator room exhaust - Access platform fabrication &
erection to access the exhaust. (UCSL will supply the
required MS Angles and Gratings)

Nos 237
Gangway platform - Fabrication & erection (UCSL w.ill
supply the required MS Angles and Gratings)

Sq. meter 5038
Exhaust silencer platform inside funnel & extended
platform.
(UCSL will supply the required MS Angles and Gratings)

Sq. meter 3039
Steel rack fabrication & erection for stores/spares including
wooden positioning & securing.(UCSL will supply the
required materials)

40 CO2 Room Arrangement - Erection of CO2 cylinders
including securing arrangement. SET 1

SET 1

Typical drawing
attached (W165-3125-
Arranqement Aft Mast)

4l
/42

Fabrication & Erection of Aft Mast

SET 1

Typical drawing
attached (W165-3126-
An'anqement fore ma-st)

Fabrication & Erection forward masl

Nos 26

Typical drawing
attached (UYl65-3142-
Arrangement Small
Hatches and Ventilation
Openinqs)

u.^\3J
on of Hatches. (Fit-up, welding, Dry survey and

Hose test)(UCSL will supply the Hatches)

5of2
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\z

44

47

Winch foundation, chain stopper, bitter end -
Fabrication & Erection

Fabrication of racks in Paint store, forecastle store, Main
store, linen store, Provision store ( 4 tire racks).
Wooden planks to be installed as per site conditions.

Nos I

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSUCC/T/Woo3 Dt 25th December 2023

Typical drawing
attached (l/Yl65-3153-
ReUOO-Anchor pocket
arrangement, incl.
hawse pipe ond chain
locker

))

c)
ln

ooz
..,1

B
c)
-.t

:{

!n,r

45
Embarkation & Pilot ladder - lnstallation and securing
(UCSL will supply the Embarkation & Pilot ladder for
installation).

Nos 4

46
Expansion tank & foundation - Fabrication & Erection.
(UCSL will supply required Plates and angles for fabrication
& erection of expansion tank and foundation)

Nos I

Shipset 1

48 Fabrication & installation of bilge well gratings tJ

49 Foundation for driliing machine & welding machine Nos 2

50 E motors and gearbox foundation - Fabrication & Erection
(fit up/welding/dry survey, etc..)

Nos 2

Typical drawing
attached (Wl65-2071-
Foundation for e motors
and

51
Steering gear foundation - Fabrication & Erection (frt
up/welding/dry survey, etc..)

Nos 2

Typical drawing
attached (W165-2073-
u.torking-Foundation
steeing gear)

52 Nos 1

t

Bow thruster foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Typical drawing
attached (W165-2075-
Foundation bou

6of2
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Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSUCC/T/Woo3 Dt 25th December 2023

Diesei generator set foundation - Fabrication & Erection (fit
up/welding/ dry survey, etc..)

Nos 3

Typicat drawing
attached (W165-2076-
Foundation generator
-set

Below 50KG

54
General service pump foundation - Fabrication & Erection
(frt up/welding/ dry survey, etc..)

2 Below SOKG

55
Stop/Stripping pump foundation - Fabrication & Erection
(fit up/welding/dry survey, etc..) 

f

Nos 1 Below 50KG

56
Bilge ejector foundations - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos 2 Below 5OKG

57
Foundation for Bilge pump in propulsion room -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos 1

Nos I58
Foundation for Oily water separator - Fabrication &
Erection (fit up/welding/dry survey, etc..)

Below 1OOKG

<o Foundation for ballast treatment plant - Fabrication &
Erection (frt up/welding/dry survey, etc..)

Nos I Below 2OOKG

1 Bclow .5OKG
Foundation for fire pump - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Foundation for FO transfer pump - Fabrication & Erection
(fit up/welding/ dry survey, etc..)

60

61 Nos 2 Below 5OKG

Nos 262
Foundation for cooling water circulation pump -
Fabrication & Erection (fit up/welding/dry survey, etc..) Below 50KG

tion for fuel oil purifrer - Fabrication & Erection (fit
dry survey, etc..)

Nos 2 Below SOKG

6'1
F on for FO transfer pump for Emergency generator

& Erection (fit up/welding/dry survey, etc..)
Nos I Below 50KG

&Mrg&tion for HT cooling water pump - Fabrication &
"']ffection (fit up/welding/dry survey, etc..)

Nos '2 Below SOKG

7 of 2
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Udupi Cochin Shipyard Limited
Tender Fo. Hull Outfit Structural works On 3800 DWT General Cargo Vessel

UCSL/CCrrIWIOO3 Dt 25th December 2023

Below SOKG

Bclor,,,'2OOKG

66

72

on for combined plate coolers - Fabrication &
(frt up/welding/dry survey, etc..)

Foundation for STP - Fabrication & Erection (ht
up/welding/dry survey, etc..)

Nos

N"os

2

)

o
ooz
n
o-t

.-H

67
Foundation for electrical driven LT cooling water circulation
pumps

I

I

Nos ) Below 50KG

6tt Foundation for Potable/FW pumps Nos 2 Below SOKG

Foundation for UV stabilizer and filter - Fabrication &
Erection (fit up/welding/dry survey, etc..)

69 Nos 1 Below 5OKC

70 Foundation for Insulated electrical boiler - Fabrication &
Erection (fit up/welding/dry survey, etc..) Nos I Below SOKG

7t Foundation for circulating pump - Fabrication & Erection
(frt up/welding/dry survey, etc..)

Nos Below 5OKGI

73 Foundation for Sewage discharge pump - Fabrication &
Erection (fit up/welding/dry survey, etc..)

I Below 50KG

74
Foundation for Electrically driven dirty oil pump -
Fabrication & Erection (ht up/welding/dry survey, etc..)

Nos I Below SOKG

Foundation for water cooled heat pump system -

] Fabrication & Erection (fit up/welding/dry survey, etc..)
75 Nos I Below 5OKG

76 Nos l Below 20OKG

77
Foundation for Reluctant feed pump Fabrication &
Erection (fit up/welding/dry survey, etc..)

Nos I Below 5OKG

78 Foundation for Mooring capstan - Fabrication & Erection
(fit up/welding/dry survey, etc.. )

Nos 2 Below 1SOKG

79
Foundation for Air compressors - Fabrication & Erection (fit
up/welding/dry survey, etc..) Nos 2 Below 1OOKG

SofZ

I

Nos

Foundation for Emergency/ Harbour generators -
Fabrication & Erection (fit up/welding/dry survey, etc..)

,)
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Udupi Cochin Shipyard Limited
Tender For Hull o(rtfit Structural Works On 3800 DWT General Cargo Vessel

UCSUCC.rIWIOO3 Dt 25th December 2023

80 Foundations for Air receivers - Fabrication & Erection (fit
up/welding/ dry survey, etc..) Nos l

a4

Below SOKG

8t Foundation for Air dryer - Fabrication & Erection (fit
up/welding/dry survey, etc.. )

Nos I Below 50KG

a2
Radar foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos 2 Below SOKG

83
Search light foundations - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos '2 Below SOKG

Hand pump foundation (LO System) - Fabrication &
Erection (fit up/welding/dry survey, etc..)

Nos 4 Below SOKG

85 Life raft foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos 2

86 MOB boat foundation - Fabrication & Erection (fit
up/welding/ dry survey, etc..)

Nos 1

a7 Foundation for chiller plant & AHU - Fabrication & Erection
(fit up/welding/dry survey, etc.. )

Nos Equipment weight
- 1.57

88 Foundation for propulsion panel - Fabrication & Erection
(fit up/welding/dry survey, etc..)

Nos I Below 1O0KG

89
Foundation for Break resistor - Fabrication & Erection (fit
up/welding/ dry survey, etc..)

2 Below 1OOKG

()o Foundation for ESB Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos I Below 1OOKG

91 ( Forrndati
Fal;rit:zr1i

on for navigation & side Iight arrangements -
on & Erection (fit up/welding/dry survey, etc..)

Nos 2 Below 5OKG

92 th'aft;litard - Fabrication & Erection (fit up/welding/dry
Eurgri(, etc..)

Rmtr

93 Ballast treatment plant UV Panel foundation - - Fabrication
& Erection (fit up/welding/dry survey, etc..)

Nos I
Equipment weight
-t.257

9otZ

Nos

2
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Equipment weight
- 2.57Nos 1

94 MSB foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

I

ooz
F
o

g

q

Nos I
Equipment weight
- 2.37

Nos I
Equipment weight
- 1.OT

Nos I
Equipment weight
- 1 OT

)
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Annexure IV

POWER OF ATTORNEY

(On Applicont's letter heod)

(Date and Reference)

To
The Assistant GeneraI Manager (Materiats & Contract Cet[)

Udupi Cochin Shipyard Limited
Fishing Harbour comptex, Matpe,

Udupi 576 108.

Subject: Power of Attorney

Mr. / Mrs. / Ms..................... ............ (Name of the Person(s)), domicited

acting as............. (Designation and name of the company), and whose
signature is attested below, is hereby appointed as the Authorized Representative and authorized on
behatf of (Name of the
company) to provide information and respond to enquiries etc. as may be required by the Emptoyer for
the project of (Project titte) and is

hereby further authorized to sign and file retevant documents in respect of the above.

(Attested signature of Mr

For

(Name & designation)

(Company Seat)

CONItIAcT
CELL

ca





( ( ANNEXURE - V

Udupi Cochin Shipyard Limited
Tender For Hull Grtfit Structural Works On 3800 DWT General Cargo Vessel

UCSI/CC.INIIOO3 Dt 25th December 2023

TENDER FOR HULL FABRICATION & ERECTION OF 38OO DWT GENERAL CARGO VESSEL

UOM Qty RefereucesSl.No Scope of Work Remarks Rate
I Qty

Total
Price

Nos 83

Nos

Typical drawing
attached (LlY 165-
3141-Ladders and
stairs Arranqement)

2
Verticai ladder (including tank ladder) - Fit up, welding, Dry
survey, Final securing etc., (UCSL will supply the required
ladder for installation)

56

3
Bottom plug - frt up, welding, dry survey including vacuum
test and Boxing up the tank.(UCSL will supply the required
bottom plugs for installation)

Nos 31

Nos 804
Rungs & Handles - Fabrication & Installation
(UCSL will supply the FB and Square bars for Fabrication
and onboard erection)

Nos 305
Anodes - Pad fit up, welding, dry survey and installation of
anodes.(Ucsl will supply the Anodes and required raw
materials)

Fitment, welding and dry survey (Port & Stbd).
supply the FB and bulb angles)

keel - Shipset I

Typical drawing
attached ((.IY 1 65-
2O51-Bilge keel
arrongement)

6

Manhole - Fit up, welding, dry survey including box up and
stud protection. (UCSL wiX supply the required manholes
for installation)

v
1.of2

PRICE BID FORMAT
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Udupi Cochin Shipyard Limited
Tender For Hult Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSUCCrrIWIOO3 Ot 25th December 2023

7

Eco sounder & doppler Speed log (-15omm dia) - Fitment,
welding, dry survey including vacuum/hose test.
(UCSL will supply the Eco sounder & doppler Speed log for
installation)

Nos ,2

tJ

Sea Chest gratings - Fabrication & Installation
(UCSL will supply the required materials for sea chest
fabrication & erection)

Shipset I

Typical drawing
attached (W165
3OO3- Sea Chest
Arrangement &
W165-3182 Sea
inlet openings
arranqement)

Bow thruster Grating (P&S) - Fabrication &
Installation.(UCSL will supply the required materials for sea
chest fabrication & erection)

Nos I

10
Hull marking (across ship), Tank boundary markings (as
per tank plan), Draft marking (6 Locations), Plimsol
marking (2 no's).

Set I

1l Vessel name, Owner logo, Builder logo IMO number, port of
registry (Aft and fwd of vessel P&S)

Set I

12
Flush type D-Ring (Lashing Pot) - Fitment, welding and dry
survey. (UCSL will supply the Flush type D-Rings (Lashing
Pot) for installation)

Nos 34

13
Structural Fender (76 x 38 mm dia Half round bar) fitment,
welding and dry survey.(UCSl will supply the 76 x 38 mm
dia Half round bar)

Rmtr 460

Typical drawing
attached (W165-
2O52-Fender
arrangement)

14

I

Double bollard - Fitment, welding and clry sun,ey including
DP Test. (UCSL will supply the Double bollard for
installation)

Nos 16

at\
o Z'*
?7 -

c) .r5 l
\\-i-l' .

\

2
\\

))
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Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3E00 oWT General Cargo Vessel

UCSUCC4IW/OO3 Dt 25th December 2023

15
Warping roller - Fitment, welding and dry survey including
DP Test. (UCSL will supply the Warping roller for
installation

Nos ,2

Nos 13l6
Panama Chock - Fitment, welding and dry survey including
DP Test.(UCSL will supply the Panama Chock for
installation)

Mtr)7

Three Row Hand Rail (Top pipe 0 42 x 3.25, Bottom two
rows 2O dia solid bar) fabrication & Installation.(UCSL will
supply the pipes, solid bar and starchion post for
fabrication & installation )

300

lit
Staircase ladder Fabrication & erection including removable
type hand rail - Approx 3 meter height. (UCSL will supply
the plates and gratings for fabrication & erection)

Nos l5
Typical drawing
attached (W 165
3141 Ladders ond
stairs Ananqement

19
Storm Rail Fabrication & erection.(UCSL will supply the
pipes for fabrication & erection)

Mtr 70

'20
Equipment lifting eyes various capacity (approx. 3 Ton
capacity) - Fitment, welding and clry survey including DP
Test.(UCSL will supply the plates f<rr fabrication & erection)

21.
Gutter ways - Fitment, welding and dry survey.(UCSL will
supply the FB for fitment) 260Mtr uY165-3004,

Arangement

22
Drip-trays - Fabrication & Erection.(UCSL will supply the
plates, angles and drarn plugs for fabrication & erection)

Nos l2 uY 165-3004-
Arrangement

tches Fabrication & Erection (Approx Size
m)(UCSL will supply the plates for Nos

erection)
6

3of2
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Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structurat Works On 3800 DWT General Cargo Vessel

UCSL/CCIT/Woo3 Dt 25th December 2023

25
Rungs & handles Fabrication & erection. Accessing
ventilation hatches.(UCSL will supply the FB and Square
bars for the Fabrication & Installation)

Nos 30

Propulsion room raised platform fabrication, erection and
securing the gratings.
Platform Height : Approx 2 meter
Material : ISMB Beam / ISMC Channel
(UCSL will supply the ISMB/ISMC and Gratings for the
Fabrication & Installation)

26 60Sq.
meter

Bow thruster room raised platform fabrication, erection and
securing t].e gratings.
Platform Height : Approx O.8 meter
Material : MS Angle
(UCSL wiil supply the MS angles and Gratings for the
Fabrication & Installation)

Sq.
meter 14

28
Walkway platform Boat Deck - Fabrication, erection nd
securing the gr:atings. (UCSL will supply the MS angles and
Gratings for the Fabrication & Installation)

)q.
meter 4

Walkway platform Void Deck - Fabrication, erection nd
sccuring the gratings.(UCSL w'ill supply thc MS anglcs and

gs for the Fabrication & Installation)

Sq
1 2meter

24

29

Mtr 120

ooz
t'

o
4

))

4of2

Under deck carling - Fitment, welding and dry survey.
(UCSL will supply the plates for fabrication & erection)

t-
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Udupi Cochin Shipyard Limited

Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Ve55el
UCSL/CCIT/Woo3 Dt 25th December 2023

30
Walkway platform Wheel house Deck - Fabrication, erection
nd securing the gratings.(Ucsl will supply the MS angles
and Gratings for the Fabrication & Installation)

Sq.
meter 7

Sq.
meter 43i

Walkway platform Wheel house top Deck - Fabrication,
erection nd securing the gratings.(Ucsl will supply the MS
angles a-rrd Gratings for the Fabrication & Installation)

12032
Raised floor works in various locations (lncluding
chequered plate cutting, positioning arrd securing)

Nos

Sq.
meter

IJJ Auxiliary Expansion tank installation
Life craft positioning - Platform Fabrication & Erection (Port
& stbd)

Nos 234

Shipset I35 LSA & FFA - Items installation and survey

Sq.
meter 436

Generator room exhaust - Access platform fabrication &
erection to access the exhaust. (UCSL will supply the
required MS Angles and Gratings)

237 Gangway platform - Fabrication & erection (UCSL will
supply the required MS Angles and Gratings)

Nos

5038
Exhaust silencer platform inside funnel & extended
platform.
(UCSL will supply the required MS Angles and Gratings)

Sq.
meter

Sq.
meter 3039

Steel rack fabrication & erection for stores/spares including
wooden positioning & securing.(UCSl will supply the
reouired materials)ja

SET 140 @A-;;.-;, Erection of co2 cylinders
i{c.lriif in g securing arrangement.

SET l
Typical drawing
attached (Iuyl654L Fabrication & Erection of Aft Mast

5of2
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Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel
UCSUCC/T/Woo3 Ot 25th Oecember 2023

3125- Arrangement
Afi Mast)

42 Fabrication & Erection forward mast SET 1

Typical drawing
attached (W I 65-
3126- Anangement
fore mast)

43 Installation of Hatches. (Fit-up, welding, Dry survey and
Hose test)(UCSL will supply the Hatches) Nos 26

Typical drawing
attached (W165
3142- Arrangement
Small Hatches and
Ventilation Openinqs)

Anchor Winch foundation, chain stopper, bitter end -
Fabrication & Erection

Typical drawing
attached (( tYl65-
31S3-Reuoo-Anchor
pocket arrangement,
incl. hau.tse pipe and
chain locker)

I

45
Embarkation & Pilot ladder - Insta.llation and securing
(UCSL wiX supply the Embarkation & Pilot ladder for
installation).

Nos 4

Expansion tank & foundation - Fabrication & Erection.
(UCSL win supply required Plates and angles for fabrication
& erection of expansion tank and foundation)

Nos I

47
Fabrication of racks in Paint store, forecastle store, Main
store, linen store, Provision store ( 4 tire racks).
Wooden planks to be installed as per site conditions.

Shipset I

48 Fabrication & insta-Ilation of bi-lge well gratings Nos 8

/t
tion for drilling machine & welding machine Nos 2

44

46

oz
*o
-t

orr

))

49

to
6of2
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Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

OCSI/CCrrIWIOO3 Dt 25th December 2023

50
E motors and gearbox foundation - Fabrication & Erection
(fit up/welding/dry survey, etc..)

Nos 2

Typical drawing
attached (I"ry165
2O71-Foundation for
e motors and.

Nos

Typical drawing
attached (W165-
2O73-utorking-
Foundation steering
qear)

51
Steering gear foundation - Fabrication & Erection (fit
up/welding/ dry survey, etc..)

Typica-l drawing
attached ((N165-
2O75- Foundation
bow thruster)

IBow thruster foundation - Fabrication & Erection (frt
up/welding/dry survey, etc..)

Nos52

3

Typical drawing
attached (W165-
2O76- Foundation
qenerotor set)

Diesel generator set foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos53

Nos ,2 Below SOKG54
General service pump foundation - Fabrication & Erection
(fit up/welding/dry survey, etc..)

Nos I Below 5OKGStop/Stripping pump foundation - Fabrication & Erection
(fit up/welding/dry survey, etc.. )

55

Nos ,2 Below SOKGBilge ejector foundations - Fabrication & Erection (Iit
up/welding/ dry survey, etc..)

Nos I Below SOKG57
Foundation for Bilge pump in propulsion room -

Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos I Below lOOKG5al @h"n for oily water separator - Fabrication &
Erection (fit up/welding/dry survey. etc..)

Nos 1 Below 200KG59
Foundation for ballast treatment plant - Fabrication &
Erection (fit up/welding/dry survey, etc..)

7 of 2
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60 Foundation for fire pump - Fabrication & Erection (fit
up/welding/dry survey, etc.. )

Nos I Below SOKG

72

:h

oq
=1I-
(.).T

))

61
Foundation for FO transfer pump - Fabrication & Erection
(fit up/welding/dry survey, etc..) Nos 2 Below 50KG

62 Foundation for cooling water circulation pump -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos 2 Relow SOKG

63
Foundation for fuel oil purifier - Fabrication & Erection (ht
up/welding/dry survey, etc.. )

Nos 2 Below SOKG

64 I Below SOKG

65

Foundation for FO transfer pump for Emergency generator
- Fabrication & Erection (fit up/welding/dry survey, etc..)

Foundation for HT cooling water pump - Fabrication &
Erection (hl. up/welding/dry surwey, etc..)

Nos

Nos 2
I

Below 50KG

66
Foundation for combined plate coolers - Fabrication &
Erection (fit up/welding/dry survey, etc..)

Nos 2 Below 50KG

67 Foundation for electrical driven LT cooling water circulation
pumps Nos 2 Below SOKG

68 Foundation for Potable/FW pumps Nos 2 Below SOKG

I Foundation for UV stabilizer and filter - Fabrication &
I Erection (f it up/welding/dry survey, etc..)

69 Nos I Below 50KG

70
Foundation for Insulated electrical boiler - Fabrication &
Erection (fit up/welding/dry survey, etc..) Nos I

7l Foundation for circulating pump - Fabrication & Erection
(fit up/welding/dry survey, etc..) Nos 1 Below SOKG

Foundation for STP - Fabrication & Erection (Iit
up/welding/dry survey, etc..) Nos I Below 2OOKG

li7 ,ffilittion for Sewage discharge pump - Fabrication &
;glfe(qN(nt up/weldin g/ dry survey, etc..) Nos I Below 50KG

c

8of2
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UCSL/CCry^N/OO1 Dt 25th Decemb€r 2023

Nos I7< Foundation for water cooled heat pump system -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Below 2OOKGNos I76 Foundation for Emergency/Harbour generators -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos I Below 5OKG77
Foundation for Reluctant feed pump - Fabrication &
Erection (frt up/welding/dry survey, etc..)

,2 Below 1SOKGFoundation for Mooring capstan - Fabrication & Erection
(fit up/welding/dry survey, etc..)

7A

Belou, l OOKGNos ,2
79 Foundation for Air compressors - Fabrication & Erection (fit

up/welding/dry survey, etc.. )

I Below SOKGti0 Foundations for Air receivers - Fabrication & Erection (fit
up/welding/dry survey, etc.. )

Nos I Belor.r,5OK(irJl
Foundation for Air dryer - Fabrication & Erection (fit
up/welding/dry survey, etc.. )

Below SOKGNos 2Radar foundation - Fabrication & Erection (fit
up/welding/ dry survey, etc..)

Nos 2 Below SOKGSearch light foundations - Fabrication & Erection (fit
up/ welding/ dry survey, etc.. )

83

Nos 4 Below SOKGa4

Nos85 Life raft foundation - Fabrication & Erection (frt
u p/welding/dry survev, etc..)

Nos I@r""ndation - Fabrication & Erection (fit

\1p/ ttetding) ary survey, etc..)il6

Nos
Equipment
weight - 1.57

Foundation for chiller plant & AHU - Fabrication & Erection
(firt up/welding/dry survey, etc.. )

a7

74

a2

Foundation for Electrically driven dirty oil pump -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos I Below SOKG

Below 5OKG

9of2
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Nos

I

I

Nos

Hand pump foundation (LO System) - Fabrication &
Erection (fit up/welding/dry survey, etc..)

2



ANNEXURE - V

\9
Udupi Cochin Shipyard Limited

Tender For Hull Outfit Structural works On 3800 DWT General CarSo Vessel
UCSUCCfiI\tllOO3 Ot 2sth December 2023

89 Foundation for Break resistor - Fabrication & Erection (frt
up/welding/ dry survey, etc..) Nos 2 Below lOOKG

90
Foundation for ESB - Fabrication & Erection (fit
up/welding/ dry survey, etc.. )

Nos 1 Below lOOKG

91
Foundation for navigation & side light arrangements -
Fabrication & Erection (fit up/welding/dry survey, etc..)

Nos 2 Below SOKG

92 Shaft guard - Fabrication & Erection (fit up/welding/dry
SU etc.. Rmtr 2

Nos I
Equipment
wcight - 1.257

Nos I Equipment
weight - 2.57

Nos I Equipment
wcight - 2.37

Nos 1
Equipment
weight - 1.0 T

94 MSB foundation - Fabrication & Erection (fit
up/welding/dry survey, etc..)

Nos 1
Equipment
weight - 1.oT

88 Foundation for propulsion panel - Fabrication & Erection
(fit up/welding/dry survey, etc..)

Ballast treatment plant UV Panel foundation - - Fabrication
& Erection (frt up/rvelding/dry suney, etc..)

/^\

Nos 1 Below 10OKG

93

=s

)

8*oz'aml:
o.I
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ANNEXURE - VI

Udupi Cochin Shipyard Limited
Tender For Hull Outfit Structural Works On 3800 DWT General Cargo Vessel

UCSL/CCITM/oo3 Dt 25th December 2021

ANNEXURE.VII
TECHNO COMr'AERCIAL CHECK LIST (To be submitted by the bidder)

Bidders ma confirm acc nce of the Tender Conditions/ deviati

Tender Enquiry Requirements

Deviations from Tender conditions

Signature:

Address of the Contractor:

ifa to be ifie

coru rt...tcr I
CELL /

SL
No.

Specific
comments
/Remarks

1

2

Terms & Condition, Scope of work &
lndicative Quantum of Work
(Annexure-1, ll& lll)

Schedute Ctause 6.1 ,6.2 &.6.3

Etigibility criteria documents

Agreed as per tender /Do not
agree

Agreed as per tender/ Do not
agree

l submitted /Not submitted

4
Agreed as per tender/Do not

agree

5 Offer Vatidity

Taxes & Duties

Payment terms - confjrm

01 Year - Agreed as per
tender/ Do not agree

6 Speclfied /inctuded in Price

7

a As per Ctause '10 of Annexure - |
Agreed as per tender/Do not

aqree

8

Price shatt remain firm and fixed and No
Escatation in prices after awardjng of
contract

Agreed as per tender/ Do not
agree

9 Security Deposit

Performance Guarantee

Force Majeure

Agreed as per tender/ Do not
aqree

Agreed as per tender/Do not
agree

Agreed as per tender/Do not
aqree

10

'1'1

12
Liquidated damages and cancettation of
contract

Agreed as per tender/ Do not
agree

13 Arbitratron & Jurisdrction ctauses

Confirm att other terms and conditions of
our enquiry are acceptabte.

Agreed as per tender/ Do not
agree

14

'15

Seal:

Confirmation from bidder
(Strike off whichever js not

appticabte)

Confirmed/Not confirmed

No Deviations

\

UnconditionaI Acceptance





Annexure-Vll

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

Tender Document no. UCSL/CCIT/W/003 dated 25th December 2023 Tender for

Hutt Outfit Structural Works of 3800 DWT Generat Cargo Vesset at UCSL has been

received by me/us and l/we hereby unconditionatty accept the tender conditions

of tender documents in its entirety for the above work.

2. lt is further noted that it is not permissibte to put any remarks/conditions in the

tender enclosed in "Part-2 (price bid)". l/We agree that the tender shat[ be

rejected and ACCEPTING AUTHORITY.

Yours faithfutly,

(Signature of the tenderer) with rubber stamp

Date

3r5{rl ' 
li

CONITTACT
CELL

ACCEPTANCE OF TENDER CONDITIONS

\


