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&

Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024

TENDER NOTICE
L Tender No. & date UCSL/CC/T/W/019 Dt 24th April 2024
5 TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS,
| Name of work CABLE LAYING & TERMINATION OF 3800 DWT GENERAL
- CARGO VESSEL

Last date & time of receipt of
tender

06th May 2024, 15:30hrs

Date & time of opening of
Technical Bid (Part-1)

06th May 2024, 15:30hrs

1. Password protected quotations in the prescribed form is invited from bidders for the work specified
above, subject to the terms and conditions as mentioned in the annexure to the tender enquiry so as
to reach the undersigned by email mentioned on or before the date and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- |: TECHNICAL BID

a.

Tender document duly signed on all pages - Including Terms & conditions and Scope of work
placed at Annexure | and Annexure |l respectively

The Techno commercial Check List at Annexure VIl to be filled up completely and duly signed.

. Duly filled form at Annexure - V

Unpriced Price bid (Price bid without price and marked as “QUOTED") to be submitted along with
Part-I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure VI.

3. Detailed Work Schedule:

The contractor should clearly indicate the time period in days required for the completion of
construction of a single vessel including hull structural outfit activities and this committed period
will be considered as primary element for the techno-commercial qualification of the bidders.

4, Mode of Submission of Quote:

ii.

Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 2 above Part II: Price
Bid.

The files are to be forwarded as Two (2) separate password protected Zip files to
contractcell@udupicsl.com/vineeshpillai@udupicsl.com

Part | and Part Il are to be protected with separate and distinctly different passwords.



TENDER DOCUMENT

&

Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

iv.

vi.

vii.

UCSL/CC/T/W/019 Dt 24th April 2024

The Bids will be opened on online mode during which the bidder will be advised to share the
password through SMS with which the technical bid will be opened.

The price bids will be opened after technical evaluation and only the technically qualified bidders
will be invited for opening of price bids which shall also be conducted on online mode as above.

However, subject to travel restrictions, the bidders can also attend the bid opening physically at
Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Office.

The contractors can also submit the quotations in sealed covers (Two-Bid) - as separate sealed

covers for Technical Bid and Price bid, both enclosed in a common sealed cover to reach the below
mentioned address before the stipulated time.

The bidders shall ensure the receipt of bids at contractcell@udupicsl.com/vineeshpillai@udupicsl.com
An acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no responsibility
for delay, loss or non-receipt of tenders by mail by the stipulated time.

The tender should be addressed to the Assistant General Manager (Material & Contract Cell), Udupi
Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108, Karnataka, India.

No deviations on the tender conditions will be accepted, and bids with deviations will be considered
technically disqualified. The acceptance of a tender or part thereof will rest with the Assistant
General Manager (Materials), Tebma Shipyards Limited, tender and reserves the authority to reject
the tender received without assigning any reason.

Contact Person: Mr. Vineesh: +91 8939751165/ Mr. Sarun, (Mob: 08592048487).

Encl:

~N oA WN =

Terms & Conditions

Scope of Work

Indicative Quantum of Machinery Works
Power of Attorney

Price Bid

Techno-Commercial check List
Unconditional Acceptance Letter
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Assistag General Manager (Material & Contract Cell)

- Annexure |

- Annexure |l
- Annexure Il
- Annexure IV
- Annexure V
- Annexure VI
- Annexure VII

Sony Clement T M
AGM - Materials
UCSL



ANNEXURE - |

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

TERMS AND CONDITIONS

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING &
TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

1. DESCRIPTION OF WORK

1.1

1.2.

1.3.

1.4,

1.5,

1.6.

1:7:

1.8.

. This tender enquiry pertains to the awarding of contract For “Electrical Outfit Structural Works,

Cable Laying & Termination Of 01 nos of 3800 DWT General Cargo Vessel” To be built at Udupi
Cochin Shipyard Limited (UCSL), Malpe, Karnataka.

The work includes installation of all machinery, hot work, shafting, commissioning, survey and sea
trail necessary to the satisfactory completion of works in accordance with the requirements of UCSL,
Classification society and owner requirements.

Infrastructure and Consumables: The contractor shall complete the work with the available
infrastructure facilities and materials provided by Udupi Cochin Shipyard Ltd (UCSL) in accordance
with the enclosed Specifications, delivery schedule and UCSL - General Terms and conditions in all
respects

Consumables:
e Gases (DA, Oxygen, CO2 and Argon) will be provided free of cost by UCSL

* Welding consumables: All welding consumable shall be provided by UCSL on chargeable basis.
The charges applicable for welding electrodes are mentioned below:

Welding Electrodes Rate
Flux Cored GMA (CO2) welding wire 1.2mm Rs 278 Per kg
Welding electrode: E 6013: 2.5 mm Rs 268 Per kg
Welding electrode: E 6013: 3.15 mm Rs 138 Per kg
Welding electrode: E 6013: 4 mm Rs 156 Per kg
Welding electrode: E 7018: 4 mm Rs 157 Per kg

*The above prices are inclusive of GST @ 18%.

Welding electrodes and gases used for fabrication / erection purposes will be supplied by UCSL only.

The work is to be carried out at the skid area allocated to the contractor (s) inside UCSL
Malpe/Hangarkatte premises.

You are requested to obtain clarifications, if any, and carefully study the documents and the
scope of services and UCSL, before submitting your offer.

The Agencies are advised to familiarize themselves with the site conditions before quoting.



ANNEXURE - |

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024

2. SCOPE OF WORK

2.1,

2.2.

The scope of contractor involves Installation of Cable ways & Electrical Equipment Seats (whole
vessel) to satisfaction of UCSL / Owner / Class surveyor, and up to the delivery of vessel

Refer Annexure Il and Annexure Il for detailed scope of work and indicative quantum of outfit
structural works respectively

3. METHOD OF AWARDING CONTRACT

3.1

13

3.3.

. Contract will be concluded with Bidder qualifying technically (including eligibility criteria), agreeing

to Commercial conditions (Annexure VI) and emerging as L1.

UCSL also reserves the right to split the optional work orders to any number of bidders willing to
match with L1 rate, if the performance of selected bidder is not satisfactory.

UCSL reserves the right to cancel the tender if required.

. QUALIFICATION CRITERIA FOR VENDORS

4.1.

4.7.

4.8.

The Bidder shall be a single firm having experience in Electrical Qutfit Structural Works, Cable Laying
& Termination in minimum 3 ships or floating marine structures.

. The technical experience means “the experience of successfully completed similar works (as per

clause 4.1 above) for period of 3 years. In the case of ongoing works, work progress report from the
authorized officer of the work order issued firm shall be submitted for considering UCSL requirement.

. The bidder should have qualified welders having relevant WPS approved by classification societies.
. Average turnover shall be 30 Lakh in last 3 consecutive financial years ending 31st March of last

financial year

. The contractor must have a site-in charge/ supervisor to execute work, with a minimum experience

of 3 yrs. in machinery field.

. Documents to prove credentials of the firm to undertake the subject work. eg: Details of available

equipments & facilities, Skilled / qualified Manpower, Work experience of similar job, etc. The firm
has to submit the documents which validate the above-mentioned Clause 4.1 & 4.4 requirements.
Work order for material supply will not be considered.

The Bidder should furnish the required work-specific information and satisfactory documentary
evidence such as copy of work order / agreement and a certificate from the employer for satisfactory
completion of work or any other relevant document indicating completion of work shall be submitted
to UCSL in support of its claim of experience.

Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State govt./ Public
Sector Undertakings etc. The bidder shall not have been debarred / black listed by UCSL or by any of
the Public Sector Undertaking or Government department etc.

COMMON REQUIREMENTS

4.9,

The work will be undertaken by only qualified welders of the contractor. Towards this, UCSL will
provide the WPS and PQR. Welders will have to be qualified by Class by UCSL. The subcontractor must
pay for the welder qualification, testing and certification charges to UCSL on actuals. The contractor
must retain the qualified welders till the completion of the project.

4.,10. Work will be undertaken and inspected as per the quality standards provided by UCSL, and approved

by CLASS and Owner of the vessels. The same may be seen prior bidding, if required. Copy of the
standards will be provided while awarding contract.

2
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Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

. Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken by contractor
to the satisfaction of UCSL QC. Required production aids shall be arranged by Contractors.

5. SCHEDULE OF COMPLETION OF VESSELS

31

. UCSL shall indicate the master construction schedule of completion of the work of vessel. The
contractor in turn shall submit their detailed scheduled of completion of the work, in consultation
with the officer In-charge. The progress of work shall be made in tandem with the progress of
completion of the vessel allowing sufficient time for other interface activities/works.

5.2. Yard has the right to change the schedules of the project to the interests of the company and the

5.3

firm should be capable of adjusting the resources according to the instructions from the Yard
contact person.

. Detailed working schedule (Weekly/monthly) etc to be prepared and submitted to yard personnel.
However, a detailed overall schedule, in a reasonable manner should be submitted prior to
commencement of work.

6. INSPECTION

6.1.
6.2.

6.3

6.4.
6.5.

The vessel shall be built under the classification of BV.

Work will be undertaken and inspected as per the quality standards provided by UCSL, and approved
by CLASS and Owner of the vessels.

. The complete work must be carried out under the survey of UCSL, CLASS and Owners. The works are

to be inspected and approved by UCSL initially and thereafter presented to CLASS and the Owner for
their survey and approval.

All welding machines are to be calibrated.

All test and Inspections shall be carried out as per approved Quality Plan.

6.6. All correspondence with the Shipyard to be in English language, including documents and plans to be
in English language and in metric units.
7. VALIDITY
7.1. The offer shall be valid for a period of 01 years and no escalation in rate shall be allowed by UCSL on

whatsoever reason.

8. RATE

8.1.

Rates are to be quoted in the Price Bid Format at Annexure V| attached herewith.

9. PAYMENT TERMS

9.1.

Payment will be made in 5 stages:

Stage |: 25% of Total contracted value per vessel

Deliverables: Completion of 90% of the hot work completion including fixing of cable trays, cable
penetrations and control panel foundation erection onboard.

Stage Il: 15% of Total contracted value per vessel

3



ANNEXURE - |

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

Deliverables: Completion of 90% of Electrical panel installation, MSB installation and wheel house
console installation.

Stage Ill: 20% of Total contracted value per vessel
Deliverables: Completion of 90% of cable laying and strapping.

Stage |IV: 30% of Total contracted value per vessel

Deliverables: On completion of 100% cable termination, Loop testing and electrical system readiness
for commissioning.

Stage V: 10% of Total contracted value per vessel

Deliverables: Completion of scope awarded to the contractor subject to clearance of all surveys and
inspections by Class, Owner representative, UCSL representative, successful sea trail completion
and delivery of the vessel.

9.2. Payment shall be made on the basis of certification by UCSL officer in-charge.

9.3. The payment shall be made within 30 days from submission of invoice along with the work completion
certificate.

9.4. All claims for payment for the work/additional work shall be submitted by the contractor within one
month of completion of work.

9.5. Payment will be made by RTGS/NEFT to the account of Agency. The name of the bank, branch, A/C
No., IFSC code & other particulars shall be furnished by the Agency in the proforma of UCSL.

10. TAXES & DUTIES

10.1. GST shall be applicable extra on the prescribed work. You are requested to furnish the following
details in the invoice/Bill.

Applicable rate of GST/SAC Code

Firms GST Reg. NO.

Service accounting code (SAC) as prescribed by statutory authorities.

GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACT1281B1Z0).

11. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

11.1. Period of contract will be one year from the date of work order. The rates quoted and all other
terms and conditions will remain unchanged for the entire period and also for the extended period
(if extended).

12.  SECURITY DEPOSIT

12.1. The successful tenderer shall remit 5% of the value of the contract as security deposit within 15
days of receipt of the work order. This amount may be remitted by way of demand draft or bank
guarantee (in approved proforma of UCSL) from any of the nationalized banks, valid till the
satisfactory completion of the entire work. The Security Deposit will be released on certification of
satisfactory completion of the contract and no liability to UCSL by Officer-in charge. The Security
Deposit retained will not bear any interest.



ANNEXURE - |

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

13. PERFORMANCE GURANTEE

131

13.2.

13.3.

The complete work carried out by the contractor shall be guaranteed against defective on poor
workmanship for a period of three months from the date of completion of work or till delivery of
that vessel, whichever is earlier. Any work found defective during this period is to be repaired
entirely at the contractor's cost at the vessel’s location and such repaired items shall be guaranteed
for a further period of three months from the date of repair.

Should any unsatisfactory performance and / or damage or failure occur due to poor workmanship
and poor-quality material used by the contractor, the contractor shall be solely responsible for
payment/reimbursement of expenditure incurred by Ship owner for rectifying the defect.

Towards this, a performance guarantee equivalent to 5% of the value of the contract to be furnished
by the contractor on completion of the works by way of a bank guarantee (in approved proforma of
UCSL, from a nationalized bank valid till the expiry of the guarantee period. In case the contract
fails to submit the PG in time, SD mentioned at Clause 11 will be retained till the expiry of
guarantee period.

14, LIQUIDATED DAMAGES

14.1.

14.2.

14.3.

14.4.

The progress of work will be monitored against the mutually agreed detailed schedule. Liquidated
damages for delays in execution of the work beyond the scheduled date of completion, for any
reason other than force majeure conditions, will be recovered at the rate of half percent of the
value of the contract per week or part thereof, subject to a maximum of ten (10) percent of the
value of the contract.

For better clarity, order values mentioned in LD clause are values excluding duties and taxes (Basic
value). Liquidated damages, if any, shall be decided and settled only after the completion of the
entire project but prior to the release of Final stage Payment.

If, for any reasons, supplier has a justification towards delay in supply / work execution and would
intend to consider applicability/ non applicability of LD, the same shall be intimated to UCSL by way
of a letter, failing which it will be deemed that delay is attributable to the supplier.

Delay in supply/Interruption of the work for reasons not attributable to supplier shall entitle
extension of the order execution period for proportionate period without any additional cost to
UCSL.

15. POWER OF ATTORNEY

15:1.

15.2.

The tenderer(s) shall have to sign in each page of the tender documents with official stamp as a
token of his acceptance of the conditions stated therein.

The person signing the tender form on behalf of another or on behalf of a firm, shall enclose to the
tender, a Power of Attorney or the said deed duly executed in his favour or the partnership deed
giving him such power showing that, he has the authority to bind such other persons or the firm, as
the case may be, in all matters pertaining to the contracts. If the Person so signing the tender, fails
to enclose the said Power of Attorney, his tender shall be liable for being summarily rejected. The
Power of Attorney shall be signed by all partners in the case of partnership concern, by the
Proprietor in the case of a proprietary concern, and by the person who by his signature can bind the
company in the case of a Limited Company.

5
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Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024

16. TERMINATION & LIMITATION OF LIABILITY

16.1.
16.2.
16.3.

16.4.
i.

ii.

i,

16.5.

16.6.

16.7.

16.8.

17. ARBI

This contract may be terminated upon the occurrence of any of the following events
By agreement in writing of the parties hereto;

By the non-defaulting party, upon default by the other party, of any clause of this contract, if not
remedied within fifteen (15) days, or such longer time as may be agreed upon by the parties, after
receipt of notice thereof in writing from the non-defaulting party;

By the other party, upon either party;

Making the assignment for the benefit of creditors, being adjudged a bankrupt or becoming
insolvent; or

Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed or dismissed
within sixty (60) days; or

Ceasing to do business for any reason.

For fraud and corruption or other unacceptable practices.

Upon expiry or termination of this Contract, neither party shall be discharged from any antecedent
obligations or liabilities to the other party under this Contract unless otherwise agreed in writing.

UCSL may by notice in writing to Agency to terminate the order after issuing due notice i.e., 30
days’ notice period. UCSL shall be entitled to compensation for loss limited to the order value.

Liability maximum that can be claimed by the Agency shall be limited to what is due to be and has
been paid by UCSL for work done as per the payment milestones and limited to work order value.

TRATION & JURISDICTION

17.1

17.2.

173,
17.4.
I

17.6.

. Any disputes arising during the period of the contract shall, in the first instance be settled by

mutual discussions and negotiations. The results of such resolution of dispute shall be incorporated
as an amendment to the contract, failing which supplier shall approach the UCSL Grievance
Redressal Committee as per relevant clause of the Contract.

If any dispute, disagreement or question arising out of or relating to or in consequence of the
contract, or to its fulfillment, or the validity of enforcement thereof, cannot be settled mutually or
the settlement of which is not herein specifically provided for, then the dispute shall within thirty
days from the date either party informs the other in writing that such disputes, disagreement exists,
be referred to arbitration. The arbitrators shall be appointed and the arbitration proceedings shall
be conducted in accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26
of 1996) as amended from time to time and the decision of the Arbitrators shall be final and binding
on the parties hereto. The arbitration will be done by a Board comprising one arbitrator nominated
by each party, and a mutually agreed Umpire. Each party shall bear its own cost of preparing and
presenting its case. The cost of arbitration shall be shared equally by the parties unless the award
provides otherwise. Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld unless any such
payment is or forms a part of the subject matter of arbitration proceedings.

Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.
Language of Arbitration: The Language of arbitration shall be English.
Governing Law: The contract shall be governed by Indian Law

In case of disputes, the same will be subjected to the jurisdiction of courts at Bangalore, Karnataka.

6
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Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL QUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024 |

18. SUB CONTRACTING AND ASSIGNMENT

18.1. Contractor shall not assign or transfer the Purchase Order/ Work Order or any share or interest
therein in any manner or degree to any third party without the prior written consent of UCSL.

18.2. Contractor shall not contract with any subcontractor and/or vendor without the prior written
consent of UCSL. Such consent shall not relieve the Contractor from any of his responsibilities and
liabilities under the Purchase Order/ Work Order. In addition, Contractor shall ensure that the
terms and conditions of any such contract shall comply with and correspond to the terms and
conditions of the Purchase Order/ Work Order.

19. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

19.1. The information contained in the enquiry as such shall NOT be communicated to any third party
without prior approval of UCSL.

19.2. Information in respect of contracts/orders shall NOT be released to the national or international
media or anyone not directly involved in its execution without the written approval of UCSL.

20. CANCELLATION OF ORDER AND RISK CONTRACTING

20.1. In the event the Agency fails to complete the work promptly and satisfactorily as per the terms of
the order, and if any work is delayed beyond thirty (30) days from the agreed schedule, UCSL,
without prejudice, reserves the right to cancel the order and get the work done at Agency's cost and
the expenditure so incurred including any damage or loss will be recovered from him and the
Security Deposit furnished by him is liable to be forfeited either in whole or in part.

20.2. UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the employees of
agencies and will be deducted from the bills, for any habitual offence on the cleanliness of
uniforms, lack of obedience, not attending the tasks etc., and will be to the discretion of the
Officer in charge for the work.

21. FORCE MAJEURE

21.1. Should failure in performance of any part of this contract arise from war, insurrection, restraint
imposed by Government act or legislation of other statutory authority, from explosion, riot, legal
lock-out, flood, fire, act of God or any inevitable or unforeseen event beyond human control which
will be construed as a reasonable ground for extension of time, UCSL may allow such additional time
as is mutually agreed to be justified by the circumstances of the case.

22. STORAGE OF MATERIAL AND EQUIPMENT

22.1. The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a suitable
location assigned by UCSL and shall ensure the safe and secure possession and handling of the items
thus handed over to contractor. UCSL shall allot storage space within UCSL premises, if available.

22.2. As regards the equipment/materials stored by him as above as also in use by him, UCSL will not be
responsible for any damage, pilferage, accident that may take place during the course of execution
of the work. It will be entirely his responsibility to keep all the equipment, materials etc., in safe
custody as also hold them duly insured at his expense.

7
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Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024

23. IMS GUIDELINES

23.1. UCSL implemented an Integrated Management System (IMS) and the Quality Management System
(QMS) within the yard. As part of IMS, subcontractors shall comply with the following measures
related to the Quality, Health, and Safety & Environment (QHSE) policy of UCSL.

a)
b)
c)
d)
e)
f)

g)
h)
i)

Meeting or exceeding customer requirements.

Assuring quality of the products and service.

Preventing occupational ill health & injuries.

Ensuring safe work sites.

Conserving natural resources.

Preventing / minimizing air, water & land pollution.

Handling and disposal of Hazardous wastes safely.

Complying with statutory & regulatory and other requirements.
Developing skills and motivating employees.

23.2. Occupational Health, safety & Environmental requirements of UCSL shall  also include the
following.

a)

d)

e)

The contractor (or a sub-contractor performing work on behalf of the contractor) is deemed to
comply with the Occupational health, safety and environmental policy of the company and also
to all operational controls/standard operating procedures and shall undertake the work in total
compliance with the requirements of the established Integrated Management System (IMS) of
the company.

The Contractor shall undertake the work in total compliance with all applicable legal/statutory
requirements related to occupational health, safety and environment effective in the state of
Karnataka.

It is the sole responsibility of the contractor to assure that any sub-contractor/s who shall
perform works in company lands/facilities/worksites on behalf of the contractor, is also
following all requirements related to the Integrated Management System of the company and
the health/safety/environmental Rules effective in the state.

The contractor shall provide/implement and operate/practice all occupational health, safety
and environmental management measures/facilities, for their period of contract, in their
activities/at their work sites, which shall be required according to the IMS of the company or
that required by the health/safety/environmental Rules established and effective in the state,
at their own cost.

If any contractor failed to comply with or violated any clauses/requirements of occupational
health, safety and environmental Rules effective in the state, in their activities or at work sites
and the same shall be exposed to the government or any competent authorities upon
inspections, the contractor shall be solely responsible for all liabilities caused by his/her action
and shall be responsible for paying the penalty and taking stipulated corrective actions insisted
by the authorities within the specified time, at their own cost. Any liability to the company in
this regard needs to be compensated by the contractor.

Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their activities at
the worksites.

Any clarification related to IMS requirements of the yard, may be obtained by the contractor
from the AGM (HSE) or the authorized representative of the contract, prior to the
commencement of work.
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Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
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24, SAFETY OF PERSONNEL AND FIRST AID

25.

24.1. The contractor shall be entirely responsible for the safety of all the personnel employed by him on
the work. In this regard, he may adopt all the required safety measures and strictly comply with
the safety regulations in force. A copy of UCSL's "Safety Rules for Contractors (Revised)" is
available with HSE department for reference.

24.2. The Agency may arrange to suitably insure all his workmen/ other personnel in this regard. UCSL
will not be responsible for any injury or illness to the Agency's workmen/other personnel during
execution of the works due to whatsoever reasons.

24.3. In this regard, the Contractor will have to fully indemnify UCSL against any claims made by his
workmen/other personnel

24.4. The Agency shall provide and maintain so as to be readily accessible during all working hours, a
first aid box with prescribed contents at every place where he employs contract labor for
executing the works.

LABOUR LAWS AND REGULATIONS

25.1. The Agency shall undertake and execute the work with contract Labor only after taking license
from the appropriate authority under the Contract Labor (Regulation & Abolition) Act 1970.

25.2. The Agency shall observe and comply with the provisions of all labour and industrial laws and
enactments and shall comply with and implement the provisions of the Factories Act, 1948,
Employees Provident Funds & Miscellaneous Provisions Act, 1952, Employees State Insurance Act,
Payment of Gratuity Act, minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation
and Abolition) Act and all other enactments as are applicable to him and his workmen employed
by him. The Agency shall inform UCSL his license number from the Central Labour Commissioner.

25.3. All Persons, except those exempted under the respective Acts, shall necessarily be insured under
the ESI scheme and be made members of the EPF Scheme from the day of their engagement as
personnel in the Company. In Case 1, All such insured Persons should carry with them their ESI
Identity Card for verification by the authorities. No Persons without a valid ESI Identity Card for
verification by the authorities will be permitted to work in the company.

25.4. The Agency shall submit the Labour Reports/Returns as required by the Company from time to
time in respect of their workmen in standard format to the concerned contracting officer so as to
enable the same to reach Contract cell by the 5th of every month. Delayed submission of the same
shall attract penal interest /damages at the rate as levied by the respective authorities under the
relevant Acts.

25.5. The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full details, Account
books etc., in original. These are required for inspection by the concerned authorities under each
scheme.

25.6. If the Agency fails to pay any contributions, charges or other amounts payable under any of the
aforementioned provisions of law, UCSL shall deduct or adjust amounts equivalent to such
contribution, charges or amounts from amount payable to him by UCSL, including any deposit or
amounts payable against bills and make payments on his account to the appropriate authority. He
shall not be entitled to question or challenge such deductions, adjustments or payment made by
UCSL.

25.7. Any other amount payable under any law or in respect of any person employed by the Agency, if
not paid by him, shall be deducted or adjusted by UCSL out of any amount payable to the Agency
including any Security Receipt and paid ever or withheld for payment by UCSL.

25.8. The Agency shall be fully responsible for the conduct and discipline of the workmen employed by
him in the Company premises. If such workmen commit any misconduct or criminal act inside the
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Company, the Agency shall take appropriate action against such workmen. The Agency shall
abide by the instructions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

25.9. All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their entry passes:

25.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance certificate to
the effect that the concerned person is staying in the area of jurisdiction of the certificate issuing
Police Station and that the person is not involved in any criminal offences as per the records
available therein.)

25.11. Application and Declaration for enrolling under Employees Provident Fund and ESI Scheme- 3
individual passport size photographs and two copies of family photographs of the members.

25.12. Agency shall familiarize themselves with the labour rules & regulations.

ELECTRICITY RULES AND REGULATION

26.1. The contractor shall adhere to the various rules in respect of electrical installation as per the
Indian Electricity Rules and Regulations and Electrical Inspectorate Standards in order to make
sure that men and materials are safe from hazards.

OVERWRITING & CORRECTIONS

27.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any, shall be
duly attested and a separate list of such corrections shall be attached with the offer

OTHER TERMS & CONDITIONS

28.1. Quality of services shall conform to the specification/ standards laid down by UCSL.
28.2. UCSL reserves the right to accept / reject any offer.

28.3. UCSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the schedule requirements.

28.4. During the evaluation of tender, officer-in-charge may seek clarifications from the bidders.
Clarification if any shall be given in writing/e-mail. Officer-in-charge’s decision will be final and
binding on the bidder.

28.5. Compliance of all statutory safety requirements and other safety rules stipulated by UCSL and
other applicable statutory bodies shall be the responsibility of the Agency while working at UCSL
premises. The Agency should ensure that their workmen and staff are adequately covered under
Insurance.

28.6. Damages caused to the Shipyard properties/tools/accessories should be rectified by the Agency at
his cost or proportional recoveries will be made from the Agency while passing their bills for
payment.

28.7. The service provider shall have to engage men on round the clock basis and also on Sundays and
holidays. Service has to be completed to the satisfaction of Udupi Cochin Shipyard Limited officer
in-charge.

28.8. The service provider shall indemnify UCSL or its officers against any claims arising out of accidents
or injuries to workmen or other persons or damage to other property which may arise during the
execution of the contract or from breach of any Law or Regulation prior to delivery and
acceptance of the items at UCSL.

10
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28.9. The service provider shall also be governed by the General Conditions of Contract of UCSL,
General Safety Rules and other relevant labour laws.

28.10. The upper age limit of all workers and supervisors employed by the Agency and those Agency
who do or supervise the job themselves shall be as per the prevailing rules of UCSL and shall
comply to the requirements of this tender.

28.11. Assistant General Manager, or his authorized representative will be the Officer-in-charge of
these contracts.
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SCOPE OF WORK

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION
OF 3800 DWT GENERAL CARGO VESSEL

1. INTRODUCTION

Yard intends to outsource the electrical outfit structural works of the vessels as detailed below
to competent contractors. Main particulars of the vessel, general arrangement drawing and other
relevant technical information on electrical systems is enclosed at Annexure-|

2. SCOPE OF WORK
PART 1:

The scope of contractor involves Installation of Cable ways & Electrical Equipment Seats (whole
vessel) to satisfaction of UCSL / Owner / Class surveyor, and up to the delivery of vessel which
includes the following;

a) Fabrication of Electrical cable tray supports, flat bars, equipment seats/foundation and
coaming.

b) Installation of complete cable way (cable coamings, Flat bars, cable trays/saddles,
cable conduits, gland pipes, Goose necks etc.) for full ship including accommodation
area and all related hot works & dry survey, required for satisfactory completion.

c) Installation of seats for entire Electrical equipment’s/systems onboard vessel including
accommodation area and all connected hot works for Installation of Field sensors, Level
Switches, Remote control valves, Tank sounding system sensors and other
instrumentation works. Required copper tubing as applicable is also included in scope
of contractor.

d) Installation of the required number of pads for cable trays & fitting seats while welding
trays/ equipment’s to tanks & bulkheads/decks, open deck area/Mast etc. including
spaces exposed to weather as per requirements shall be done by contractor.

PART 2:

Installation Of Electrical Equipment’s, Cabling, Cable Termination & Commissioning of
Equipment’s/Systems

The work shall be carried out based on the contract specification, general arrangement drawing,
UCSL mentioned standards and Design drawings. The scope of contractor involves, Installation
of equipment, cabling (whole vessel), Cable termination and Commissioning of complete
Electrical Equipment/Systems (except those mentioned in yards scope) to the satisfaction of
UCSL / Owner / Class surveyor, which includes the following: -

a) Installation of all electrical equipment.

b) Laying of cables onboard vessel as per UCSL & marine standards.

c) The type of cable to laid includes Fiber optic and CAT 7 cables, under water transducer
cables, antenna communication cables, maker cables, various inbuilt sensor cables and
special cables
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Packing of MCT and sealing of cable coamings in the whole ship except for the cable
entries in equipment.

Dressing of cables (both temporary and permanent).

Cable Termination of all electrical equipment as per UCSL & marine standards.
Commissioning scope involves loop testing of cables, megger test of electrical motors
and cables (if required), commissioning assistance till completion of the vessel.

Supply of Cable lugs, cable glands (generally the same shall be in scope of respective
OEM, in case of non-availability), cable securing stainless steel band and buckle,
marine grade cable ties including all items as required for cable installation shall be
included in scope of contractor. All cable lugs required shall be provided based on the
cable list size placed at Annexure-3. PG type cable lugs shall be supplied by the
contractor. Cable ties requirement is placed at Annexure-4. Class approved type lugs
shall be used.

Cable lugs at actuals required for cable termination to be supplied by the firm. Typical

type of lugs to be supplied are hollow pin type, eye type, Pin type and tubular type. The
supplied lugs shall be suitable for M4, M6, M8, M10, M12, M16 bolts etc. For cable size
of 355q.mm and above Double compression long barrel type lugs to be supplied.

Cable identification tags shall be provided. Cable tags shall be PVC/ metal slip in
inside area and SS 316 type in outside area. Quantity shall be provided based on the
cable list placed at annexure-3.

Segregation and Localized Dressing of cables near individual equipment is under the

scope of contractor.

Packing of MCTs and sealing of coamings are under the scope of contractor for the
equipment like Generators, Motors and any equipment where cable entry is
MCT/coaming.

The commissioning assistance of the entire systems on board vessel is to be provided by
contractor.

Material movement & accounting for the items included in the scope of work.
Providing sufficient protection of the installed items as per Yard direction.

Assistance for Survey/Trials presentation to Yard 1&QC, Owners and Class authorities as
per yard practices.

Survey presentation to yard I&QC, owners and class authorities as per yard practices and
standards. Documents for the same may be provided by UCSL. Copies of the same will
be provided at the time of awarding contract. Checklist as per yard standard will be
shared.

Rectification of defects as per the comments from Yard 1&QC, Owners & Class
authorities.

Earthing of equipment. Welding of earth bolts where ever required is under the scope
of the sub-contractor. Supply of Earthing cable and required earthing bolts is in the
scope of contractor.

Fixing of Name Tags for equipment and cables. Sleeve printing and fixing on cables and
cable cores are also under the scope of sub-contractor. Sleeve printer and other
accessories are to be arranged by sub-contractor. Materials required for Cable ID tag
like, PVC ferrule and PVC strip are under the scope of sub-contractor

Laying of load testing cables and cable termination at Load bank/Transformer and MSB
side will be under subcontractor scope. Any assistance required for Load Testing of
Generators should be provided by the sub-contractor.

Assistance of the electrical personnel on the Machinery commissioning &
Accommodation outfitting activities as directed by Yard during Harbor Trials.

~—
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Minor re-works on the installation has to be expected in considering the outfitting of
items, and the changes has to be carried out as per the drawings issued by design
department time to time.

Minor rectification / modification works have to be undertaken by the contractor as part
of the job, at no extra cost.

3. OTHER RESPONSIBILITIES OF THE OUTSOURCED FIRM FOR ALL CATEGORIES OF WORKS

a)
b)
c)

d)

e)

f)

g)

h)

m)

The transportation, storage, preservation and protection of the materials etc, intended
for installation on the ship, will be under the responsibility of the firm.

All works shall be carried out according to approved drawings issued by Yard and Yard
standards provided.

All work to comply with the requirements of the Classification Society /Owners/Marine
standards /UCSL Quality standard and based on the building practice of the Yard.
Qualified Manpower, equipment’s, testing tools with valid certification, installation
aids, tools including winches for cabling through pipes etc necessary for the work will
be the responsibility of the contractor and should be carried out as per UCSL standards.
Yard has the right to change the schedules of the project to the interests of the company
and the firm should be capable of adjusting the resources according to the instructions
from the Yard contact person.

Detailed working schedule (Weekly/monthly) etc to be prepared and submitted to yard
personnel. However, a detailed overall schedule, in a reasonable manner should be
submitted prior to commencement of work.

Localized lighting, DBs etc for the smooth work shall be arranged by Yard based on
availability.

Mobilizing own equipment, necessary working tools and tackles, safety and protective
gear for their personnel inside the yard for carrying out the work as per Safety/Statutory
rules/Yard rules of working people under the subcontractor is the responsibility of the
sub-contractor.

Firm shall be responsible for safety and welfare of all its employees employed for
construction, and shall be responsible for payment of all salaries to their employees and
other statutory dues and for all provisions of statues governing them.

Once the item/material is issued to the contractor, proper accounting of the items
consumed shall be maintained, till the delivery of vessel.

The contractor, on receipt of any material, is requested to immediately verify the
quality and quantity of the material with respect to the requirement and inform the
executing officer any shortage/discrepancy noted/anticipated well in advance so that
UCSL can take corrective action in time.

Ensuring the best housekeeping practices to keep the work premises neat & clean in
daily basis.

Minor staging up to 3meter height shall be erected by the contractor for the work using
UCSL material without any extra charges. Any requirement over and above this shall be
arranged by UCSL separately.
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4. METHODOLOGY OF WORKING

a)
b)

d)

e)

f)

8)

h)

i)

k)

m)

A detailed project report to be submitted prior to commencement of works.

The subcontractor shall deploy/nominate a person who will be in charge of the work for
the entire period of project execution. He shall keep close liaison with UCSL
officers/supervisors concerned and ensure smooth and satisfactory progress of the work
from time to time and shall be available for the entire duration of the project.
Necessary competent supervisors for the work, to be deployed.

Employees of the firm shall work under close coordination with yard personnel,
structural contractors and Piping/Painting/accommodation subcontractors with a
conciliatory approach and team spirit to achieve the project completion in time.

The Contractor is expected to have full knowledge and understanding of the Labour
rates, conditions, practices etc prevalent in the Yard and premises. The contractor shall
be entirely responsible for all matters related to manpower and labour engagement for
the subject contract.

Issues related to availability and utilization of manpower shall be dealt by the
Contractor. Availability of competent labour with requisite skills for the specified jobs
shall be ensured by the contractor.

The complete work is to be carried out with the highest degree of workmanship under
the inspection of UCSL, Classification society (when specifically indicated in the
technical specifications), Ship owner, or any other agency nominated by Shipyard.

The contractor shall execute the work in every area under instruction/intimation to
UCSL personnel at site. Clearance from UCSL in terms of permits/internal regulations
etc as applicable from time to time shall be obtained. The contractor shall obtain
necessary hot work sanctions, permission to work in confined areas, safety clearance
for scaffolding done by the contractor, electrical related provisions etc. as per UCSL
safety rules.

The Contractor is to ensure proper cleanliness all around his work area while working
on board ship. The contractor shall arrange to collect and clean up everyday all the
waste, scrap, debris etc. generated by his workmen while working on board the ship and
other locations and deposit the same suitably at specified location at his cost to the
complete satisfaction of Yard. In case of any failure on his part to comply with the
requirement, Yard will arrange the required cleaning entirely at the contractor’s cost.
The firm / contractor shall be responsible for any damage caused to the material
supplied by UCSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage. The responsibility is
limited only with respect to the damages caused due to any mistake or negligence of
contractor.

Contractor / firm are required to work round the clock / Sundays/ holidays as
per the requirement of concerned department in order to complete the work in time.
The upper age limit of all workers and supervisors employed by the contractor / firm
and those contractors who do or supervise the job themselves shall be as per the
prevailing rules of UCSL.

Any particulars/literature/information/certificates required by the Shipyard in
connection with the work is to be forwarded free of cost.

4
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Indicative Quantum of Machinery Works

TENDER FOR MACHINERY INSTALLATION, SHAFTING & COMMISSIONING OF 3800 DWT

GENERAL CARGO VESSEL
ANNEXURE - 1: INDICATIVE QUANTUM OF WORK
ndicati ical k
sl, tems in Sub-
No System Contractor’s
scope
1. | ICCP (Impressed Current Cathodic Protection System) Included
2. | ICAF (Impressed Current Anti Fouling System) Included
3. | Auto telephone Included
4. | Talkback system Included
5 | PA system Included
6. | Normal (LED Light) & Emergency light Included
7 | Switches and sockets Included
Fire detection and Alarm System (Central control unit, Smoke detectors and
8 Included
- | flame detectors etc)
Navigation & Communication including the console
g | (Radars, ECDISs, Gyro compasses, Speed log, Echo sounder, Autopilot, AlS, Included
VHF, MF/HF, Inmarsat-c's, SART, EPRIB, BNWAS, DGPS)
10/ Navigation lights Included
11/ Flood light Included
12 Search light Included
13| Explosion proof sockets Included
14/ Galley equipment Included
15| Laundry equipment Included
16 Ventilation fans Included
17| AC plant Included :
Machinery pump (bilge, Ballast, fire, Fuel oil transfer pump, Cooling water
) ; : Included
18| pump, Hydrophore pump, Steering Gear pump, dirty oil pump, urea pump)
19 Calorifier control panel Included
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20| Sewage treatment plant control panel Included
21| Oily water separator control panel Included
Propulsion Package (VFD, Propulsion control panel, brake resistor, static
22| converter, Control Panel) Included
Distribution system (400V MSB, 500V Propulsion Swbd, 500V Bow Thruster
Swbd, 400/230V MSB (Combined), 400/230V Emergency Swbd, 24VDC
23| Distribution Panels, Battery Sets & chargers, shore power supply Included
connection)
24 DG Control panels Included
25| Alarm Monitoring system Included
26/ Window wiper Included
27, CCTV Included
28 | LAN Included
29 | MCT Included
30 | Anchor & Winch Control panels Included
31 | Gantry crane control panel Included
32 | CO2 System Included
33 | Power management System (PMS Workstations) Included
34 | Loading Computer Included
35 | Navigation Light Control Panel Included
36 | Optical Signalling Equipment Included
37 | ACOUSTICAL SIGNALLING EQUIPMENT (Loud Hailer, Air Whistle) Included
38 | Wheelhouse Consoles Included
39 | Cargo holds Smoke Detection System Included
40 | DEADMAN ALARM SYSTEM Included
41 | Communication System Included
42 | Satellite Data System Included
43 | GMDSS console Included
44 | Purifier Control Panel Included
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ANNEXURE-2 HOT WORK LIST

1 Installation of Z-type cable ladder (GAL) 400mm Mtrs | 175
2 Installation of Z-type cable ladder (GAL) 200mm Mtrs 90
3 Installation of Z-type cable ladder (GAL) 100mm Mtrs | 100

4 Fabrication & installation of cable coaming 460 WT Nos 20

5 Fabrication & installation of cable coaming 460 NWT | Nos 20

6 Fabrication & installation of cable coaming 260 WT Nos 20

7 Fabrication & installation of cable coaming 260 NWT | Nos 20

8 Installation of flat bar 50x6 Mtrs | 400
9 Installation of flat bar 25x6 Mtrs | 400
10 Earth bush fit up & welding Nos | 300

11 External equipment cable duct tube fit up & welding Nos 250

Seat for 400/230V MAIN SWITCHBOARD, 3PH, |

12| AWIRE, 50Hz, 1P-23 s 1

3 | Seatfor 400/230V EMCY SWITCHBOARD, 3PH, e | 3
4WIRE, 50H, IP-22

14 | Seat For 400V GROUP STARTER PANEL, IP-44 Nos | 2

15 Seat for 400V VFD STARTER PANEL (15KW), IP-22 Nos 2

16 Seat for 400V SHORE CONNECTION BOX 160A, IP-56 | Nos |

17 Seat for 400V POWER DISTRIBUTION BOARD, [P-44 Nos /e

18 Seat for 230V DISTRIBUTION BOARD, IP-44 Nos 09
19 Seat for 24V DC TRU CUM DISTRIBUTION BOARD Nos 3
(2KW), IP-22
Seat for 24V DC LIGHTING DISTRIBUTION BOARD,
20 Nos 2
1P-44
Seat for BATTERY CHARGER PANEL FOR RADIO
21 Nos 2

(20A), IP-22

Seat for MDG BATTERY CHARGER PANEL (1KW), IP-

29 Nos 3

22
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23 Seat for EDG BATTERY CHARGER PANEL (0.5KW), Nos 2
1p-22
24 :?EX-;;)&SSEMOTE START/STOP PUSH BUTTON Mo 30
25 | Seat for EMERGENCY STOP PUSH BUTTON STATION | Nos 30
26 Seat for 24V BATTERY 200AH, IP-22 Nos 8
27 Seat for static converter Nos 2
28 Seat for break resistor Nos 4
29 Seat for DG control panel Nos 4
30 Seat for Talkback System Nos 5
31 Seat for General Alarm system Nos 2
32 Seat for Auto telephone Exchange Nos 1
33 Seat for PA system Nos 20
34 Seat for Fire detection system Nos 11
35 Seat for Fire manual call point Nos 9
36 Seat for Sounder/flasher Nos 14
37 Seat for BWTS panel Nos 2
38 Seat for CCTV Nos 2
39 Seat for Loading Computer desktop type PC Nos 1
40 Seat for X Band Radar System Antenna Nos 2
41 Seat for DGPS System Antenna Nos 2
42 Seat for AlS System Antenna Nos 1
44 Seat for Echo sounder System Transducer Nos 1
45 Seat for Speed log System Transducer Nos 1
46 Seat for Gyro compass System Nos 2
47 Seat for VHF with DSC Antenna Nos 2
48 Seat for MF/HF system Antenna Nos 1
49 Seat for LED Down light for Machinery Area Nos 143
50 Seat for LED down Light for Outside Area Nos 50
T L I
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52 Seat for switch sockets Nos 12
53 Seat for Navigation Lights Nos 20
54 Seat for Search light Nos |
59 Seat for Acoustical and optical Signalling Equipment Nos 2
56 Cutlout for LED down light for cabins passageway & Nos 137
staircase

57 Seat for LED Berth light Nos 12
58 Seat for LED chart light Nos 2
60 Cutout for LED toilet light Nos 12
61 Seat for LED Mirror light Nos 13
62 Seat for LED WALL LIGHT Nos 12
63 Zera:af;:s:;l};it;:ction box for both accommodation Nos 60
64 Seat for Water Ingress System Nos 4
65 Seat for Alarm Monitoring System sensor Nos 103
66 Pressure transmitter/Temperature transmitter Nos 5
67 Goose necks Nos 75
68 Rescue boat Control Panel Nos 1
69 Window wiper Nos 3
70 Automation System Control panel Nos 2
71 MCT Nos 10
72 Seat for steering gear control panel Nos 2
73 Seat for Air compressor panel Nos 2
74 Seat for batteries Nos 10
75 Seat for anemometer Nos 1
76 Seat for NAVTEX System Nos 1
77 Seat for SART Nos 2
78 Seat for EPIRB Nos 1
79 Seat for BNWAS system Nos 6
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80 | sMDSS console) Nos
81 Seat for LAN Network Switches Nos
82 Seat for ECDIS system Monitor Nos
83 Seat for Satellite Data System Nos
84 Seat for Drive Unit for Propulsion Motor Nos
85 Seat for Drive Unit for Bow Thruster Motor Nos
86 Seat for 50KVA Transformer 500/430V Nos
88 Emergency Stop Panel Nos
89 Seat for UPS Nos

90 | Seat for Navigation Light Control Panel Nos
91 Seat for GMDSS Distribution Board Nos
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Sr.No | Electrical Installation items Unit | Qty Location
1 400/230V MAIN SWITCHBOARD, 3PH, 4WIRE, Nos |1
50Hz, IP-23
2 400/230V EMCY SWITCHBOARD, 3PH, 4WIRE, Nos |1
50H, 1P-22

3 400V GROUP STARTER PANEL, IP-44 Nos |2
4 400V VFD STARTER PANEL (15KW), IP-22 Nos |2
5 400V SHORE CONNECTION BOX 1604, IP-56 Nos |1
6 400V POWER DISTRIBUTION BOARD, 1P-44 Nos |2
7 230V DISTRIBUTION BOARD, IP-44 Nos | 09
8 24V DC TRU CUM DISTRIBUTION BOARD (2KW), IP-22 Nos |3
9 24V DC LIGHTING DISTRIBUTION BOARD, IP-44 Nos |2
10 BATTERY CHARGER PANEL FOR RADIO (20A), IP-22 Nos |2
11 MDG BATTERY CHARGER PANEL (1KW), IP-22 Nos |3

12 EDG BATTERY CHARGER PANEL, IP-22 Nos |2
13 REMOTE START/STOP PUSH BUTTON STATIONS Nos |30
14 EMERGENCY STOP PUSH BUTTON STATION Nos |30
15 24V BATTERY 200AH, IP-22 Nos |8
16 static converter Nos |2
17 break resistor Nos | 4
18 DG control panel Nos |4
19 Talkback System Nos |5
20 General Alarm system Nos |2
2l Auto telephone Exchange Nos |1
22 PA system Nos |42
20 Fire detection system Sensor Nos | 25
24 Fire manual call point Nos |18
25 Sounder/flasher Nos | 25
26 BWTS panel Nos |2

| 27 CCTV Nos |2
8 Loading Computer desktop type PC Nos |1

29 X Band Radar System Nos |2
30 DGPS System Nos |2
31 Autopilot System Nos |1
32 AlS System Nos 1
33 Echo sounder System Nos |1
34 Speed log System Nos 1
35 Gyro compass System Nos |2
36 VHF with DSC watch receiver system Nos |2
37 MF/HF system Nos |1 |
38 LED Down light for Machinery Area Nos 143
39 LED down Light for Outside Area Nos | 50
40 Ex-proof LED light at Paint room & Gangways at Cargo area Nos |12
41 switch sockets Nos | 25
42 Navigation Lights Nos | 20
43 Search light Nos |1
44 Acoustical and optical Signalling Equipment Nos |2
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45 LED down light for cabins passageway & staircase Nos | 137

46 Berth light Nos |12
47 desk light Nos | 10
48 chart light Nos |2
49 toilet light Nos |12
50 Mirror light Nos |13
51 WALL LIGHT Nos |12
52 6 way junction box for both accommodation & machinery area | Nos | 60
53 Water Ingress System Nos |4
54 Alarm Monitoring System sensor Nos | 103

i 55 Pressure transmitter/Temperature transmitter Nos |5

| 56 Goose necks Nos |75
57 Rescue boat Control Panel Nos |1
58 Window wiper Nos |3
59 Automation System Control panel Nos |2
60 MCT Nos | 10
61 steering gear control panel Nos |2

| 62 Air compressor panel Nos |2
63 batteries Nos | 10
64 anemometer Nos |1
65 NAVTEX System Nos |1
66 SART Nos |2
67 EPIRB Nos |1
68 BNWAS system Nos |6
69 ICCP control panel Nos |1
70 ICAF control panel Nos |1
71 Shaft earthing device Nos |1
72 shaft monitoring system Nos |1
73 space heater panel Nos |16
74 CO2 panel & sounder Nos |2
70 INMARSAT C System Nos |2
76 Console (Wheelhouse Fwd, Wheelhouse PS and Nos |4

| SB, GMDSS console)

77 LAN Network Switches Nos |3
78 ECDIS system Nos |2

| 79 Satellite Data System Nos |1

' 80 Drive Unit for Propulsion Motor Nos |2
81 Drive Unit for Bow Thruster Motor Nos |1
82 50KVA Transformer 500/430V Nos |2
83 Emergency Stop Panel Nos |1
84 UPS Nos |2
85 Navigation Light Control Panel Nos |1
86 GMDSS Distribution Board Nos |1
87 Light signal column Nos |5

Note : For all the above items the nuts and bolts required for installation is in the scope of contractor.




ANNEXURE-3 HOT WORK LIST

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

UCSL/CC/T/W/019 Dt 24th April 2024

ANNEXURE - Il
4

CABLE LAYING
TOTAL
SI. No SYSTEM No. of CABLES
(METER)
1 POWER SYSTEM CABLE
3Cx150 Sg.mm to 3Cx16 Sq.mm 50 4000
3Cx10 Sg.mm to 3Cx1.5 Sg.mm 650 11500
4Cx95 Sg.mm to 4Cx16 Sq.mm 50 1500
2 VFD CABLES 3Cx95 Sq.mm 50 100 |
3 SIGNAL CABLE
14x2x0.75 Sq.mm to 7Cx2x0.75 Sq.mm 50 600
5Cx2x0.75 Sq.mm to 1Cx2x0.75 Sq.mm 700 5000
7Cx2x1.5 Sg.mm to 2Cx2x1.5 Sg.mm 750 19000
4 SUPPLIER CABLES 120 2000
5 CAT 7 CABLES* 80 2000
TOTAL CABLES 2450 49500
Notes: Including cable strapping & cable survey
A LAND T INATI
sI. No SYSTEM No.of CABLEs | Numberof |
Ends
1 Power System Cable
3Cx150 Sq.mm to 3Cx16 Sqmm 50 100 *‘
3Cx10 Sg.mm to 3Cx1.5 Sgq.mm 650 1300 |
4Cx95 Sq.mm to 4Cx16 Sq.mm 50 100 B
2 | VFD CABLES 3Cx95 Sq.mm 50 100 |
3 SIGNAL CABLE
—
14x2x0.75 Sg.mm to 7Cx2x0.75 Sq.mm 50 100 |
5Cx2x0.75 Sg.mm to 1Cx2x0.75 Sq.mm 700 1400
7Cx2x1.5 Sq.mm to 2Cx2x1.5 Sq.mm 750 1500 :
4 SUPPLIER CABLES 120 240 i
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Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

5 CAT 7 CABLES* 80 160

TOTAL CABLES 2450 4900

Notes: *160 Nos. Connector for CAT 7 cable to be supplied

ANNEXURE-4

a) Followingitems as required at actuals are to be supplied

i. Flame Retardant Nylon 6.6 cable tie locking type- Black colour (for using inside
panel).
ii. Flame Retardant Nylon cable tie locking type - White colour (For temporary tying) —
iii. Stainless steel PVC cable tie SS 316- Custom length as per required length and SS loose-
piece head(buckle).

b. Thickness of SS 316 steel ties shall be within 0.4 mm.

c. Cable ties shall be suitable for using in marine environment. Data sheets for the offered items
shall be attached along with the offer.

d. Cable ties shall be able to keep their locked position irrespective of the onboard vibrations
and ship movements.

e. For steel cable ties of custom length supplied in rolls, the length of cable ties per roll shall be
specifically mentioned in the offer.

f. Approval/ manufacturers declaration certificate for conformity to 316 grades for stainless_
steel ties to be forwarded along with the offer. '

g. For flame retardant type nylon ties, necessary documentary evidence in proof of flame
retardancy property shall be furnished along with the offer.

h. Samples for the offered items shall be produced upon request from Yard with suitable
identification, of each type for checking their technical suitability.

i. The quantity required shall be estimated by the contractor based on the cable list indicated
in the Annexure-3.

All clarifications required if any regarding dimensions, material, etc. for items should be made before
submission of offer. Any deviation made from the material, process specifications should be intimated
and approval obtained.



Annexure VI

POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Materials & Contract cell)
Udupi Cochin Shipyard Limited

Fishing Harbour complex, Malpe,

Udupi 576 108.

. Subject: Power of Attorney
ME. 7 MES. /WS, e eiireirersenesseseressassesesesassessssessensessssssssssessssessssessssrersessnsssenens (Name of the Person(s)), domiciled
2 OSSO (Address),
ACLING BSuciiirrrereinsnnisssssneissssssssssassssssmssssses snsns (Designation and name of the company), and whose
signature is attested below, is hereby appointed as the Authorized Representative and authorized on
o T=] =1 N o RN (Name of the
company) to provide information and respond to enquiries etc. as may be required by the Employer for
the project of . . (Project title) and is

hereby further authonzed to 51gn and fl le relevant documents in respect of the above.

(Attested signature of Mr. ......veicccnninsnssissnenns .)

« (Name & designation)

(Company Seal)




TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO
VESSELUCSL/CC/T/W/019 Dt 24th April 2024

UCSL/CC/T/W/019 Dt 24th APRIL 2024

ANNEXURE - V

&

Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING &

TERMINATION OF 3800 DWT GENERAL CARGO VESSEL

PRICE BID
' :'c') WORK DESCRIPRTION QTY UOM TOTAL
| ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING
1 | & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL 1 Shipset
as per the scope of work and Indicative list of work.
2 | IGST/GST.......... %
|
3 | GRAND TOTAL AMOUNT (INR)
|
‘ AMOUNT IN WORDS:
|
Note:
1. ! will be determined based on the TOTAL price of Price bid format.
Signature:

Seal:

Address of the contractor:



ANNEXURE-2 HOT WORK LIST

ANNEXURE - V

\

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO
VESSELUCSL/CC/T/W/019 Dt 24th April 2024

Sr.No Electrical Hot w Unit Qty | UnitPrice

1 Installation of Z-type cable ladder (GAL) 400mm Mtrs 175

2 Installation of Z-type cable ladder (GAL) 200mm Mtrs 90

3 Installation of Z-type cable ladder (GAL) 100mm Mtrs 100
4 Fabrication & installation of cable coaming 460 WT Nos 20

5 Fabrication & installation of cable coaming 460 NWT Nos 20

6 Fabrication & installation of cable coaming 260 WT Nos 20

7 Fabrication & installation of cable coaming 260 NWT Nos 20

8 Installation of flat bar 50x6 Mtrs | 400

9 Installation of flat bar 25x6 Mtrs | 400

10 | Earth bush fit up & welding Nos 300

11 | External equipment cable duct tube fit up & welding Nos 250
12 | Seat for 400/230V MAIN SWITCHBOARD, 3PH, 4WIRE, 50Hz, IP-23 Nos 1
13 | Seat for 400/230V EMCY SWITCHBOARD, 3PH, 4WIRE, 50H, [P-22 Nos 1
14 | Seat For 400V GROUP STARTER PANEL, IP-44 Nos 2
15 | Seat for 400V VFD STARTER PANEL (15KW), IP-22 Nos 2
16 | Seat for 400V SHORE CONNECTION BOX 160A4, [P-56 Nos 1
17 | Seat for 400V POWER DISTRIBUTION BOARD, IP-44 Nos 2
18 | Seat for 230V DISTRIBUTION BOARD, [P-44 Nos 09
19 | Seat for 24V DC TRU CUM DISTRIBUTION BOARD (2KW), IP-22 Nos 3
20 Seat for 24V DC LIGHTING DISTRIBUTION BOARD, IP-44 Nos 2
21 | Seat for BATTERY CHARGER PANEL FOR RADIO (20A), [P-22 Nos 2
22 Seat for MDG BATTERY CHARGER PANEL (1KW), IP-22 Nos 3
23 Seat for EDG BATTERY CHARGER PANEL (0.5KW), IP-22 Nos 2
24 Seatfor REMOTE START/STOP PUSH BUTTON STATIONS Nos 30
25 | Seat for EMERGENCY STOP PUSH BUTTON STATION Nos 30
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Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO

VESSELUCSL/CC/T/W/019 Dt 24th April 2024

26 | Seat for 24V BATTERY 200AH, 1P-22 Nos 8
27 | Seat for static converter Nos 2
28 | Seat for break resistor Nos 4 ]
29 | Seat for DG control panel Nos 4
30 | Seat for Talkback System Nos 5
31 | Seat for General Alarm system Nos 2
32 | Seat for Auto telephone Exchange Nos 1 B
33 | Seat for PA system Nos 20
34 | Seat for Fire detection system Nos 11
35 | Seat for Fire manual call point Nos 9
36 | Seat for Sounder/flasher Nos 14
37 | Seat for BWTS panel Nos 2 B
38 | Seat for CCTV Nos | 2 |
39 | Seat for Loading Computer desktop type PC Nos 1
40 | Seat for X Band Radar System Antenna Nos 2
41 | Seat for DGPS System Antenna Nos 2
42 | Seat for AIS System Antenna Nos 1
44 | Seat for Echo sounder System Transducer Nos 1
45 | Seat for Speed log System Transducer Nos 1
v% Seat for Gyro compass System Nos 2 i
47 | Seat for VHF with DSC Antenna Nos 2
48 | Seat for MF/HF system Antenna Nos 1 |
49 | Seat for LED Down light for Machinery Area Nos 143
50 | Seat for LED down Light for Outside Area Nos 50
51 | Seat for Ex-proof LED light at Paint room & Gangways at Cargo area Nos 12
52 | Seat for switch sockets Nos 12 |
53 | Seat for Navigation Lights Nos 20
54 | Seat for Search light Nos 1
55 | Seat for Acoustical and optical Signalling Equipment Nos 2 _
56 | Cutout for LED down light for cabins passageway & staircase Nos 137 -




ANNEXURE - V

L

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO
VESSELUCSL/CC/T/W/019 Dt 24th April 2024

| 57 | Seatfor LED Berth light Nos | 12

58 | Seatfor LED chart light Nos 2
60 | Cutout for LED toilet light Nos 12
61 | Seatfor LED Mirror light Nos 13
62 | Seatfor LED WALL LIGHT Nos 12
63 | Seat for 6 way junction box for both accommodation & machinery area Nos 60
64 | Seat for Water Ingress System Nos 4
65 | Seat for Alarm Monitoring System sensor Nos 103
66 | Pressure transmitter/Temperature transmitter Nos 5
67 | Goose necks Nos 75
68 | Rescue boat Control Panel Nos 1
69 | Window wiper Nos 3
70 | Automation System Control panel Nos 2
71 | MCT Nos 10
72 | Seat for steering gear control panel Nos 2
73 | Seat for Air compressor panel Nos 2
74 | Seat for batteries Nos 10
75 | Seat for anemometer Nos 1
76 | Seat for NAVTEX System Nos 1
77 | Seat for SART Nos 2
78 | Seat for EPIRB Nos 1
79 | Seat for BNWAS system Nos 6
80 | Console (Wheelhouse Fwd, Wheelhouse PS and SB, GMDSS console) Nos 4
81 | Seat for LAN Network Switches Nos 3
82 | Seat for ECDIS system Monitor Nos i
83 | Seat for Satellite Data System Nos 1
84 | Seat for Drive Unit for Propulsion Motor Nos 2
85 | Seatfor Drive Unit for Bow Thruster Motor Nos 1
86 | Seatfor 50KVA Transformer 500/430V Nos 2




88

ANNEXURE -V | 5

&

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO

VESSELUCSL/CC/T/W/019 Dt 24th April 2024

Emergency Stop Panel Nos 1
89 | Seat for UPS Nos 2
90 | Seat for Navigation Light Control Panel Nos 1
91 | Seat for GMDSS Distribution Board Nos 1
r.No | Electrical In io Unit Qty | Unit Price
1 400/230V MAIN SWITCHBOARD, 3PH, 4WIRE, Nos 1
- 50Hz, IP-23 .
2 400/230V EMCY SWITCHBOARD, 3PH, 4WIRE, Nos 1
50H, 1P-22
3 400V GROUP STARTER PANEL, IP-44 Nos 2
4 400V VFD STARTER PANEL (15KW), IP-22 Nos 2
5 400V SHORE CONNECTION BOX 160A, IP-56 Nos 1
6 400V POWER DISTRIBUTION BOARD, IP-44 Nos >
7 230V DISTRIBUTION BOARD, 1P-44 Nos 09
8 24V DC TRU CUM DISTRIBUTION BOARD (2KW), IP-22 Nos 3
9 24V DC LIGHTING DISTRIBUTION BOARD, IP-44 Nos 2
10 BATTERY CHARGER PANEL FOR RADIO (20A), IP-22 Nos 2
i MDG BATTERY CHARGER PANEL (1KW), IP-22 Nos 3
12 EDG BATTERY CHARGER PANEL, IP-22 Nos 2
13 REMOTE START/STOP PUSH BUTTON STATIONS Nos 30
14 EMERGENCY STOP PUSH BUTTON STATION Nos 30
15 24V BATTERY 200AH, IP-22 Nos 8
D static converter Nos 2
17 break resistor Nos 4
18 DG control panel Nos 4
19 Talkback System Nos 5
20 General Alarm system Nos 2
z21 Auto telephone Exchange Nos 1
22 PA system Nos 42
23 Fire detection system Sensor Nos 25
24 Fire manual call point Nos 18
25 Sounder/flasher Nos 25
26 BWTS panel Nos 2
27 CCTV Nos 2
28 Loading Computer desktop type PC Nos 1
29 X Band Radar System Nos 2
30 DGPS System Nos )
31 Autopilot System Nos 1
32 AlS System Nos 1
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Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO
VESSELUCSL/CC/T/W/019 Dt 24th April 2024

ﬁf% Echo sounder System Nos 1

| 34 Speed log System Nos 1

| 35 Gyro compass System Nos 2

' 36 VHF with DSC watch receiver system Nos 2
37 MF/HF system Nos 1

38 LED Down light for Machinery Area Nos 143
39 LED down Light for Outside Area Nos 50

40 Ex-proof LED light at Paint room & Gangways at Cargo area Nos 12
41 switch sockets Nos 25

42 Navigation Lights Nos 20
43 Search light Nos 1
44 Acoustical and optical Signalling Equipment Nos 2
45 LED down light for cabins passageway & staircase Nos 137
46 Berth light Nos 12
47 desk light Nos 10
48 chart light Nos 2
49 toilet light Nos 12
50 Mirror light Nos 13
51 WALL LIGHT Nos 12
52 6 way junction box for both accommodation & machinery area Nos 60

| 53 Water Ingress System Nos 4

| 54 Alarm Monitoring System sensor Nos 103
55 Pressure transmitter/Temperature transmitter Nos 5
56 Goose necks Nos 75
57 Rescue boat Control Panel Nos 1
58 Window wiper Nos 3
59 Automation System Control panel Nos 2
60 MCT Nos 10
61 steering gear control panel Nos 2
62 Air compressor panel Nos 2
63 batteries Nos 10
64 anemometer Nos 1
65 NAVTEX System Nos 1
66 SART Nos 2
67 EPIRB Nos 1
68 BNWAS system Nos 6
69 ICCP control panel Nos 1
70 ICAF control panel Nos 1
71 Shaft earthing device Nos 1
72 shaft monitoring system Nos 1
73 space heater panel Nos 16
74 CO2 panel & sounder Nos 2
75 INMARSAT C System Nos 2
76 Console (Wheelhouse Fwd, Wheelhouse PS and Nos 4

SB, GMDSS console)

77 LAN Network Switches Nos 3
78 ECDIS system Nos 2




ANNEXURE - V

{7

Udupi Cochin Shipyard Limited
TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO

VESSELUCSL/CC/T/W/019 Dt 24th April 2024

79 Satellite Data System Nos 1
80 Drive Unit for Propulsion Motor Nos 2
81 Drive Unit for Bow Thruster Motor Nos 1
82 50KVA Transformer 500/430V Nos 2
83 Emergency Stop Panel Nos 1
84 UPS Nos 2
85 Navigation Light Control Panel Nos 1
86 GMDSS Distribution Board Nos |1 ]
87 Light signal column Nos 5

Note : For all the above items the nuts and bolts required for installation is in the scope of contractor

ANNEXURE-3 HOT WORK LIST

"
CABLE LAYING
SL. No SYSTEM No.of CABLES | TOTAL(METER) | Rate/Meter
1 POWER SYSTEM CABLE
3Cx150 Sq.mm to 3Cx16 Sg.mm 50 4000
3Cx10 Sg.mm to 3Cx1.5 Sg.mm 650 11500
4Cx95 Sq.mm to 4Cx16 Sg.mm 50 1500
2 VFD CABLES 3Cx95 Sq.mm 50 100
3 SIGNAL CABLE
14x2x0.75 Sq.mm to 7Cx2x0.75 Sq.mm 50 600
5Cx2x0.75 Sq.mm to 1Cx2x0.75 Sq.mm 700 5000 ]
— 7Cx2x1.5 Sg.mm to 2Cx2x1.5 Sq.mm 750 19000
4 SUPPLIER CABLES 120 2000
5 CAT 7 CABLES* 80 2000
TOTAL CABLES 2450 49500
NOTE: Including cable strapping & cable survey
A AN N
S1. No SYSTEM No.of CABLES | Number of Ends | UnitPrice
1 Power System Cable
3Cx150 Sg.mm to 3Cx16 Sq.mm 50 100 R
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TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO

VESSELUCSL/CC/T/W/019 Dt 24th April 2024

3Cx10 Sg.mm to 3Cx1.5 Sq.mm 650 1300
4Cx95 Sq.mm to 4Cx16 Sg.mm 50 100
3 VFD CABLES 3Cx95 Sq.mm 50 100
i 4 SIGNAL CABLE
14x2x0.75 Sg.mm to 7Cx2x0.75 Sq.mm 50 100
I 5Cx2x0.75 Sg.mm to 1Cx2x0.75 Sq.mm 700 1400
7Cx2x1.5 Sg.mm to 2Cx2x1.5 Sq.mm 750 1500
5 SUPPLIER CABLES 120 240
6 CAT 7 CABLES* 80 160
TOTAL CABLES 2450 4900

Notes:

1. *160 Nos. Connector for CAT 7 cable to be supplied.
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Udupi Cochin Shipyard Limited

TENDER FOR ELECTRICAL OUTFIT STRUCTURAL WORKS, CABLE LAYING & TERMINATION OF 3800 DWT GENERAL CARGO VESSEL
UCSL/CC/T/W/019 Dt 24th April 2024

ANNEXURE-VI
TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
' applicable) /Remarks
Terms & Condition, Scope of work & Niiead sehirtandes 106 ot
1 | Indicative Quantum of Work. (Annexure-I, || g P
& Ill) agree
7 | schedule Agreed as per tender/Do not
agree -
3 | Unconditional Acceptance Agreed as p:;rtee;\der/Do s q

01 Years - Agreed as per

4 | Offer Validity tender/Do not agree

5 | Taxes & Duties Specified/included in Price

6 | Payment terms - confirm

Agreed as per tender/Do not

a | As per Clause 9 of Annexure - | agree

Price shall remain firm and fixed and No
7 | Escalation in prices after awarding of Agreedas pgrrt::der/Do not .
contract g

8 | Security Deposit Agreed as per tender/Do not

agree
9 | Performance Guarantee Agreed as p:;rt::der/ Do not
. Agreed as per tender/Do not
10 | Force Majeure agree
11 Liquidated damages and cancellation of Agreed as per tender/Do not
contract agree
12 | Arbitration & Jurisdiction clauses Arest|2s pg;rf:de” Ponat

Confirm all other terms and conditions of

b our enquiry are acceptable.

Confirmed/Not confirmed

14 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:



Your

(Sign

Annexure-Vll

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

Tender Document no. UCSL/CC/T/W/019 Dt 24th April 2024 Tender For Electrical
Outfit Structural Works, Cable Laying & Termination Of 3800 DWT General Cargo
Vessel at UCSL has been received by me/us and |/We hereby unconditionally accept

the tender conditions of tender documents in its entirety for the above work.

It is further noted that it is not permissible to put any remarks/conditions in the
tender enclosed in “Part-2 (price bid)”. |/We agree that the tender shall be
rejected and ACCEPTING AUTHORITY.

s faithfully,

ature of the tenderer) with rubber stamp

-----------------------
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