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Unuprl COCHIN SHIPTARD LIMITED

CONTRACT CELL DEPARTMENT

CORRIGENDUM - II

Tender No.: UCSL/CC/SB/T/UY 172-174/8/2025 Date: 21-06-2025

Dear Sir,

CORRIGENDUM-II - TENDER FOR PIPE INSTALLATION/FABRICATION/ TESTING AND
COMMISSIONING OF 70 TON BOLLARD PULL ASD TUG

N
The following terms of the subject tender is amended as follows:
1. Tender opening date;
FOR | READ AS
N 1‘ S -
20t June 2025 (Friday), 15:30 Hrs . 27th June 2025 (Friday), 15:30 Hrs.
2. All the other terms and conditions of the tender enquiry remains unchanged.
o

For Udu%%ydrd Limited,

WmaE mussnsmn eam MANAGER

UDUPI cocnm SHIPYARD I.IMITED
HATEH/MALPE, KARNATAKA-576 108

Assistant General Manager (Contract Cell)



UDUPI COCHIN SHIPYARD LIMITED

Ministry of Ports, Shipping and Waterways,
Government of India

Uourl COCHIN SHIPYARD LIMITED

CONTRACT CELL DEPARTMENT

CORRIGENDUM - I

Tender No.: UCSL/CC/SB/T/UY 172-174/8/2025 Date: 16-06-2025

Sir

2

CORRIGENDUM-I - TENDER FOR PIPE INSTALLATION/FABRICATION/ TESTING AND
COMMISSIONING OF 70 TON BOLLARD PULL ASD TUG

N’
The following terms of the subject tender is amended as follows:
1. Tender opening date;
FOR READ AS
16 June 2025 (Monday), 15:30 Hrs 20t June 2025 (Friday), 15:30 Hrs.
2. All the other terms and conditions of the tender enquiry remains unchanged.
N

For Udupi Codhin Shipyard Limited,

e ot o
Assistant GW@%@E&%& Cell
I =wrfis Broars

UDUPI COCHIN SHIPYARD LIMITED
W, W%/ MALPE, KARNATAKA-576 108



TENDER NO.UCSL/CC/SB/T/UY 172-174/8/2025
DT:04.06.2025

TENDER FOR PIPE INSTALLATION/FABRICATION/TESTING

—

oure Cocnm Smrvazo L

UDUPI COCHIN SHIPYARD LIMITED
MALPE, UDUPI 576108



Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug

TENDER DOCUMENT | 2

UDUPI COCHIN SHIPYARD LIMITED

UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

TENDER NOTICE

Tender No. & date

UCSL/CC/SB/T/UY 172-174/8/2025 DT: 04.06.2025

Name of work

PIPE INSTALLATION/FABRICATION/TESTING AND
COMMISSIONING OF 70 TON BOLLARD PULL ASD-TUG

Last date & time of receipt of
tender

16t: JUNE 2025 (MONDAY), 15:30HRS

Date & time of opening of
Technical Bid

16t: JUNE 2025 (MONDAY), 15:30HRS

. Password protected quotations in the prescribed form is invited from bidders for the work

specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email mentioned on or before the date

and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a. Tender document duly signed on all pages - Including Terms & conditions and Scope
of work placed at Annexure I and Annexure II respectively

b. The Techno commercial Check List at Annexure VI to be filled up completely and duly

signed.

c. Duly filled form at Annexure — IV

d. Unpriced Price bid (Price bid without price and marked as “QUOTED?”) to be submitted

along with Part-1.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

3. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid — with all enclosures and annexures as mentioned in Para 2 above

Part II: Price Bid.

ii. The files are to be forwarded as Two (2) separate password protected Zip files to

contractcell@udupicsl.com

iii. Part I and Part II are to be protected with separate and distinctly different

passwords.



iv.

vi.

vil.
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The Bids will be opened on online mode during which the bidder will be advised to share
the password through SMS with which the technical bid will be opened.

The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode as above.

However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Office.

The contractors can also submit the quotations in sealed covers (Two-Bid) — as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover to
reach the below mentioned address before the stipulated time.

The bidders shall ensure the receipt of bids at contractcell@udupicsl.com  An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

The tender should be addressed to the Assistant General Manager (Contract Cell), Udupi

Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108, Karnataka,
India.

No deviations on the tender conditions will be accepted, and bids with deviations will be
considered technically disqualified. The acceptance of a tender or part thereof will rest with
the Assistant General Manager (Material & Contract Cell), Udupi Cochin Shipyards
Limited, tender and reserves the authority to reject the tender received without assigning
any reason.

Contact Person: Mr. Bharath, Manager (Pipe & Pipe Outfitting): +91 6362212815
Mr. Akhil R P, Manager (Contract Cell) : +91 8129624129

A\

Assistant General Manager (Contract Cell).

o A
GOKUL PN
TV TEWAUE | ASSISTANT GENERAL MANAGER

g™ ref Haard =
U PI COCHIN SHIPYARD LIMITED
‘I%‘ /MALPE, KARNATAKA-576 108
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UDUPI COCHIN SHIPYARD LIMITED

Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

TERMS AND CONDITIONS

TENDER FOR PIPE INSTALLATION/TESTING AND COMMISSIONING OF 70
TON BOLLARD PULL ASD-TUG

1. DESCRIPTION OF WORK

1.1.This tender enquiry pertains to the awarding of contract for Installation, Testing and
commissioning of Piping Systems of 70T Bollard Pull ASD-Tug (UY172 to UY174) to be
built at Udupi Cochin Shipyard Limited (UCSL), Malpe, Karnataka.

1.2.Spools from 32 NB and above will be supplied to contractor for installation onboard and
below 32 NB need to be fabricated and installed by the contractors.

1.3.The work includes Pipe spool Erection, including pipe support and all connected hot
works and dry survey, lay out inspection, pressure testing, flushing and assistance for
commissioning required to the satisfactory completion of works in accordance with the
requirements of UCSL, Classification society and owner requirements.

1.1.The Contractor shall execute the work as per the specifications / drawings issued and to
the satisfaction of UCSL.

1.2.Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard Ltd
(UCSL) in accordance with the enclosed Specifications and drawings, delivery schedule
and UCSL - General Terms and conditions in all respects

e Gases (DA, Oxygen, CO2 and Argon) will be provided free of cost by UCSL
e Welding consumables: All welding consumable shall be provided by UCSL on
chargeable basis. The charges applicable for welding electrodes are mentioned

below:
Welding Electrodes Rate
Mig Coil E71t 1c 1.2mm Dia 177.10
Flux Cored Wire of Ss 3091 0.8mm Dia 977.50
Tig Filler Wire 70 S2, 2.4mm 276.00
Mig Solid Wire Er-70s-6 1.2mm 126.50
Welding Electrode: E 6013: 2.5 Mm 126.50
Welding Electrode: E 6013: 3.15 Mm 168.48
Welding Electrode: E 6013: 4 Mm 168.48
Welding Electrode: E 7018: 2.5 Mm 120.75
Welding Electrode: E 7018: 3.15 Mm 143.75
Welding Electrode: E 7018: 4 Mm 195.50
SS Welding Electrode 3091 3.15mm 740.60
SS Welding Electrode E316 L, 2.5 Mm 740.60
SS Welding Electrode E316 L, 3.15 Mm 740.60
MS To SS Welding Electrode 309 X2.5mm 753.25

*The above prices are excluding of GST.

1.3. Welding electrodes and gases used for fabrication / erection purposes are supplied by
UCSL only.

1.4.The work is to be carried out at the skid area allocated to the contractor (s) inside UCSL
Malpe premises.
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UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

1.5.You are requested to obtain clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your offer.

1.6.The Agencies are advised to familiarize themselves with the site conditions before
guoting.

2. SCOPE OF WORK

2.1.The scope of work includes Pipe spool fabrication below 32NB, erection of complete
spools below 32NB as well as above 32NB, including pipe support and all connected hot
works and dry survey, lay out inspection, pressure testing, flushing and assistance for
commissioning required to the satisfactory completion of works in accordance with the
requirements of UCSL, Classification society and owner requirements.

p—
2.2.Refer Annexure II and Annexure III for detailed scope of work.
2.3.This is a turnkey job and any additional works up to 10% growth of work on scope of
work to be envisaged and is to be undertaken without any additional price impact.
3. ABOUT THE 70T BOLLARD PULL ASD-TUG:
Length O.A (Including fender) : 33.0 meter
Length B. P : 31.0 meter
Breadth (MLD) : 12.2meter
Depth (MLD : 5.5 meter
Draft (Hull) : 5.1 meter
Complement : 12 Persons
Bollard Pull : 70T @ 100% MCR
Installed Power :2x 1838 Kw
Gross Tonnage : 500 GT
Class Notation : IRS- SWATIKA SUL, TUG, SWASTHIK 1Y, INWATER SURVEY,
AGNI 1 (2400 M3/Hr.)
Type . Indian Coastal Vessel -
(Dual Class) : IRS & ABS for Vessel UY173.

4. METHOD OF AWARDING CONTRACT

4.1.Contract will be concluded with Bidder qualifying technically (including eligibility
criteria), agreeing to Commercial conditions (Annexure VI) and emerging as L1.

4.2.This tender is for construction of 3 Nos 70T Bollard Pull ASD Tug and UCSL reserves
the right to award the work order on two different contractors for each Tug.

4.3.The L1 bidder will be awarded with the construction of 55% of the total scope of works
for UY-172(1st vessel) as confirmed and the next inline bidder will be called for
negotiation to meet the L1 bidder’s rate to award work order for balance 45% of total
scope of works pertaining to UY-172 itself.

4.4.In case the next in-line bidder L2/L3/L4/L5S etc. is not willing to match L1 bidder’s
rate, then the work order for construction of UY-172 vessel will be awarded to L1 bidder
itself.

4.5.The methodology adopted in UY-172 (As per clause no: 4.3 & 4.4) will be applicable for
next vessels also (UY-173, UY-174).
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4.6.UCSL reserves the right to distribute the work between the bidders for faster execution
of the work.

4.7.UCSL also reserves the right to split the optional work orders to any number of bidders
willing to match with L1 rate, if the performance of selected bidder is not satisfactory.

4.8. UCSL reserves the right to cancel the tender if required.
5. COMMON REQUIREMENTS

5.1.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by Class by
UCSL. The subcontractor has to pay for the welder qualification, testing and
certification charges to UCSL on actuals. The contractor has to retain the qualified
welders till the completion of the project.

5.2. Work will be undertaken and inspected as per the quality standards provided by UCSL,
and approved by CLASS and Owner of the vessels. The same may be seen prior bidding,
if required. Copy of the standards will be provided while awarding contract.

5.3.Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken by
contractor to the satisfaction of UCSL QC. Required production aids shall be arranged
by Contractors.

5.4.The vessel shall be built under the classification of UY 172 and174 IRS only and UY-
173 IRS and ABS (Dual Class).

6. QUALIFICATION CRITERIA FOR VENDORS

6.1.The Bidder shall be a single firm having experience in fabrication, Installation, Testing
and commissioning of Piping Systems in ships or floating marine structures in the last
three years in Ship Building Area.

6.2. The technical experience means “the experience of successfully completed similar works
(as per clause 6.1 above) for period of 3 years. In the case of ongoing works, work
progress report from the authorized officer of the work order issued firm shall be
submitted for considering UCSL requirement.

6.3.The contractor must have a site-in charge/ supervisor to execute work, with a
minimum experience of 3 yrs. in Piping field.

6.4.The project shall comprise of complete work having comparable nature to that of
fabrication, Installation, Testing and commissioning of Piping Systems on floating
marine structures and erection of Pipe outfit items installation. If the experience
claimed by the bidder is of no relevance with respect to fabrication, Installation, Testing
and commissioning of Piping Systems, then such experience will not be considered for
pre-qualification. Decision taken by UCSL in this regard will be final.

6.5.The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from
the employer for satisfactory completion of work or any other relevant document
indicating completion of work shall be submitted to UCSL in support of its claim of
experience.
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6.6.Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department
ete.

6.7.Net worth of the contractor must be positive as per the latest balance sheet.
(MSME /NSIC will get exemptions).

6.8.The Bidder should be registered for GST and PAN no (Submit copy of Registration
Certificate and PAN Card).

6.9.Firms claiming start-up certification issued by Govt of India, will be exempted as per
govt rules & regulations.

7. SCHEDULE OF COMPLETION OF VESSELS -

7.1.Detailed schedule will be issued after placement of confirmed work order.

7.2.The construction of the vessels shall commence and to be completed as per the
schedule of completion.

7.3.The work is of urgent nature and hence the contractor should mobilize the team to start
the work not later then ten (10) days from the date of placement of work order.

7.4.As per the present schedule the entire work of a single vessel needs to be completed
within a maximum period of 08 months including commissioning.

8. INSPECTION

8.1.The vessel shall be built under the classification of UY 172 and174 IRS only and UY-
173 IRS and ABS (Dual Class).

8.2. Work will be undertaken and inspected as per the quality standards provided by UCSL,
and approved by CLASS and Owner of the vessels.

8.3.The complete work has to be carried out under the survey of UCSL, CLASS and Owners.
The works are to be inspected and approved by UCSL initially and thereafter presented —
to CLASS and the Owner for their survey and approval.

8.4.All welding machines are to be calibrated.
8.5.All test and Inspections shall be carried out as per approved Quality Plan.

8.6.All correspondence with the Shipyard to be in English language. All documents and
plans to be in English language and in metric units.

9. VALIDITY

9.1.The offer shall be valid for a period of 8 months and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

10. RATE

10.1. Rates are to be quoted in the Price Bid Format at Annexure V attached herewith.
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11. PAYMENT TERMS

11.1.Payment will be made in 7 stages:

1.1.2.
11.3.

12. T

Stage I: 15% of Total contracted value per vessel

Deliverables: On Completion of 40% of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage II: 15% of Total contracted value per vessel

Deliverables: Completion of Total 80% of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage III: 15% of Total contracted value per vessel

Deliverables: Completion of Total 100% of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage IV: 15% of Total contracted value per vessel

Deliverables: On completion of self-route pipe completion and layout survey (All
below 25NB).
Stage V: 15% of Total contracted value per vessel

Deliverables: On completion of system layout inspection, pressure testing and
assistance during flushing.
Stace VI: 15% of Total contracted value per vessel

Deliverables: On completion of 100% piping systems with its commissioning
assistance.

Stage VII: 10% of Total contracted value per vessel

Deliverables: Completion of scope awarded to the contractor subject to clearance of
all surveys and inspections by Class, Owner representative, UCSL representative and
delivery of the vessel.

Payment shall be made on the basis of certification by UCSL officer in-charge.

The payment shall be made within 30 days from submission of invoice along with the
work completion certificate.

.All claims for payment for the work/additional work shall be submitted by the

contractor within one month of completion of work.

.Payment will be made by RTGS/NEFT to the account of Agency. The name of the

bank, branch, A/C No., IFSC code & other particulars shall be furnished by the
Agency in the proforma of UCSL.

AXES & DUTIES

12.1. GST shall be applicable extra on the prescribed work. You are requested to furnish

the following details in the invoice/Bill.

e Applicable rate of GST/SAC Code

¢ Firms GST Reg. NO.

e Service accounting code (SAC) as prescribed by statutory authorities.

¢ GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACT1281B1ZO0).
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13. SECURITY DEPOSIT

13.1. The contractor shall remit 5% of the value of the contract as security deposit within 15
days of receipt of the work order. This amount may be remitted by way of demand
draft or bank guarantee (in approved proforma of UCSL) from any of the nationalized
banks, valid till the satisfactory completion of the entire work. The Security Deposit
will be released on certification of satisfactory completion of the contract and no
liability to UCSL by Officer-in charge. The Security Deposit retained will not bear any
interest.

14. PERFORMANCE GURANTEE

14.1. The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of Six (06) months from the date of completion of
work or till delivery of that vessel, whichever is earlier. Any work found defective
during this period is to be repaired entirely at the contractor's cost at the vessel’s
location and such repaired items shall be guaranteed for a further period of three
months from the date of repair.

14.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall
be solely responsible for payment/reimbursement of expenditure incurred by Ship
owner for rectifying the defect.

14.3. Towards this, a performance guarantee equivalent to 5% of the value of the contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL, from a nationalized bank valid till the expiry of the
guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 11 will be retained till the expiry of guarantee period.

15. LIQUIDATED DAMAGES

15.1. The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at
the rate of half percent of the value of the contract per week or part thereof, subject to
a maximum of ten (10) percent of the value of the contract.

15.2. For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled only
after the completion of the entire project but prior to the release of Final stage
Payment.

15.3.1f, for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed that
delay is attributable to the supplier.

15.4. Delay in supply/Interruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

16. POWER OF ATTORNEY

16.1. The tenderer(s) shall have to sign in each page of the tender documents w1th ofﬁ<31a1
stamp as a token of his acceptance of the conditions stated therein. =
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16.2. The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose w© the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm, as the case may be, in all matters pertaining to
the contracts. If the Person so signing the tender, fails to enclose the said Power of
Attorney, his tender shall be liable for being summarily rejected. The Power of
Attorney shall be signed by all partners in the case of partnership concern, by the
Proprietor in the case of a proprietary concern, and by the person who by his
signature can bind the company in the case of a Limited Company.

17. TERMINATION & LIMITATION OF LIABILITY

171,
1.7.2.

17.3.

This contract may be terminated upon the occurrence of any of the following events

By agreement in writing of the parties hereto;

By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be
agreed upon by the parties, after receipt of notice thereof in writing from the non-
defaulting party;

17.4. By the other party, upon either party;

1.

1.

1ii.

Making the assignment for the benefit of creditors, being adjudged a bankrupt or
becoming insolvent; or

Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed
or dismissed within sixty (60) days; or

Ceasing to do business for any reason.

17.5. For fraud and corruption or other unacceptable practices.

17.6. Upon expiry or termination of this Contract, neither party shall be discharged from

any antecedent obligations or liabilities to the other party under this Contract
unless otherwise agreed in writing.

17.7. UCSL may by notice in writing to Agency to terminate the order after issuing due

notice i.e., 30 days’ notice period. UCSL shall be entitled to compensation for loss
limited to the order value.

17.8. Liability maximum that can be claimed by the Agency shall be limited to what is

due to be and has been paid by UCSL for work done as per the payment milestones
and limited to work order value.

18. ARBITRATION & JURISDICTION

18.1. Any disputes arising during the period of the contract shall, in the first instance be

18.2.

settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which
supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of the Contract.

If any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulfillment, or the validity of enforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specifically provided for, then the dispute shall within thirty days from the date
either party informs the other in writing that such disputes, disagreement exists, be
referred to arbitration. The arbitrators shall be appointed and the arbitration
proceedings shall be conducted in accordance with and subject to the Arbitration
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and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each
party, and a mutually agreed Umpire. Each party shall bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally by
the parties unless the award provides otherwise. Performance under this Contract
shall however, continue during arbitration proceedings and no payment due or
payable by the parties hereto shall be withheld unless any such payment is or forms
a part of the subject matter of arbitration proceedings.

18.3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.

18.4. Language of Arbitration: The Language of arbitration shall be English.

18.5. Governing Law: The contract shall be governed by Indian Law

18.6.In case of disputes, the same will be subjected to the jurisdiction of courts at

Bangalore, Karnataka.

19. SUB CONTRACTING AND ASSIGNMENT

19.1.

19.2,

Contractor shall not assign or transfer the Purchase Order/ Work Order or any share
or interest therein in any manner or degree to any third party without the prior
written consent of UCSL.

Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order / Work Order. In addition,
Contractor shall ensure that the terms and conditions of any such contract shall
comply with and correspond to the terms and conditions of the Purchase Order/ Work
Order.

20. SECRECY & RESTRICTION ON INFORMATION TO MEDIA
==l 8 RO IRV VIDN ON INFORMATION TO MEDIA

20.1.

20.2.

The information contained in the enquiry as such shall NOT be communicated to any
third party without prior approval of UCSL.

Information in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the
written approval of UCSL.

21. CANCELLATION OF ORDER AND RISK CONTRACTING

21.1.

21.2.

In the event the Agency fails to complete the work promptly and satisfactorily as per
the terms of the order, and if any work is delayed beyond thirty (30) days from the
agreed schedule, UCSL, without prejudice, reserves the right to cancel the order and
get the work done at Agency's cost and the expenditure so incurred including any
damage or loss will be recovered from him and the Security Deposit furnished by him
is liable to be forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the
employees of agencies and will be deducted from the bills, for any habitual offence on
the cleanliness of uniforms, lack of obedience, not attending the tasks etc., and will be
to the discretion of the Officer in charge for the work.




ANNEXURE -1 | ¢

UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

22. FORCE MAJEURE

22.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

23. STORAGE OF MATERIAL AND EQUIPMENT

23.1. The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and shall ensure the safe and secure possession
and handling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

23.2. As regards the equipment/materials stored by him as above as also in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to keep
all the equipment, materials etc., in safe custody as also hold them duly insured at his
expense.

24. IMS GUIDELINES

24.1.UCSL implemented an Integrated Management System (IMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.

b) Assuring quality of the products and service.

c) Preventing occupational ill health & injuries.

d) Ensuring safe work sites.

e) Conserving natural resources.

f) Preventing / minimizing air, water & land pollution.

g) Handling and disposal of Hazardous wastes safely.

h) Complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

24.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a) The contractor (or a sub-contractor performing work on behalf of the contractor) is
deemed to comply with the Occupational health, safety and environmental policy of
the company and also to all operational controls/standard operating procedures
and shall undertake the work in total compliance with the requirements of the
established Integrated Management System (IMS) of the company.

b) The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Karnataka.
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c) It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/safety/environmental Rules effective in the
state.

d) The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/safety/environmental
Rules established and effective in the state, at their own cost.

e) If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the
penalty and taking stipulated corrective actions insisted by the authorities within
the specified time, at their own cost. Any liability to the company in this regard
needs to be compensated by the contractor.

f)  Upon completion of the work, contractor shall clear the area and shall not leave any
Occupational health/safety/environmental liabilities to the company, from their
activities at the worksites.

g) Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract,
prior to the commencement of work.

25. SAFETY OF PERSONNEL AND FIRST AID

25.1. The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"Safety Rules for Contractors (Revised)" is available with HSE department for
reference.

25.2. The Agency may arrange to suitably insure all his workmen,/ other personnel in this
regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever reasons.

25.3.In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen /other personnel

25.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

26. LABOUR LAWS AND REGULATIONS

26.1.The Agency shall undertake and execute the work with contract Labor only after taking

license from the appropriate authority under the Contract Labor (Regulation &
Abolition) Act 1970.

26.2.The Agency shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act, 1952,
Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act,
Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other
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enactments as are applicable to him and his workmen employed by him. The Agency
shall inform UCSL his license number from the Central Labour Commissioner.

26.3.All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as personnel in the Company. In Case 1, All such insured Persons
should carry with them their ESI Identity Card for verification by the authorities. No
Persons without a valid ESI Identity Card for verification by the authorities will be
permitted to work in the company.

26.4.The Agency shall submit the Labour Reports/Returns as required by the Company from
time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the 5th of every
month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

26.5.The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

26.6.1f the Agency fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, UCSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by
UCSL, including any deposit or amounts payable against bills and make payments on
his account to the appropriate authority. He shall not be entitled to question or
challenge such deductions, adjustments or payment made by UCSL.

26.7.Any other amount payable under any law or in respect of any person employed by the
Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount
payable to the Agency including any Security Receipt and paid ever or withheld for
payment by UCSL.

26.8. The Agency shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct
or criminal act inside the Company, the Agency shall take appropriate action against
such workmen. The Agency shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen
employed by him.

26.9.All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their
entry passes:

26.10. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction of
the certificate issuing Police Station and that the person is not involved in any criminal
offences as per the records available therein.)

26.11. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family photographs
of the members.

26.12. Agency shall familiarize themselves with the labour rules & regulations.

11
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27. ELECTRICITY RULES AND REGULATION

27.1.

The contractor shall adhere to the various rules in respect of electrical installation as
per the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards
in order to make sure that men and materials are safe from hazards.

28. OVERWRITING & CORRECTIONS

28

Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer

29. OTHER TERMS & CONDITIONS

29.1.
29.2,
29.3.
29.4.

29.5.

29.6.

29.7.

29.8.

299,

29.10.

29.11.

29.12.

29.13.
29.14.

Quality of services shall conform to the specification/ standards laid down by UCSL.
UCSL reserves the right to accept / reject any offer.

UCSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the schedule requirements.

During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge’s
decision will be final and binding on the bidder.

Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises. The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

Damages caused to the Shipyard properties/tools/accessories should be rectified by
the Agency at his cost or proportional recoveries will be made from the Agency while
passing their bills for payment.

The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

The service provider shall indemnify UCSL or its officers against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

The service provider shall also be governed by the General Conditions of Contract of
UCSL, General Safety Rules and other relevant labour laws.

The upper age limit of all workers and supervisors employed by the Agency and those
Agency who do or supervise the job themselves shall be as per the prevailing rules of
UCSL and shall comply to the requirements of this tender.

Local Service provider (Make-In-India), MSME firms and Startups will be eligible for
various Relaxations in pre-qualification criteria and other Benefits as per the orders
promulgated by Government of India. Bidders are advised to refer the details of
various Benefits and Relaxation in pre-qualification criteria as published at CSL
website (www.cochinshipyard.in) under the Tenders tab for further reference.
Restriction of bidders sharing land border with India vide Office memorandum dt
23.7.2020 Order - Public Procurement no 1 dt 23.7.2020, Order no 2 dt 23.7.2020
and order no 3 dt 24.7.2020.

Work to be carried out through Indian Citizen only.

Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.

12
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SCOPE OF WORK

TENDER FOR PIPE INSTALLATION/TESTING AND COMMISSIONING OF 70

TON BOLLARD PULL ASD-TUG

1. CONTRACTOR SCOPE OF WORK.

1.1.

1.2.

1.3.

1.4.

Turnkey pipe & pipe Outfits Erection for 70 Ton Bollard Pull ASD-Tug, including all
connected hot works and dry survey required for the satisfactory completion of pipe
fabrication, erection, support fabrication and erection, layout survey and pressure testing,
flushing and commissioning assistance up to delivery in accordance with the requirements
of UCSL, Classification society and owner requirements.

Spools from 32 NB and above will be supplied to contractor for installation onboard and
below 32 NB need to be fabricated and installed by the contractors.

All end connection work and final adjustment shall be done in-suit as per site condition.

The contractor shall be responsible to UCSL for the following: -

1.1.1. FABRICATION ACTIVITY

ii.
ii.

iv.

Vi.

vii.

viii.

Xl1.

Xii.

Xiii.

Xiv.

Fabrication of the pipe as per site routing condition below 32NB and piping standard as
indicated by UCSL.

Necessary templating and ensuring shortest routing to be done

Collection of material, transportation, unloading of materials or other equipment’s from
UCSL shops/store to contractor’s site/skid in UCSL premises.

Fabrication scope includes Cutting, Bending, Edge preparation of the pipes, back
gouging, Fit-up survey, Dry survey and shop floor testing and offer for inspection to
surveyor/owner/QC.

Setting up and arranging skids, jigs and fixtures for fabrication works.
Welding should be done by qualified welders only.

All pipes root should be in TIG welding and balance (cover / filling runs) Arc welding
preferred for carbon steel pipes. Proper root penetration to be ensured. Below 2” Full
TIG.

All copper pipes should be brazed.

All Stainless Steel (SS) pipes to be only TIG welded

Fabrication and Installation of penetration for below 32 NB as well as above 32NB.
Punching to be done for pipes spool numbers as indicated by UCSL in the drawings.

Bending of pipe/tube spools will be required for less than 32 mm using bending
machine.

Maintaining the required Dimensional accuracy and surface finish as per UCSL Quality
Standards.

All end spools supplied by UCSL in tack welded condition which need to be welded at
site to be done and shall be forwarded through pipe shop for galvanization before final
fixing at on-board.

The complete work has to be carried out under the survey of UCSL Quality Control Dept.

Contractor to maintain the required dimensional accuracy and surface finish as per
quality standards (to be provided by UCSL).
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Welding spatters and slags on the flange face shall be removed.

Cleaning of materials after galvanizing and removing lump of zinc sticking to the surface
(both inside and outside), if any. Also, no zinc spray should be used.

1.1.2. INSTALLATION ACTIVITY

1.

il.

iii.

iv.

Vi.

The scope of contractor involves collection of plpes from UCSL premises to onboard for
fitment as per drawings.

The job includes fitment of pipe brackets, pipe support, Valves, strainers, erosion pads,
striking pads, bellows, boss, pressure/ temp gauges, blanking of valves, rose boxes,
scupper etc.

Hose testing of OBD pipes and die penetrant test for OBD pipe, shall be done according
to classification society requirements.

Color coding and arrow marking, valve tags installing, letters engraving/painting to be
completed in all pipes.

Insulation winding for heat transfer pipe to be done
Contractor shall ensure all pipe supports are painted before fitment onboard the ship.

Fixing name plates by riveting or hanging on valves or pipes as per the standards
mentioned in the drawing.

1.1.3. COMMISSIONING ACTIVITY

i

ii.
iii.
iv.

vi.

vii.

1.5.

1.6.

1.7.

The system should undergo Hydro Testing/APT at test pressures indicated in the
drawings post completion of installation. The layout of piping system including pressure
testing must be offered to QC and subsequently to OWNER & CLASS to their best
satisfaction. Any comments arising during the layout survey to be liquidated
immediately with additional support/modification /dry survey work. Material movement
& accounting of the items are in the scope of work of contractor

Necessary blanking/un-blanking pre and post testing to be done.
However, if found any defect, same will be rectified.

All test and Inspections shall be carried out as per approved Quality Plan.
Commissioning assistance for all piping system up to delivery.

Any comments arising post outfitting/ pressure testing works to be addressed and
rectified by contractor

The necessary looping for pressure testing to be performed by the executing contractors.
All accessories such as blanks, hydraulic test Kit, flexible/rigid end pieces etc. required
for pressure testing will be under scope of contractor.

Any imperfection or deficiency of the works until the project is completed will be part of the
contractor.

Arranging required welding machines, grinding machine tools and consumables like
grinding/buffing wheel, cutting wheel, cutting nozzle, hoses for testing/stub pieces etc. for
fabrication & erection (Including outfit activities).

Mobilization of entire labour / Workmanship (Skilled /Semiskilled /Unskilled) required for
the piping works in accordance with the specifications and drawings provided by UCSL.
Quality Assurance plan (QAP) and applicable welding procedure specification (WPS) will be
provided by UCSL.
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1.8. Minor staging up to 3m height shall be erected by the contractor for the work using UCSL
material without any extra charges. Any requirement over and above this shall be arranged
by UCSL separately.

1.9. Project Execution, supervision, management and reporting of all the tasks/activities
associated with the construction of the vessel as above.

1.10. Ensuring best housekeeping practices to keep the work premises neat and clean in daily
basis.

THE SCOPE OF THE CONTRACTOR ALSO INCLUDES:

1.11. Arranging required tools and tackles like steel rules, punches, hammers, spanners and all
tools and consumables, grinders, etc. Cutting tools, gas cutting sets and hoses, welders
flux chippers, and wire brush etc. The required Welding sets including arc welding
machine, Tig welding sets, welding cables, regulators, welding holders, baking ovens etc.
required for fabrication.

1.12. Arranging local material handling facilities like pulley blocks, lifting belt etc.
1.13. All tools and tackles required for the work are under the scope of the sub-contractor

1.14. Gas safety valves will have to be brought by the contractors for each OXY acetylene hose
used by the contractor.

1.15. Providing all personnel protective items like safety helmets, gloves, welding shields, goggles,
leg guards, safety belts, aprons, safety shoes etc. to their employees.

1.16. Attending weekly quality and safety patrol along with a UCSL officer, the observations are
required to be closed within 7 days.

1.17. Ensuring best HSE practices at site during the construction of vessel, which includes
mandatory work permits/certifications/approvals in accordance with the prevailing
guidelines in UCSL.

1.18. All correspondence with the Shipyard to be in English language. All documents and plans
to be in English language and in metric units.

2. SCOPE OF SUPPLY / WORK OF UCSL

2.1. Providing the required technical specifications & applicable drawings.
2.2. Staging above 3m height.

2.3. Piping materials for Fabrication and erection -The pipe and pipe fittings will be supply by
UCSL.

2.4. Drawings, Quality assurance plan (QAP) and available welding procedure specification (WPS)
shall be provided. QAP & WPS are UCSL property & contractor should not use this for any
other purpose.

2.5. Services of UCSL crane & forklift /other material handling facilities subject to availability.

2.6. Welder qualification on chargeable basis.
2.7. Overseeing of the construction process.

2.8. Supply of electricity, water, cutting gas, Argon, and compressed air at free of cost.
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2.9. Supply of welding consumables on chargeable basis.

2.10.

Testing pumps, flushing machine, flushing flow medium, pressure gauge for testing

3. ADDITIONAL WORKS

3:1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

This is a turnkey job and any additional works up to 10% modification in the pipe and
its associated items due to pipe fouling with hull, incorrect fabrication in the shop,
Revision in the drawing, fouling with the other machineries etc. to be borne by the
contractor without any additional price impact

Any minor meodifications, resulting from the change in statutory regulations prevailing
at the time of final inspection of work by Classification Society, to be carried out by
the Contractor free of cost. In case of rework/modification/additional work, written
consent is to be obtained from the Officer-in-charge before commencement of the work.

Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential
for the successful completion of the job shall be carried out by the Contractor without
any additional charge.

The contractor shall be responsible for any damages caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be recovered
from the Contractor, in the event of loss or damage.

The Contractor is to ensure proper cleanliness all around his work area while working
on board ship. The contractor shall arrange to collect and clean up every day all the
waste, scrap, debris etc. generated by their workmen while working on board the ship
and other locations and deposits the same suitably at specified location at his cost to
the complete satisfaction of Yard. In case of any failure on his part to comply with the
requirement, Yard will arrange the required cleaning entirely at the contractor's cost.

The Contractor should arrange to suitably insure all his workmen/other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Contractor's
workmen /other personnel during execution of the works due to whatsoever reasons.
In this regard, the Contractor will have to fully indemnify UCSL against any claims
made

The firm contractor shall be responsible for any damage caused to the material
supplied by UCSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage. The responsibility is
limited only with respect to the damages caused due to any mistake or negligence of
contractor.

Arrangement of necessary work permits, ventilation hoses and lighting, etc. required
for the execution of the job will be under the scope of contractor.

Hot works are to be carried out as per the existing UCSL norms. Timely closing of hot
work permits is the responsibility of the Contractor. This is to be done in a regular
manner in consultation with the Executing Officer

. Half yearly inspection of portable electrical tools and leak testing of cutting hoses are

mandatory. Electric tools/ cutting hoses without valid inspection certificate will not
be permitted onboard vessel.
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Any material/ fitting/ equipment fitted onboard the vessel is UCSL property. Removal
of any such item shall be done only with the written approval of officer concerned.
'Permit for Removal and Refitting' has to be meticulously followed to this effect.

Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, UCSL will segregate
the waste at the expenses of the contractor

Contractors are required to work round the clock/ Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time, for the
same, proper permission to be obtained from the concerned Officer-in-Charge.

WORK COMPLETION CERTIFICATE The contractor shall prepare and submit Work
Completion Certificate (WCC) after completion of each stage of work. Stage payment
shall be made based on duly signed WCC.
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INDICATIVE QUANTUM OF PIPE & PIPE OUTFIT SYSTEM

DETAILS OF SMALL-BORE ERECTION SYSTEM

SMALL BORE
S.NO. INCH No of
SYSTEM SIZE | INCHDIA | METER Spools
1 DN40 30 2 10
2 CO2 (G]) DN25 80 30 40
3 DN20 60 50 60
4 DN10 4 10 2
5 CO2 (Copper) DN6 5 ™ o
6 DN40 30 10 6
7 DN32 10 10 4
8 DN25 50 100 60
190 Compressed Air System (GI) gg?g 11050 23000 11000
11 DN12 20 40 10
12 DN10 10 20 10
13 DN8 20 30 15
14 ) " DN25 10 ] B
15 f‘élse)l oil transfer system DN20 10 40 10
16 DN15 40 100 40
17 | Machinery Cooling System DN20 30 40 10
18 | (G]) DN15 2 1 4
ég Lube oil system (CS) gi?g 150 ;g 160
21 ) DN25 15 20 6
2 (S(l;é()ige & oily water system DN20 5 10 4
23 DN15 5 10 4
Dispersant System (SS
= Pipgs) Y : Dias 40 40 16
32 Potable Water system (GI) EE?: 28 28 ?8
27 | Scupper and Drain (GI) DN25 30 10 10
28 | Exhaust System (GI) DN20 20 50 20
Grand Total 741 984 531

Note: includes only suit at site erection lines — estimates
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SMALL BORE PT TUBES
S.NO. | SYSTEM INCH DIA INCH METER No of spools
1 Deck Machinery (SS Tubes) 150 1100 150
2 Deck Crane (SS Tubes) 30 30 15
3 Thruster hydraulics (SS
Tubes) 150 150 30
Grand Total 330 1280 195
DETAILS OF BIG BORE ERECTION JOINTS
Big Bore NB Pipes - Erection
Erection joints
DESCRIPTION SIZE INCH DIA INCH METER
Penetration Above 150 NB 40
Penetration 100 NB to 150 NB 160
Penetration 65 NB to 80 NB 230
Penetration 32 NB to 50 NB 130
Penetration 25 NB & below 3
Set On Flanges Above 150 NB 0
Set On Flanges 100 NB to 150 NB 10
Set On Flanges 65 NB to 80 NB 45
Set On Flanges 32 NB to 50 NB 50
Set On Flanges 25 NB & below 40
Marpol Connection 32 NB to 50 NB 10
Sounding 32 NB to 50 NB 30
Scupper 32 NB to S0 NB 60
End conn & Other piping Above 150 NB 250 80
End conn & Other piping 100 NB to 150 NB 150 60
End conn & Other piping 65 NB to 80 NB 200 150
End conn & Other piping 32 NB to 50 NB 250 200
End conn & Other piping 25 NB & below 300 200
Total 1958 690
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PART - B

MISCELLANEOUS ITEM(Tentative)
LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

DESCRIPTION CATEGORY QTY (NOS)

ANGLE GLOBE VALVE 65 to 80 NB 1
Above 150 NB 2

BALL VALVE 100 to 150 NB 2
32 to SO NB 70

65 to 80 NB 2
Less than 32NB 67

BASKET STRAINER Above 150 NB 2
BUTTERFLY VALVE 100 to 150 NB 9
32 to 50 NB 18
65 to 80 NB 10

Above 150NB 3

CHECK VALVE Less than 32NB 11
DUPLEX FILTER 32 to 50 NB 2
65 to 80 NB 2

DUPLEX STRAINER 32 to S0 NB 1
GATE VALVE 32 to 50 NB 16
65 to 80 NB 30

GLOBE VALVE 100 to 150 NB 2
32 to 50 NB 7

65 to 80 NB 1

Less than 32 NB 4

Less than 32NB 14

HYDRANT VALVE 65 to 80 NB 5
LIFT CHECK VALVE Less than 32NB B
MUDBOX- ANGLE TYPE 32 to 50 NB 1
65 to 80 NB q

PRESSURE REDUCING VALVE Less than 32NB 5
PRESSURE RELIEF VALVE 32 to 50 NB 1
Less than 32NB 3

QUICK CLOSING VALVE 32 to 50 NB 2
65 to 80 NB 4

SDNR VALVE 100 to 150 NB 2
32 to 50 NB 25

65 to 80 NB 25

Less than 32 NB 1

Less than 32NB S

SELF CLOSING DRAIN VALVE Less than 32NB 3
SIMPLEX STRAINER 32 to 50 NB 8
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UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

Less than 32 NB

DESCRIPTION CATEGORY QTY (NOS)
SIMPLEX STRAINER 65 to 80 NB 4
SIMPLEX STRAINER Less than 32 NB 1
STORM VALVE 32 to 50 NB 4
65 to 80 NB 1
STRUMBOX 32 to 50 NB 2
65 to 80 NB 1
SWING CHECK VALVE 100 to 150 NB 1
32 to S0 NB 6
65 to 80 NB 2
| VENT - GOOSENECK 32 to 50 NB 4
65 to 80 NB 1
VENT - GOOSENECK, FLAME SCREEN 100 to 150 NB 1
32 to 50 NB 1
65 to 80 NB 4
VENT W/ AUTO CLOSING 32 to 50 NB ps
65 to 80 NB 2
VENT W/ AUTO CLOSING, FLAME SCREEN 100 to 150 NB 2
32 to S0 NB 2
65 to 80 NB 2
VENT W/ AUTO CLOSING, INSECT SCREEN 65 to 80 NB 4
Y STRAINER 32 to 50 NB 6
65 to 80 NB 2
1
6
2
4
6

BELLOW 100 to 150 NB
Above 150 NB
CAM LOCK COUPLING 32 to 50 NB
DRAIN PLUGS- SCUPPER 32 to 50 NB
INTERNATIONAL SHORE CONNECTION 1
FLANGE -FIRE 32 to 50 NB
ORIFICE PLATES 100 to 150 NB 1
65 to 80 NB 3
QUICK COUPLING 32 to 50 NB 4
Less than 32 NB 13
RAINCAP 100 to 150 NB 3
Above 150 NB 2
SCUPPER - EXTERNAL 32 to 50 NB 16
SCUPPER - INTERNAL 32 to 50 NB 8
SELF CLOSING SOUNDING COCK 32 to 50 NB 8
SILENCER 100 to 150 NB 3
Above 150 NB 2
SOCKET- DRAIN Less than 32 NB 3
SOUNDING PLUG-THREADED / WELDABLE 10

32 to 50 NB




ANNEXURE - III

\

UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

DESCRIPTION CATEGORY QTY (NOS)
SOUNDING/ FILLING CAP -THREADED 32 to S0 NB 16
MARPOL FLANGE 32 to 50 NB 3
FLOW METER 6
LEVEL GAUGES 6
PRESSURE GAUGE 15
TEMPERATUR GAUGE 10
FIRE MONITOR 2
FIRE NOZZLES 21
CO2 NOZZLES 15
Total Scope Summary.
SL DESCRIPTION UOM QUANTITY
Big Bore (above 32 NB) and small-bore
1 | pipe (Below 32 NB) Fabrication & Inch dia 3029
erection in Inch Dia
Big Bore (above 32 NB) and small-bore
2 | pipe (Below 32 NB) pipe erection in Inch Meter 5500
Inch Meter
Valves, Strainer silencer and
3 miscellaneous items erection (Valves No 600
and strainers 600nos Approx, ME
silencer-2 nos. DG silencer- 1 no
4 | Support fabrication and erection Meter 1000
Dek %}ydraulics‘apd crane hydraulics, Meter 600
Steering gear piping works




Annexure [V

POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Contract Cell)
Udupi Cochin Shipyard Limited,

Fishing Harbour complex, Malpe,

Udupi - 576 108.

'~ Subject: Power of Attorney

ME. /| MIS. [ VSt e s et ta s
(Name of the Person(s)), domiciled at

(Address); acting S.......ccccssrrsnrenvermessnsnnssasersorsrsasesresnnascssvssssasss (Designation and name of the
company), and whose signature is attested below, is hereby appointed as the Authorized
Representative and authorized on behalf of ... (Name
of the company) to provide information and respond to enquiries etc. as may be required by the
Employer for the project of ......cccccciimmiinninnimininninneass . (Project title) and is

hereby further authorized to sign and file relevant documents in respect of the above.

(Attested signature of M. .........cccoviiiniennmniesnnsessisnens )

' (Name & designation)

(Company Seal)
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ANNEXURE -V

7

UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

TENDER FOR INSTALLATION/TESTING AND COMMISSIONING OF

PIPING SYSTEMS OF 70 TON BOLLARD PULL ASD-TUG

PRICE BID
e TOTAL RATE
Sl Inch Dia. | Inch Meter :
Category Inch Dia. (a) Inch
No A B A*a+ B*b
(A) (B) Meter (b) ( )
Big Bore Pipes
1 (above 32NB). 1958 4516
Small Bore Pipes
2 | (below 32NB) e S
Small Bore PT Tube
(Dek hydraulics and
3 | crane hydraulics, 330 1280
Steering gear piping
works)
4 | Pipe support 1000 Meter | Per Meter
5 | Miscellaneous item as indicated below (Part-B)
6 Total Amount
7 IGST/GST @..........
8 Grand Total Amount
Note:

1. L1 will be determined based on the value quoted at Sl. No. 06.
2. Bidder should also quote at Part -B miscellaneous items against each line items (Page no: 02 to
04 of Annexure-V) and the same will be taken only for reference purpose only.

Signature:

Address of the contractor:

Seal:




UDUPI COCHIN SHIPYARD LIMITED

Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

ANNEXURE -V

"

PART - B

MISCELLANEOUS ITEM(Tentative)

LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

DESCRIPTION CATEGORY QTY (NOS) RATE AMOUNT

ANGLE GLOBE VALVE 65 to 80 NB 1
Above 150 NB 2

BALL VALVE 100 to 150 NB 2
32 to 50 NB 70

65 to 80 NB 2

Less than 32NB 67

BASKET STRAINER Above 150 NB 2
BUTTERFLY VALVE 100 to 150 NB 9
32 to 50 NB 18

65 to 80 NB 10

Above 150NB 3

CHECK VALVE Less than 32NB 11
DUPLEX FILTER 32 to S0 NB 2
65 to 80 NB 2

DUPLEX STRAINER 32 to 50 NB 1
GATE VALVE 32 to S0 NB 16
65 to 80 NB 30

GLOBE VALVE 100 to 150 NB 2
32 to 50 NB 7

65 to 80 NB 1

Less than 32 NB 4
Less than 32NB 14

HYDRANT VALVE 65 to 80 NB S
LIFT CHECK VALVE Less than 32NB 4
MUDBOX- ANGLE TYPE 32 to 50 NB 1
65 to 80 NB 4

PRESSURE REDUCING VALVE Less than 32NB 5
PRESSURE RELIEF VALVE 32 to 50 NB 1
Less than 32NB 3

QUICK CLOSING VALVE 32 to 50 NB 2
65 to 80 NB 4

SDNR VALVE 100 to 150 NB 2
32 to 50 NB 25

65 to 80 NB 25

Less than 32 NB 1

Less than 32NB 5

SELF CLOSING DRAIN VALVE Less than 32NB 3
SIMPLEX STRAINER 32 to 50 NB 8




Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

ANNEXURE -V
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UDUPI COCHIN SHIPYARD LIMITED

Less than 32 NB

DESCRIPTION CATEGORY | QTY (NOS)| RATE | AMOUNT
SIMPLEX STRAINER 65 to 80 NB 4
SIMPLEX STRAINER Less then 33 NB 1
STORM VALVE 32 to 50 NB 4

65 to 80 NB 1
STRUMBOX 32 to 50 NB 2
65 to 80 NB 1
SWING CHECK VALVE 100 to 150 NB 1
32 to 50 NB 6
65 to 80 NB 2
VENT - GOOSENECK 32 to 50 NB 4
65 to 80 NB 1
\ngggé I\CI}OOSENECK, FLAME i ;
32 to 50 NB 1
65 to 80 NB 4
VENT W/ AUTO CLOSING 32 to 50 NB 2
65 to 80 NB 2

VENT W/ AUTO CLOSING,
ek S/CREEN 100 to 150 NB 2
32 to 50 NB 2
65 to 80 NB 2

VENT W/ AUTO CLOSING,
INSECT /SCREEN 65 toiB0 N =
Y STRAINER 32 to 50 NB 6
65 to 80 NB 2
Less than 32 NB 1
BELLOW 100 to 150 NB 6
Above 150 NB 2
CAM LOCK COUPLING 32 to 50 NB 4
DRAIN PLUGS- SCUPPER 32 to 50 NB 6

INTERNATIONAL SHORE

CONNECTION FLANGE -FIRE 2.10' 5018 !
ORIFICE PLATES 100 to 150 NB 1
65 to 80 NB 3
QUICK COUPLING 32 to 50 NB 4
13
3
2

RAINCAP 100 to 150 NB
Above 150 NB
SCUPPER - EXTERNAL 32 to 50 NB 16
SCUPPER - INTERNAL 32 to 50 NB 8
SELF CLOSING SOUNDING
COCK 32 to 50 NB 8
SILENCER 100 to 150 NB 3
Above 150 NB 2
SOCKET- DRAIN Less than 32 NB 3
SOUNDING PLUG-THREADED/ 32 to 50 NB 10

WELDABLE




ANNEXURE - V

UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

&

DESCRIPTION CATEGORY QTY (NOS) RATE AMOUNT
SOUNDING/ FILLING CAP - 16
THREADED 32 to 50 NB
MARPOL FLANGE 32 to 50 NB 3
FLOW METER 6
LEVEL GAUGES 6
PRESSURE GAUGE 15
TEMPERATUR GAUGE 10
FIRE MONITOR 2
FIRE NOZZLES 21
CO2 NOZZLES 15

TOTAL AMOUNT:
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UDUPI COCHIN SHIPYARD LIMITED
Tender for Pipe Installation/Testing and Commissioning of 70 Ton Bollard Pull ASD Tug
UCSL/CC/SB/T/UY 172-174/8/2025 DT:04.06.2025

ANNEXURE-VI
TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

SL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
i applicable) /Remarks

Terms & Condition, Scope of work &

1 | Indicative Quantum of Work. (Annexure- Agreed as per tender /Do not

I, 11 & I1I) agrec
5 | Scheduis Agreed as per tender/Do not
agree
3 | Mobilization period as per clause no 7.3 fgread as p Z;;::der/ 0 migt
4 | Unconditional Acceptance Agreed as per tender/Do not
agree
s 08 Months - Agreed as per
il i tender/Do not agree
6 | Taxes & Duties Specified /included in Price

Payment terms - confirm

Agreed as per tender/Do not

a | As per Clause 11 of Annexure - |
agree

Price shall remain firm and fixed and No
8 | Escalation in prices after awarding of
contract

Agreed as per tender/Do not
agree

9 | Security Deposit Agreed as per tender/Do not

agree

10 | Performance Guarantee fgrecd ws per tender] Do niot
agree

11 | Force Majeure Agreed as per tender/Do not
agree

12 Liquidated damages and cancellation of | Agreed as per tender/Do not
contract agree

13 | Arbitration & Jurisdiction clauses fgrend.pe ng::der/ oot

Confirm all other terms and conditions

14 of our enquiry are acceptable.

Confirmed /Not confirmed

15 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:



