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UDUPI COCHIN SHIPYARD LIMITED

Tender For Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel
UCSL/CC/SB/T/175-182/7/2025 DT: 03®° JULY 2025

TENDER NOTICE

Tender No. & date UCSL/CC/SB/T/175-182/7/2025 Dt.03-07-2025
i TENDER FOR PIPE SPOOL FABRICATION ON 6300

Name of wor TDW DRY CARGO VESSEL

Pre-Bid Meeting 09TH JULY 2025 (WEDNESDAY), 11:00 HRS.

past date & time of recelpt of | g jyLy 2025 (WEDNESDAY), 16:00 HRS.

Date & time of opening of

TH >
Technical Bid (Part-) 16™ JULY 2025 (WEDNESDAY), 16:00 HRS.

1. Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email mentioned on or before the date
and time as stipulated.

2. Interested bidders should participate in the pre-bid meeting and the bidders attending
pre-bid meeting will only be considered for submitting their bids.

3. The following shall be submitted along with the quote: -
PART- I: TECHNICAL BID

a. Tender document duly signed on all pages - Including Terms & conditions and scope
of work and indicative quantum of work placed at Annexure I, Il and III respectively.

b. The Techno commercial Check List at Annexure VI to be filled up completely and
duly signed.

c¢. Duly filled form at Annexure - IV and VII

d. Unpriced Price bid (Price bid without price and marked as “QUOTED”) to be submitted
along with Part-I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

4. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zip File in two parts.
Part I: Technical Bid — with all enclosures and annexures as mentioned in Para 3 above
Part II: Price Bid.



ii.

iii.

iv.

vi.
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The files are to be forwarded as Two (2) separate password protected Zip files to
contractcell@udupicsl.com

Part I and Part II are to be protected with separate and distinctly different
passwords.

The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

The price bids will be opened after technical evaluation and only the technically
qualified bidders will be invited for opening of price bids which shall also be
conducted on online mode as above.

The contractors can also submit the quotations in sealed covers (Two-Bid) — as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stipulated time.

The bidders shall ensure the receipt of bids at contractcell@udupicsl.com  An
acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

The tender should be addressed to the Assistant General Manager (Contract Cell),
Udupi Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi 576 108,
Karnataka, India.

. No deviations on the tender conditions will be accepted, and bids with deviations will be

considered technically disqualified. The acceptance of a tender or part thereof will rest
with the Assistant General Manager (Contract Cell), Udupi Cochin Shipyard Limited and
the authority reserves the right to reject the tender received without assigning any reason.

Contact Person: Shri. Bharath M (Manager-Piping) Ph. No: +91 6362212815
Shri. Akhil R P (Manager-Contract Cell) Ph. No: +91 8129624149

Assisfant General Manager (Contract Cell)
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UDUPI COCHIN SHIPYARD LIMITED
Tender For Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel
UCSL/CC/SB/T/175-182/7/2025 DT: 03®° JULY 2025

TERMS AND CONDITIONS

TENDER FOR PIPE SPOOL FABRICATION ON 6300 TDW DRY CARGO VESSEL

1. DESCRIPTION OF WORK

1.1.This tender enquiry pertains to the awarding of contract for pipe spool fabrication of 08
numbers of 6300 TDW Dry Cargo Vessel to be built at Udupi Cochin Shipyard Limited
(UCSL), Malpe, Karnataka.

1.2.The scope of work includes purchase of material by vendor, fabrication at vendor
premises, transportation to yard (Udupi CSL) and elimination of any imperfection or
deficiency of the works until the project is completed. The Contractor shall execute the
work as per the specifications / drawings issued and to the satisfaction of Udupi CSL.

1.3.Infrastructure and Consumables: The contractor shall complete the work within their
own premises, all consumables, tools & tackles, cranes, laborer’s, fabrication and
galvanizing facilities etc. to be done at his own expenses. The Contractor shall execute
the work as per the specifications / drawings issued and to the satisfaction of Udupi
CSL - General Terms and conditions in all respects.

1.4.You are requested to obtain clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submitting your offer.

2. SCOPE OF WORK

2.1.The scope of work includes purchase of material by vendor, fabrication at vendor
premises, transportation to yard (UCSL) and elimination of any imperfection or
deficiency of the works until the project is completed.

2.2.Refer Annexure II and Annexure III for detailed scope of work.

2.3.This is a turnkey job and any additional works up to 10% growth of work on the
material purchase and spool fabrication to be envisaged and is to be undertaken
without any additional price impact.

3. METHOD OF AWARDING CONTRACT

3.1.Contract will be concluded with Bidder qualifying technically, agreeing to Techno-
Commercial conditions (Annexure VI) and emerging as L1 based on Annexure - I11.

3.2.The bidder shall submit the prices at the Annexure — V and the same rates shall be
applied to the for L1 determination.

3.3.Yard intends to award the total scope of work to at least 3 contractors at L1 rate.

3.4.The order of 8 ship would be split between three bidders, UCSL intends to place the
scope of work for two ships set on each bidders subjected to matching the L1 rate.

3.5.UCSL reserves the right to award work order on three different contractors for two
vessel per bidder. The L1 bidder will be awarded with the scope of work of two vessel
each as confirmed and the L2 bidder will be called for negotiation to meet the L1
bidder’s rate to award work order for next two vessels. Incase L2 bidder is not willing to
match L1 bidder’s rate, L3/L4/L5 etc. bidders will be invited for the negotiation to
match L1 bidder rate. The same methodology will be adopted for the awarding of
remaining two vessels to the third bidder subjected to matching L1 rate.
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3.6.1f L2/L3/L4/L5 etc. are not willing to match with L1 bidder’s rate, hence work order for
remaining Four (4) vessel will be placed on L1 bidder based on their performance on the
already awarded two (2) vessels and this decision to award balance four (4) vessel will
be sole discretion of UCSL.

3.7.1n case of the contractor fails to fabricate and deliver the spools at any stage of the
project, the yard reserves the right to delink the individual ship fabrication scope and
will award the same to alternate contractor. In such cases, the value shall be
determined based on Annexure-VI which shall be deduction from the total contract
value for payments.

3.8.The contractor shall indicate the fabrication lead time as per the requirement of
Annexure-IIll. However, the schedule as issued by the yard shall be final and binding
which shall be reasonable and in line with the overall project schedule.

3.9. UCSL reserves the right to cancel the tender if required.

4, SCHEDULE OF COMPLETION OF VESSELS

4.1.Y-175-182, 6300 TDW Dry Cargo Vessel, spool fabrication is envisaged to be completed
within the date of commencement as indicated below.

FABRICATION STAGES
Sr Unit y
Ne: | Allocation Lot 1 Lot 2 Lot 3 Lot 4 Lot 5 Lot 6 | Final Lot
Early Early Early November-
1 Y 175 August September | October December
2025 2025 2025 2025
Early Early Early November-
2 Y 176 August September | October December
2025 2025 2025 2025
Early Early Early
3 ¥ 177 September | October | November 33(:'22%2256_
2025 2025 2025 an
Early Early Early
4 Y 178 September | October | November 3ec-22%22%—
2025 2025 2025 an
Early Early
5 Y 179 October | November Eagggl;ec Jaz'%_;g b
2025 2025
Early Early
6 Y 180 October | November Ea;gfzgec er(l)_ggb
2025 2025
Early
Early Dec | Early Jan Feb-Mar
T Y 181 November 2025 2026 2026
2025
Early
Early Dec | Early Jan Feb-Mar
8 ¥asm | Noyemoes | g0es 2026 2026

Note: The above pipe spool fabrication schedule is indicative and for planning the
mobilization of resources. The final schedule and the monthly loading will be provided by
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pIanni_ng department based on availability of drawings, and materials, which shall be binding
and will be considered for determination of delay, if any.

5. VALIDITY

5.1.The offer shall be valid for a period of 01 year and no escalation in rate shall be allowed
by UCSL on whatsoever reason.

6. RATE
6.1.Rates are to be quoted in the Price Bid Format at Annexure-V attached herewith.

7. PAYMENT TERMS

7.1.Payment will be made in Five (5) stages.

Stage I: 25 % of contracted value per ship, on Lot 1 fabrication

Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per above
schedule.

Stage II: 20 % of contracted value per ship on Lot 2 fabrication

Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per above
schedule.

Stage III: 20 % of contracted value per ship on Lot 3 fabrication

Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per above
schedule.

Stage IV: 20 % of contracted value per ship on Final Lot fabrication

Deliverables: Completion of pipe fabrication and delivery to yard UCSL as per above
schedule.

Stage V: 15% of Total contracted value post completion of per ship

Deliverables: Completion of scope awarded to the contractor subject to clearance of
all surveys, inspections and pressure testing onboard by Class, Owner
representative, UCSL representative.

7.2.Payment shall be made on the basis of certification by UCSL Quality Control
Representative for quality and quantity of work on actuals.

7.3.The payment shall be made within 30days from submission of invoice along with the
work completion certificate.

7.4.All claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

7.5.Payment will be made by RTGS/NEFT to the account of Contractor. The name of the
bank, branch, A/C No., IFSC code & other particulars shall be furnished by the
Contractor in the proforma of UCSL.
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8. TAXES & DUTIES

8.1.GST shall be applicable extra on the prescribed work. You are requested to furnish the
following details in the invoice/Bill

Applicable rate of GST/SAC Code

Firms GST Reg. NO.

Service accounting code (SAC) as prescribed by statutory authorities.

GST Reg. No. of Udupi Cochin Shipyard Limited(29AAACT1281B1Z0).

e o & @

9. PERIOD OF CONTRACT & COMMENCEMENT OF SERVICES

9.1.Period of contract will be one year from the date of work order. The rates quoted and all
other terms and conditions will remain unchanged for the entire period and also for the
extended period (if extended).

10. SECURITY DEPOSIT

10.1. The successful tenderer shall remit 5% of the value of the contract as security deposit
within 15 days of receipt of the work order. This amount may be remitted by way of
demand draft or bank guarantee (in approved proforma of UCSL) from any of the
nationalized banks, valid till the satisfactory completion of the entire work. The
Security Deposit will be released on certification of satisfactory completion of the
contract and no liability to UCSL by Officer-in charge. The Security Deposit retained
will not bear any interest.

11. PERFORMANCE GUARANTEE

11.1. The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of six months from the date of completion of work
or till delivery of that vessel, whichever is earlier. Any work found defective during this
period is to be repaired entirely at the contractor's cost at the vessel’s location and
such repaired items shall be guaranteed for a further period of three months from the
date of repair.

11.2. Should any unsatisfactory performance and / or damage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall
be solely responsible for payment/reimbursement of expenditure incurred by Ship
owner for rectifying the defect.

11.3. Towards this, a performance guarantee equivalent to 5% of the value of the contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL) from a nationalized bank valid till the expiry of the
guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 10 will be retained till the expiry of guarantee period.

12. LIQUIDATED DAMAGES

12.1. The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at
the rate of half percent of the value of the contract per week or part thereof, subject to
a maximum of ten (10) percent of the value of the contract.

12.2. For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled only



ANNEXURE -1 | 5

&

Tender For Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel
UCSL/CC/SB/T/175-182/7/2025 DT: 03R? JULY 2025

after the completion of the entire project but prior to the release of Final stage
Payment.

12.3.1f, for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed that
delay is attributable to the supplier.

12.4. Delay in supply/Interruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

13. POWER OF ATTORNEY

13.1.The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

13.2. The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose to the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm, as the case may be, in all matters pertaining to
the contracts. If the Person so signing the tender, fails to enclose the said Power of
Attorney, his tender shall be liable for being summarily rejected. The Power of Attorney
shall be signed by all partners in the case of partnership concern, by the Proprietor in
the case of a proprietary concern, and by the person who by his signature can bind
the company in the case of a Limited Company.

14. TERMINATION & LIMITATION OF LIABILITY

14.1. This contract may be terminated upon the occurrence of any of the following events
14.2. By agreement in writing of the parties hereto;

14.3. By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be agreed
upon by the parties, after receipt of notice thereof in writing from the non-defaulting
party;

14.4. By the other party, upon either party;

i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or
becoming insolvent; or
ii. Having a reasonable petition filed seeking its’ dissolution or liquidation, not stayed
or dismissed within sixty (60) days; or
iii. Ceasing to do business for any reason.

14.5. For fraud and corruption or other unacceptable practices.

14.6. Upon expiry or termination of this Contract, neither party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract unless
otherwise agreed in writing.

14.7. UCSL may by notice in writing to Contractor to terminate the order after issuing due
notice i.e., 30 days’ notice period. UCSL shall be entitled to compensation for loss
limited to the order value.
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Liability maximum that can be claimed by the Contractor shall be limited to what is
due to be and has been paid by UCSL for work done as per the payment milestones
and limited to work order value.

15. ARBITRATION & JURISDICTION

15.1.

15.2.

15.3.
15.4.
15.5.
15.6.

Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which supplier
shall approach the UCSL Grievance Redressal Committee as per relevant clause of the
Contract.

If any dispute, disagreement or question arising out of or relating to or in consequence
of the contract, or to its fulfillment, or the validity of enforcement thereof, cannot be
settled mutually or the settlement of which is not herein specifically provided for, then
the dispute shall within thirty days from the date either party informs the other in
writing that such disputes, disagreement exists, be referred to arbitration. The
arbitrators shall be appointed and the arbitration proceedings shall be conducted in
accordance with and subject to the Arbitration and Conciliation Act, 1996 (No. 26 of
1996) as amended from time to time and the decision of the Arbitrators shall be final
and binding on the parties hereto. The arbitration will be done by a Board comprising
one arbitrator nominated by each party, and a mutually agreed Umpire. Each party
shall bear its own cost of preparing and presenting its case. The cost of arbitration
shall be shared equally by the parties unless the award provides otherwise.
Performance under this Contract shall however, continue during arbitration
proceedings and no payment due or payable by the parties hereto shall be withheld
unless any such payment is or forms a part of the subject matter of arbitration
proceedings.

Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.
Language of Arbitration: The Language of arbitration shall be English.
Governing Law: The contract shall be governed by Indian Law

In case of disputes, the same will be subjected to the jurisdiction of courts at
Bangalore, Karnataka.

16. SUB CONTRACTING AND ASSIGNMENT

16.1.

16.2.

Contractor shall not assign or transfer the Purchase Order/ Work Order or any share
or interest therein in any manner or degree to any third party without the prior written
consent of UCSL.

Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from any of his
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,
Contractor shall ensure that the terms and conditions of any such contract shall
comply with and correspond to the terms and conditions of the Purchase Order/ Work
Order.

17. SECRECY & RESTRICTION ON INFORMATION TO MEDIA

17.1. The information contained in the enquiry as such shall NOT be communicated to any

third party without prior approval of UCSL.
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.Information in respect of contracts/orders shall NOT be released to the national or

international media or anyone not directly involved in its execution without the written
approval of UCSL

18. CANCELLATION OF ORDER AND RISK CONTRACTING

18.1.

18.2.

In the event the Contractors fails to complete the work promptly and satisfactorily as
per the terms of the order, and if any work is delayed beyond thirty (30) days from the
agreed schedule, UCSL, without prejudice, reserves the right to cancel the order and
get the work done at Contractor's cost and the expenditure so incurred including any
damage or loss will be recovered from him and the Security Deposit furnished by him
is liable to be forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the
employees of contractors and will be deducted from the bills, for any habitual offence
on the cleanliness of uniforms, lack of obedience, not attending the tasks etc., and will
be to the discretion of the Officer in charge for the work.

19. FORCE MAJEURE

19.1.

Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, fire, act of God or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

20. SAFETY OF PERSONNEL AND FIRST AID

20.1.

20.2.

20.3.

20.4.

The contractor shall be entirely responsible for the safety of all the personnel employed
by him on the work. In this regard, he may adopt all the required safety measures and
strictly comply with the safety regulations in force. A copy of UCSL's "Safety Rules for
Contractors (Revised)" is available with HSE department for reference.

The Contractor may arrange to suitably insure all his workmen/ other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.

In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen/other personnel

The Contractor shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

21. LABOUR LAWS AND REGULATIONS

21.1.

21.2

The Contractor shall undertake and execute the work with contract Labor only after
taking license from the appropriate authority under the Contract Labor (Regulation &
Abolition) Act 1970.

The Contractor shall observe and comply with the provisions of all labour and

industrial laws and enactments and shall comply with and implement the provisions
of the Factories Act, 1948, "Employees Provident Funds & Miscellaneous Provisions
Act, 1952, Employees State Insurance Act, Payment of Gratuity Act, minimum Wages
Act, Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all
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other enactments as are applicable to him and his workmen employed by him. The
Contractor shall inform UCSL his license number from the Central Labour

Commissioner.

21.3.All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as personnel in the Company. In Case 1, All such insured
Persons should carry with them their ESI Identity Card for verification by the
authorities. No Persons without a valid ESI Identity Card for verification by the
authorities will be permitted to work in the company.

21.4. Any other amount payable under any law or in respect of any person employed by the
Contractor, if not paid by him, shall be deducted or adjusted by UCSL out of any
amount payable to the Contractor including any Security Receipt and paid ever or
withheld for payment by UCSL.

21.5.The Contractor shall be fully responsible for the conduct and discipline of the
workmen employed by him in the Company premises. If such workmen commit any
misconduct or criminal act inside the Company, the Contractor shall take
appropriate action against such workmen. The Contractor shall abide by the
instructions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

21.6.All persons who are engaged for various works in UCSL either directly or through
Contractor, should produce the following documents prior to issuing their entry
passes:

21.7. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR
Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction
of the certificate issuing Police Station and that the person is not involved in any
criminal offences as per the records available therein.)

21.8. Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family
photographs of the members.

21.9. Contractor shall familiarize themselves with the labour rules & regulations.

22. OVERWRITING & CORRECTIONS

22.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer

23. OTHER TERMS & CONDITIONS

23.1. Quality of services shall conform to the specification/ standards laid down by UCSL.

23.2. UCSL reserves the right to accept / reject any offer.

23.3.During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge’s
decision will be final and binding on the bidder.
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Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the
Contractor while working at UCSL premises. The Contractor should ensure that their
workmen and staff are adequately covered under Insurance.

Damages caused to the Shipyard properties/tools/accessories should be rectified by
the Contractor at his cost or proportional recoveries will be made from the Contractor
while passing their bills for payment.

The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

The service provider shall indemnify UCSL or its officers against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

.The service provider shall also be governed by the General Conditions of Contract of

UCSL, General Safety Rules and other relevant labour laws.

The upper age limit of all workers and supervisors employed by the Contractor and
those Contractor who do or supervise the job themselves shall be as per the prevailing
rules of UCSL and shall comply to the requirements of this tender.

23.10. Assistant General Manager, or his authorized representative will be the Officer-in-

charge of these contracts.
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SCOPE OF WORK

TENDER FOR PIPE SPOOL FABRICATION ON 6300 DWT GENERAL CARGO
VESSEL

1. SCOPE OF CONTRACTOR:

1.1.Job to be executed on lumpsum turnkey basis which should be inclusive of material cost.
1.2. Pipe spool fabrication — 2000 Spools (Approx) per vessel.

1.3.The scope of work includes purchase of material by vendor (class certified wherever
indicated in BOQ), fabrication at vendor premises, Galvanizing and pickling,
transportation to yard (UCSL) and elimination of any imperfection or deficiency of the
works until the project is completed.

1.4.The Contractor shall arrange all consumables, tools & tackles, cranes, laborer’s,
fabrication facility, surface treatment (galvanizing, pickling, painting, passivation) at his
work site or at any sub vendors premises at his own responsibility and expenses.

1.5. The Contractor shall execute the work as per the specifications / drawings issued and to
the satisfaction of UCSL.

1.6.Bending of pipe/tube spools will be required for less than 150 mm using bending
machine. Desired bending radius will be 2D or 3D and maximum thickness upto 8 mm.

1.7.Bending deformations (pipe thinning, ovality, Wrinkling, damages, cracks) will not be
accepted

1.8. Detailed piping and fittings Bill of Material (BOQ) is indicated in Annexure III
1.9.The contractor shall be responsible to UCSL for the following: -

a. Fabrication of the pipe spools as per drawing and piping standard as indicated by UCSL.
Sample spool drawings attached for references.

b. All pipes root should be in TIG welding and balance (cover / filling runs) Arc welding
preferred for carbon steel pipes. Proper root penetration to be ensured.

c. All copper pipes should be brazed.
d. All Stainless Steel (SS) pipes to be only TIG welded

Welded beads on inside surface of fabricated pipes, except butt welded joints using
backing ring, shall be finished to suit to the purpose of the respective piping system. In
case of TIG welding pipes, inside finishing of butt joint shall be omitted.

f. The spools should undergo Hydro Testing at test pressures indicated in the drawings
post completion of welding and same will be witnessed by UCSL QC team or surveyor
as applicable. Hydrotesting at shop is applicable only for class 1 & 2. Class -3 pipes are
pressure tested on-board during layout survey. However, if found any defect, same will
be rectified by UCSL yard. Compensation with penalty for defective welding or loss of
the item will be recovered from the Contractor.

g. Pipes which require Hot-Dip Galvanizing shall be done with sand/grit blasting/special
cleaning/ pickling with approved chemicals etc to remove oil, grease, paints, varnish,
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rust etc to make the surface ready for Hot dip galvanizing and then galvanizing (85-120
microns).

h. Pipes in which pickling is required, shall require sand blasting prior going to pickling
and one coat of Primer(spray)/paint(spray) coating of marine grade to be done.

i. Stainless steel pipe to be passivated.

J. Pickling/ galvanizing/Passivation to be done as per the details given in fabrication
drawing/yard standard.

k. Punching of pipes with MLF/paint code/ Pipe spool numbers as indicated by UCSL in
the drawings.

1. Packing, Pelleting and transportation to be done without damaging/ deforming. Pipe
end to be closed (air tight)

m. As per UCSL piping practice all pipes will having inspection by UCSL QC/OWNER, any
imperfection/rejection/deficiency to be rectified by the contractor without any
additional charges

1.10.Contractor shall maintain quality as per UCSL quality standards and yard quality
procedures. UCSL will conduct inspection during fabrication.

1.11.The Bidder shall also be solely responsible for correct delivery of the materials in size,
quantity, quality etc in good conditions and obtaining clear receipts to that effect.

1.12.Entire work as per Work order must be completed within the time line as per UCSL load
conditions. As a benchmark 750 No of pipe spools would be expected to be fabricated
per month.

1.13. Bidder should be ready to work round the clock and multiple shifts as per UCSL’s
requirement/ instruction of officer-in-charge.

1.14.All works shall be as per strict compliance to approved UCSL drawings/material type/

QAP.

2. OTHER CONDITIONS:

2.1.The bidder should have qualified welders having relevant WPS approved by classification
societies i.e., DNV. Welding shall be done by qualified welders for respective WPS and the
welders shall carry / submit the welder’s certificate to Quality control department for
records. The contactors shall requalify the welders if so, felt necessary or as mandated
by the class. The fee as applicable for re-certification of welder shall be to contractor’s
scope.

2.2.The bidder’s team shall include a qualified piping engineer having minimum 05 years
post qualification experience in pipe fabrication / ship pipe repairs or piping on floating
marine structures. Details of qualification & experience (CV) shall be submitted along
with the offer.

2.3.The bidder shall have a qualified QA / QC team / department with relevant procedures
for ensuring quality. Details of structure and strength of QA / QC team shall be
submitted.

2.4.Bidder shall carry out the Quality Checks (QC) of the pipes and Quality Check should be
offered to UCSL Quality Assurance team at their premises prior proceeding for
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pickling/passivation/painting/galvanization. QC reports to be provided along with pipe
spools for dimensional accuracy, contractor’s internal QC verification is required before
welding of the spools.

Contractor shall prepare and submit a Quality Assurance Plan (QAP) to UCSL covering
aspects such as type of QA check, quantum of QA check, reference documents,
acceptance norms, records to be maintained etc pertaining to various stages viz., raw
material selection, fabrication, pickling, passivation, galvanizing, etc. Comments by
UCSL shall be duly incorporated in the final QAP, which will be approved by UCSL. In
addition, Contractor has to ensure QC inspection as required, during stages of fabrication
as per the approved QAP.

QAP & schedule to be submitted prior commencement of work. All the works undertaken
in

bidder workshop/Site to be properly recorded along with photographs. After completion
of work

detailed report to be handed over.

Successful bidder shall procure Quality standard welding consumables for
(TIG/Arc/Brazing) and certificates shall be submitted to UCSL for verification. Welding
of pipes are to be done by qualified welders by classification societies. (Welders with WPS
certificates)

Necessary HSE representative is also to be arranged by the subcontractor at his work
site who shall ensure that the HSE requirements are complied.

Items as per BOQ procured to be made available at the yard.

TECHNICAL EXPERIENCE

_The Bidder shall have experience in pipe fabrication, galvanizing, painting of various pipe

materials such as CS, SS, and Cu etc. in the last three years in ship building, ship repair,
petrochemical and chemical sectors.

.The technical experience means “the experience of successfully completed similar works

(as per clause 3.1 above) for period of 3 years. In the case of ongoing works, work progress
report from the authorized officer of the work order issued firm shall be submitted for
considering UCSL requirement.

The average cumulative annual financial turn over should be at least Rs. 3 Crores during
the last 3 consecutive financial year (Audited balance sheets showing turnover profit &
loss account of the firm should be submitted).

The bidder should have qualified welders having relevant WPS approved by classification
societies.

Documents to prove credentials of the firm to undertake the subject work. eg: Details of
available equipments & facilities, Skilled / qualified Manpower, Work experience of
similar job, etc. The firm has to submit the documents which validate the above-
mentioned Clause 3.1 - 3.4 requirements.

If the experience claimed by the bidder is of no relevance with respect to pipe fabrication,
galvanizing, painting of various pipe materials of Piping Systems, then such experience
will not be considered for pre-qualification. Decision taken by UCSL in this regard will be
final.

The Bidder should furnish the required work-specific information and satisfactory
documentary evidence such as copy of work order / agreement and a certificate from the
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employer for satisfactory completion of work or any other relevant document i‘ndicating
completion of work shall be submitted to UCSL in support of its claim of experience.
3.8. Bidder shall not be under a declaration of ineligibility issued by Govt. of India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department

etc.
3.9. Bidder should have sufficient covered space and handling equipments to undertake the

work.
3.10. Bidder should have the facility or sub vendor facility to galvanize minimum 3-meter
length pipes and up to 500 NB size pipes with flanges and elbows.

3.11. Bidder should provide the detailed execution plan of Hot-Dip galvanizing, such as where
Hot Dip Galvanizing being carried out. Galvanizing unit capacity, present load,
undertaking to carry out the work as per this tender also to be produced along with the
tender

3.12.The Contractor shall provide certificates wherever applicable, which shall include the
results of all testing required as per the scope of work and performed on all items giving
details, but not limited to the following:

3.12.1. Certified reports of all material.
3.12.2. Certified reports of hydrostatic testing.
3.12.3. QC inspection reports.

3.13. Successful bidder should depute a team (Fabricators & Supervisor) to UCSL to study
the fabrication drawings which includes bending details reading, fit-up details reading,
welding details reading etc.

4. SCOPE OF UCSL:

4.1.UCSL will provide necessary work instructions, technical specifications and applicable
drawings etc. for the work.

4.2.Quality assurance plan (QAP) and available welding procedure specification (WPS) shall
be provided. QAP & WPS are UCSL property & contractor should not use this for any
other purpose.

4.3. Welder qualification shall be carried out by UCSL in presence of competent authority for
acceptance and performing on the job woks. (The welder test will be conducted on
chargeable basis)

4.4, Assistance from yard will be limited to Entry pass for personnel /Crane assistance/Fork
Lift assistance for loading and unloading of items within UCSL premises, subject to
availability at free of cost.

4.5.UCSL shall not be responsible for any compensation to personnel for injuries etc/damage
to vehicles involved in accidents under any circumstance, whatsoever.

5. ADDITIONAL WORKS

5.1. Thisis a turnkey job and any additional works up to 10% growth of work on the material
and spool fabrication in terms of total quantity of material and spools is to be envisaged
and is to be undertaken without any additional price impact.
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5.2. In case of additional work (rework/modification), written consent is to be obtained from
the Officer-in-charge before commencement of the work.

5.3. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modifications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential
for the successful completion of the job shall be carried out by the Contractor without
any additional charge.

5.4. The contractor shall be responsible for any damage caused to the spool’s supplied to
UCSL. Compensation with penalty for damage or loss of the item will be recovered from
the Contractor, in the event of loss or damage.

6. INSPECTION

6.1. The complete work has to be carried out under the survey of UCSL Quality Control Dept.

6.2. Contractor to maintain the required dimensional accuracy and surface finish as per
quality standards (to be provided by UCSL).

6.3. All welding works shall be carried out by approved and qualified welders only.
6.4. Welding spatters and slags on the flange face shall be removed.

6.5. Welded beads on inside surface of fabricated pipes, except butt welded joints using
backing ring, shall be finished to suit to the purpose of the respective piping system. In
case of TIG welding pipes, inside finishing of butt joint shall be omitted.

6.6. No holes other than those existing in the units are to be drilled to ease slinging while
galvanizing. However, suitable hooks may be welded for slinging while galvanizing and
removed later after galvanizing, at no extra cost. Any damage to the material while
welding hooks or otherwise while in the premises of galvanizer should be
rectified/replaced compensated by the bidder.

6.7. Cleaning of materials after galvanizing and removing lump of zinc sticking to the surface
(both inside and outside), if any. Also, no zinc spray should be used.

6.8. All welding machines are to be calibrated.
6.9. All test and Inspections shall be carried out as per approved Quality Plan.
6.10. All works shall be as per strict compliance to approved UCSL drawings.

6.11.All correspondence with the Shipyard to be in English language. All documents and
plans to be in English language and in metric units.
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PART A
FABRICATION RATE FOR CARBON STEEL & STAINLESS-

STEEL PIPES

Category Inch Approx. Inch | Unitrate | Total Rate
Dia_Shop Diameter (B) (C=A*B)
(IND)
(A)
CARBON STEEL 17430
32NB TO 50NB 2910
65NB TO S8ONB 1720 17430
100NB TO 150NB 10270
150NB TO 250NB 2510
ABOVE 250NB 20
CLASS PIPING 120
32NB TO 50NB 10 120
65NB TO 80NB 20
100NB TO 150NB 90
STAINLESS STEEL 200
32NB TO 50NB 30
65NB TO 8ONB 20 200
100NB TO 150NB 80
150NB TO 250NB 70
GRAND TOTAL -PARTA
(FABRICATION RATE FOR CARBON
STEEL, COPPER & STAINLESS-STEEL
PIPES)

1of2
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PART B
RATE FOR GALVANISATION/PICKLING/PASSIVATION

SL. Description Total Weightin | Unit Rate/Ton | Total Rate
No E Ton (B) (C=A*B)
(A)
Hot Dip Ri.ovusases
! Galvanizing = (Per Ton)
s RSi.oosensmins
2 Pickling 6 (Per Ton)
3 Passivation 1 Rs.cvunnnnnn
(Per Ton)
GRAND TOTAL -PARTB
( RATE FOR GALVANISATION/
PICKLING/PASSIVATION))

2of2



ciog

S0 11BN | 919 90TV NLSY 08 HJS 00ZNQ "M 7€ YUM OT'9€9 JNSY 3dId TINH | ¥

€ 1919 | 849 90TV NLSY 08 HJS 0STNG "M Z'E YUM OT'9€G INSY 3dId TINH | €

0€ 119N | 919 90TV WLSY 08 HJS SZING M) ZE YUM OT'9€8 INSY IdId 1INH | €

4 113N | 949 90TV LSV 09T HJS 0SNQ WA TEYUMOT'9E8 JNSY AdId TINH | T
junowy 21ey yun | Auenp |elaie uolsuawiq uonduasag ON
IS

ONIdId SSV1D

8 'SON 19TE-ISIV WZ/19 13ND0S ONIATIM | 2T

0T 'SON 19TE-ISIV 9Nd 0STNG JONVI4 ONIQTIM LVT4 | TT

9¢ 'SON 19TE-ISIV 0TNd S9NG JONVI4 ONIATIM LY | OT

z 'SON 19TE-ISIV 0TNd S9NG J19NIS IONVII QVIHNING | 6

8 "SON 19TE-ISIV 0YHIS 0STNG 06 AVY169T9 IWSY MOg13 | 8

v "SON 19TE-ISIV 0ZHJS 00ZNA St avy16'9T8 INSY MOg13 | £

v "SON 19TE-ISIV OVHIS S9NQ 06 AVY16'9T9 INSY MOF1I | 9

3 "SON 19TE-ISIV 0¥HIS SING Sy avy 16918 INSY MOE13 | S

8 1915 19TE-ISIV 0v¥HIS 0STNQ OT'9EgINSY 3did | ¥

vT 1919 19TE-ISIV 0ZHJS 00ZNd 0T'9cg INSY 3did | €

9 1918 19TE-ISIV OvHIS O¥Na OT'9€9 INSY 3did | ¢

9¢ 1918 19TE-ISIV O¥HIS SONG OT'9€9 INSY Idid | T
(84V=D) (g) a3ey uun (v) Ao nun |er@ie uoisuawiq uonduasaq ON
Junowy IS

1331S SSIINIVLS

IVIY3ILVIA 40 1119 JAILVIIANI

(OO TVIIALVIN 10 1119 JALLVOIANI
D LIVd

SZOZ AINC au€0 LA STOZ/L/ZT8T-SL1/L/AS/00/1S0Nn
19ssap of1e) A10 mAL 00£9 U uornyesriqe joodg adig 104 19pus]
pajywr paeAdys uyso) dnpn

A

I - FINXINNY




[ 1%

gdM YETV LSV

[A* ‘SON OvHOS 08Nd St avy 69148 INSY MOF13 | ST
Y4 'SON gdM PETY INLSY O¥HOS 0SNd St avy6'9Td JNSY MOEF13 | ¢
9 'SON gdM VETY INLSY O¥HIS OrNd St avy 6919 JNSY MO8T3 | €T
€ 'SON 9dM VETV LSV OvHOS S9Nd S Avy 16919 JNSY M0813 | 7T
8L 1919\ | 94D 90TV INLSY 0¥HDS 08Nd 0T°9€9 JINSY 3dId SSFTNVIS | T¢
e Jo19N | 949 901V NLSY OvHIS S9NA 01'9€9 NSV 3dId SSITNVIS | 0T
90¢ J219N | 949 90TV NLSY OvHJS 0SNd 01'9€8 JINSY 3dId SSITNVIS | 6T
CLE 1313 | 949 90TV INLSY OvHOS O¥NQd 0T°9€9 JNSY 3dId SSITANVIS | 81
861 1913 | 949 90TV INLSY O¥HOS ZENd 01'9€9 JINSY 3dId SSITNVIS | LT
T J218N | 919 90TV LSV O¥HIS 0SZNA 01'9¢4 JINSY 3dId SSITNVIS | 9T
T J913N | 949 90TV INLSV OvHOS 00ZNd 01'9€9 JINSY 3dId SSITNVIS | ST
9¢t J919N | 949 90TV INLSV O¥HIS 0STNA 01'9€8 JINSY IdId SSTTAVIS | PT
VLT 919N | 949 90TV INLSVY OvHIS SZINd 01'9€9 JINSY 3dId SSITANVIS | E£T
e 1218\ | 949 90TV WISV 0¥HIS 00TNA 0T'9€9 JINSY 3dId SSITNVIS | TT
9 1939 | 8949 90TV INLSY 08HJS 08Nd 01'9¢9 JINSY 3dId SSTTNVIS | TT
9 1218\ | 949 90TV INLSV 08HDS S9NA 0T1'9€9 JNSY 3dld SSTTNVES | OT
02 J919IN | 949 90TV INLSV 08HJS 0SNd 01'9€9 JINSY 3dId SSITANVIS 6
06 J919IN | 949 90TV INLSV 08HJS O¥Nd 0T'9€9 JINSY 3dId SSITANVIS 8
9ve 4919\ | 94D 90TV LSV 08HJS 0STNA 01'9¢9 JNSY 3dId SSTTNVIS L
v 4919 | 849 90TV WISV 08HOS SZINd 01°9¢4 JINSY 3dId SSITNVIS 9
T 1218\ | 949 90TV INLSV 0ZHJS 00SNd 01'9€9 JINSY 3dld SSITAVIS S
T J919N | 94D 90TV LSV 0EHDS 0SYNA 01'9¢4 JINSY IdId SSITNVIS v
(44 J219IN | 949 90TV NLSY 09THOS O¥NA 01°9€9 NSV 3dId SSTTNVIS €
9 4919\ | 949 901V LSV 09THIS ZENd 0T'9€9 JNSY 3dld SSITAVIS [4
89¢ JO19IN | 949 90TV INLSVY 0ZHDS 00ZNd 01°9€49 JINSY 3dId SSITNVIS 1
unowy aljey yun Aynnuenp |eli23en uoisuawiqg cO_uQ_._ummﬁ_ ON
‘IS

DNIdId 13315 NOGHYD

SZ0Z ATOC au€0 LA ST0T/L/T8T-SLT/L/4S/20/1S0N

[9ssap of1ep A1 mMAL O0E9 UO UOHEILIqE] [oodg adig 104 19puUad]

pajwi piekdiys uiys0) tdnpn

i - w&:szz<




[4F ]

4 'SON ddM PETY INLSY O¥HIS ZENA X OvYNd 6979 JNSY ¥IDNAIY'NOD | €S
S 'SON 9dM VETV INLSY OvHDS 0ZNA X OFNd 6979 INSY ¥IDNAIU'NOD | TS
ot ‘SON gdM YETY INLSV OrHIS STNA X ZENd 6919 JNSY ¥Y3IDNAIY'NOD | TS
€ ‘'SON gdM PETY INLSY OvHIS OZNA X ZENA 6919 JNSY ¥3DNAIY'NOD | 0S
e ‘'SON gdM PETY INLSY 0ZHDS 00ZNA 06 AVY 16978 INSY MO913 | 6V
ot 'SON adM VETV INLSV 0ZHDS 00ZNd St avy1 6918 INSY MO913 | 8V
91 "SON 9dM tETY INLSY 08HJS 0STNA 06 V416918 INSY MOF13 | LY
4 'SON gdM VETV INLSY 08HJS SZINd 06 AvY 16919 JINSY MOg13 | 97
0§ 'SON 9dM rETY INLSY 08HJS O0TNA 06 AVY16'9T9 INSY MOA13 | SP
9 'SON ddM PETY INLSY 08HDS 08Nd 06 AVY¥16'9T9 JNSY M0G13 | VP
ec ‘SON 9dM VEZV INLSY 08HOS 0SNd 06 AvY 16979 INSY MOF13 | £V
91 'SON gdM rETV INLSY 08HJS OSTNA St avy 16978 IWSY MO913 | T
8 'SON 9dM FETY INLSY 08HIS SZINA Sy vy 16919 INSY MOg13 | Tv
0] 'SON ddM tETY INLSY 08HOS O0TNA S avy 6918 INSY MOEG13 | OF
S¢ 'SON gdM PETY INLSY 08HDS 0SNd Sy avy1 6918 INSY MOF13 | 6E
[4" ‘'SON gdM rETY NLSY 0¥HDS 00ZNd 06 AvY 16919 JINSY MOE13 | Bt
[4°] 'SON adM VETV INLSY OtHOS 0STNA 06 AVY16°9T8 JINSY MOET13 | LE
0s 'SON 9dM vETY INLSY OtHIS SZINd 06 VY1 69T9 INSY MOE13 | 9¢
vs 'SON 9dM FETY LSV OYHDS O0TNA 06 AVY16918 JINSY MOG13 | SE
LT 'SON gdM PETV INLSV OvHDS 08Nd 06 V416919 INSY MO8T3 | PE
S¢ 'SON gdM VeTV NLSY OvHOS 0SNA 06 AVY169T9 INSY MOE13 | €EE
6 'SON 9dM VETV INLSV 0HOS OYNd 06 AvY1 6918 INSY MO8T3 | Tt
ST 'SON 9dM YETV INLSY OvHOS ZENd 06 AvY 16918 IWSY MO913 | IE
[44 'SON 9dM PETY INLSY OvHOS S9Nd 06 AVY16'9T9 INSY MO8T3 | OF
v 'SON gdM PECY INLSV O¥HDS 00ZNA St Avy'1 6'918 INSY M0E813 | 6C
9¢ 'SON gdM rETY NLSY OrHOS 0STNA Sy avy1 6918 INSY MOEGT13 | 8T
9¢ SON g9dM eV WISV OtHOS SZINd St Avy16°918 INSY MO913 | LT
00t 'SON 9dM VETV INLSV O¥HDS O0TNA S avy 16918 INSY MOE13 | 9¢
SZOZ AINC au€0 1A STOZ/L/Z8T-SLI/L/4S/DD0/1800

1ossap of81e) L1 MAL 00£9 U uoresriqey joods adid 104 I2pUIL

panwr pseAdiys uyso) dnpn

»

I - FUNXINNY




7409

(013 'SON 290zsl OTNd 00ZNA JONVI4 ONIQTIM LYY | 18
0LT ‘SON ¢90¢sI OTNd OSTNd JONVI4 ONIG1IM LVTd | 08
O€T 'SON 290ts! OTNd SZINd JONVI4 ONIQTIM LV | 6L

08 'SON 290¢t¢sI OTNd O0OTNG JONVI4 ONIQTIM LVTd | 8L

v 'SON S OTNd S9Nd J1ONIS IONVT4 AVIHNTNG | LL

4" "SON S OTNd 0SNd J1ONIS IDNYI4 AVIHATING | 9L

v 'SON S OTNd ZENd J19NIS IONVI4 AVIHNTING | SL
14 'SON S OTNd 00ZNd J1ONIS IONVI4 AVIHNTING | VL
6 'SON SW OTNd OSTNG J1ONIS IONVI4 AVIHNTNG | €L
6 ‘SON SW OTNd SZINd J1ONIS IONVI4 AVIHNTNE | TL
€ ‘'SON gdM tETY INLSY 08HDJS OSNA X 00TNA 6'9T9 JNSY ¥3DNAIY'NOD | TL
9 'SON 9dM rETY INLSY 0¥HDS 00TNA X 00ZNd 6919 NSV ¥IDNAIY'NOD | 0L
9 'SON 9dM tETY INLSY OrHOS SZTNJ X 00ZNA 6'9T9 NSV YIDNA3YNOD | 69
[43 'SON gdM PETV NLSY OvHOS OSTNA X 00ZNA 6974 JINSY ¥IDNAIY'NOD | 89
6 'SON 9dM tETY INLSY OvHIS SZTINA X 0STNd 6979 NSV ¥IDNAIY'NOD | L9
€ 'SON gdM rETY INLSY 0¥HIS 00TNA X 0STNd 691749 JNSVY ¥IDNAIY'NOD | 99
9 ‘SON 9dM YETY INLSY O¥HOS 08NQ X SZINA 6979 JINSY HIDNA3Y'NOD | 99
[43 'SON gdM VETY INLSV O¥HOS OOTNQ X SZTINA 6978 JNSY ¥IDNAIY'NOD | ¥9
v ‘'SON gdM VETV INLSY OvHDS SONA X 00TNd 6974 JNSY ¥IDNA3IY'NOD | €9
6 'SON gdM PeETY INLSY OvHDS 08NA X 00TNA 6'9T9 JNSY ¥3DNAIY'NOD | 29
9 'SON adM YeZV INLSV OrHDS OSNA X 00TNA 6919 JNSY ¥3IDNAIY'NOD | 19
8 ‘'SON 9dM PETY INLSY O¥HIS S9NA X O8NA 6'9T9 NSV 43IDNA3Y'NOD | 09
L 'SON gdM PETV INLSY OvHDS 0SNA X 08Nd 6919 JINSY 4IDNAIY'NOD | 65
6 'SON gdM TV INLSY O¥HDS OYNA X SSNd 6974 JINSY ¥IDNAIFY'NOD | 8S
14 'SON 9dM tEZY INLSY OrHOS OSNA X S9Nd 6'9Td INSY ¥Y3IDNAIY'NOD | LS
v 'SON gdM PETY INLSY OtHDS STNA X 0SNd 6919 JNSY ¥Y3IDNAFY'NOD | 9S
1% 'SON gdM ETV NLSY OvHOS ZENAQ X 0SNG 6979 JNSY ¥IDNAIY'NOD | SS
L 'SON adM PETV INLSY O¥HDS OYNAd X 0SNd 6974 JINSVY Y3IDONAIY'NOD | ¥S
SZ0Z ATIAC aw€0 LA szoz/L/z81-SL1/ 20/180n

A

1l - FNXINNY

[9ssap o81e) A41d MAL 00E9 UO uonyesuIqey [oodg adid 104 19pUdL

pajwi] peAdys uy20d dnpn




FANXINNY

[9ssap o31e) £10 MAL 00E£9 UO uonesuqey joodsg adid 104 19puady
pajuwi pieAdiys uiyso) tdnpn

oct SON 919 901V INLSV O¥Nd 00T=13A331S ¥31LN0O | 60T
06 'SON 449 90TV 1SV SONd 00T=13A331S 43LNO | 80T
ot 'SON 949 90TV LSV ZeNd 00T=13A331S ¥3LNO | LOT
or ‘'SON 949 90TV LSV 00ZNd 00T=13A331S HINNI | 90T
08¢ "SON 9419 90TV LSV 0STNd 00T=13A331S ¥Y3NNI | SOT
08 SON 949 90TV 1SV SCINd 00T=13A33ISYINNI | ¥OT
ovtl 'SON 949 90TV LSV 00TNA 00T=13A331S 4INNI | €0T
ov 'SON 949 90TV LSV 08Nd 00T=13A331S ¥INNI | 20T
ove SON 9419 90TV WLSV 0SNd 00T=13A3FTIS YNNI | 10T
ove 'SON 919 90TV LSV OvNd 00T=13A331S 4INNI | 00T
ovt ‘'SON 449 90TV 1SV SO9Nd 00T=13A33TS YINNI | 66
0¢ 'SON 949 90TV LSV ZENd 00T=13A331S YINNI | 86
0t ‘'SON Z90¢SI STXY/TO LID0S ONIATIM | L6
8 ‘'SON Z90¢slI STXZ/TO LIIDOS ONIATIM | 96
|14 ‘'SON 290¢s!| 0SXTH LIAD0S ONIATIM | S6
ot 'SON ¢90¢sI 0SX¥/TT9 LIND0S ONIATIM | V6
€ SON ¢90¢sI 0SXZ/TTHO 1PIDOS ONIQTIM | €6
9 'SON SW 0S=1XT4d J1ddIN ONIQ1IM dSE | T6
9¢ 'SON S 0S=1Xy/T 1Y J1ddIN ONIQTIM dSE | T6
0s ‘SON 290¢sI 9Nd 00ZNd JONV14 ONIQ1IM LV | 06
(4" 'SON 290¢SI 9Nd 0STNd JONV14 ONIGTIM LVTd | 68
S 'SON z90zsI 9Nd STINd JONVI4 ONIQTIM LV | 88
1% 'SON 90¢s! 9Nd 00TNd JONV14 ONIATIM LVTS | L8
0s 'SON 290¢s| OTNd 08Nd JONVI4 ONIG1IM LV | 98
o<t 'SON 290¢sI OTNd S9Nd JONVI4 ONICTIM LV | S8
06T 'SON 790¢sI OTNd OSNd JONVI4 ONIGTIM LV | ¥8
0[0) ‘'SON 290tsI OTNd OYNd JONVI4 ONIQTIM LV | €8
0€ 'SON 290Ts! OTNd ZENd JONVI4 ONIQ1IM LVTd | 28
SZOZ AIAC au€0 LA STOZ/L/Z8I-SLT/L/9S/00/180N




c408

-3oedwt a51id Jeuoiyippe Aue JNOYIIM USYeISpUN 8 03 St pue padesiAua aq 03 st sjoods pue Jeriajew jo Ajijuenb jejo3 jo

SWwiJ3] Ut uoljedLiqey joods pue |erIdjew ay) Uo YIOM JO YImous %01 03 dn syiom jeuotiippe Aue pue qof Aayuinj e stsiyl 7
*sse|2 AQ pa13iad aq 03 St Wall ay3 ‘pajedipul st 91ed11149d AN 249YM 1L

:910N
(D0g)IVINILYIN 40 1118 -D LHVd TVLOL ANVYD
T "SON S (8xSt19) SZTING ae|djuelg | TET
9 "SON SW (9x9/8) S9NA ale|d quelg | O€T
I "SON SN (STX80S9) 0OSNT ae|d yuelg | 6271
€ "SON S (9x099) 0SNA ae|d juelg | 8ZT
T "SON S (0TXLS¥9) 0SYNQ ae|djuelg | LT
z "SON S (8X€LZ9) 0SINA ae|d juelg | 921
L "SON SN (8x61Z9) 00ZNA aje|d yuelg | SZT
z "SON S (8x8919) OSTNA aje|d yuelg | T
o1 'SON | 949 90TV LSV 00ZNQ 00T=13A331S 31ONIS | €21
0€ 'SON | 949 901V LSV 0STNG 00T=13A331S 31ONIS | ZTT
0g ‘SON | 949 90TV LSV SZING 00T=13A331S 31ONIS | TZT
0t 'SON | 949 90TV LSV 00TNQ 00T=13A331S I1ONIS | 0ZT
ov 'SON | 949 90TV LSV 0SNG 00T=13A331S I1ONIS | 61T
0s 'SON | €49 901V WISV ovNa 00T=13A331S I1ONIS | 8TT
0T "SON | €49 90TV LSV S9NA 00T=13A331S J1ONIS | LIT
ot 'SON | €19 90TV WISV ZENQ 00T=13A331S J1ONIS | 9TT
0z "SON | 919901V WISV 00ZNQ 00T=13A331S ¥Y3LNO | STT
0zt 'SON | 949901V LSV 0STINQ 00T=13A331S ¥ILNO | ¥IT
0€ ‘SON | 949 90TV WLSY SZING 00T=13A331S ¥ILNO | €IT
(1]41 'SON | €49 90TV LSV 00TNQ 00T=13A331S ¥3LNO | ZIT
0z "SON | 949 90TV LSV 08NQ 00T=13A331S ¥Y31NO | TIIT
[0]4 "SON | 949901V NLSY 0SNG 00T=13A331S ¥31NO | OTT
SZ0ZT AINL au€0 -1d STOT/L/Z81-SLT/L/AS/00/1S0N

[9ssap of1e) L1 MAL 00£9 uQ uoryednqey [oodg adid 104 1apuay

pajwi] prehdiys uyso) dnpn

A

1l - FUNXINNY



Annexure IV

POWER OF ATTORNEY

(On Applicant’s letter head)

(Date and Reference)

To

The Assistant General Manager (Contract Cell)
Udupi Cochin Shipyard Limited

Fishing Harbour complex, Malpe,

Udupi 576 108.

Subject: Power of Attorney

ML, 7 MES. / MS. . ceeerieeserssssersssssasssssesssssssersssssssssssssssassassenssssnssssssssssssassassssse s (Name of the Person(s)), domiciled
B S —— R (Address),
ACEING  Suvveeeusersesssmsrensasssssssssssssrnsssssssssssassssasss s susess (Designation and name of the company), and whose
signature is attested below, is hereby appointed as the Authorized Representative and authorized on
DENALE  OF  wuoceuessessssssnemsenssssssssssssssssssassssossnssssssssasss essssssssesessssesssstassssssssssssssssasssnssstustsssssmassasacases (Name of the
company) to provide information and respond to enquiries etc. as may be required by the Employer for
the project Of ..cereeicns vvvviverersennen. (Project title) and is

hereby further authorized to sign and file relevant documents in respect of the above.

(Attested signature of Mr. s s)

(Name & designation)

(Company Seal)




Udupi Cochin Shipyard Limited
Tender For Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel
UCSL/CC/SB/T/175-182/7/2025 DT: O3RP JULY 2025

ANNEXURE -V

&

TENDER FOR PIPE SPOOL FABRICATION ON 6300 DWT GENERAL

CARGO VESSEL

PRICE BID FORMAT (Per Vessel)

S1. No. Work D - Quantity | Rate Amount-INR
o ork Description UOM (A) (8) C= (AxB)
PART A- FABRICATION RATE FOR
1 CARBON STEEL, COPPER & STAINLESS- S L
STEEL PIPES
5 PART B -RATE FOR "
GALVANISATION/PICKLING/PASSIVATION 5
3 PART C- BILL OF MATERIAL(BOQ) LS 1
4 Total Amount
5 IGST/GST ®.isisoasss
6 Grand Total Amount
Grand total in words:
Signature:

Note:

1.1.

1

1.3,

1.4.

1.9.

Address of the contractor:

Date:

Seal:

Prices are to be quoted in the Pricing Format. The quotations to be submitted in the company

letter head and forwarded to contractcell@udupicsl.com

Quotations shall be submitted as Password Protected File. The bidders are advised to share

the password through only SMS while opening the quotations.

L1 will be determined based on the total amount at sl no.6

Price quoted for Anticipatory items will not be considered in L1 determination and it may
be considered in account, if required during execution at a later stage, as the case may be.
Cost of Pipe spool fabrication will be = Size of pipe in inch x No. of joints (of that size) X

Inch Dia Rate in the respective category.
Each Butt joint is considered as one joint.

e Each Flange fitment, inside and outside welding (Fillet) is considered as two joints.

Sleeve welding both ends considered as one joint.




ANNEXURE -V

Udupi Cochin Shipyard Limited
Tender For Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel
UCSL/CC/SB/T/175-182/7/2025 DT: 03%° JULY 2025

« Brach connection butt joint is considered as one joint
» Pipe bending by cold bending process is considered as 0.5 joints for charges.

1.6. Rate quoted for Inch Diameter (IND) includes all activities involved in that joint such as edge
preparation, fitment, welding of flanges, sleeves, elbows, tees, reducers, bends, branch
pipes, butt welding, fillet welding etc.

1.7. Root welding should be TIG welding.

1.8. Fabrication also includes marking, cutting, edge preparation, cold bending, branch
connections, profile cutting, preparation, testing, inspection etc. as per drawings,
specifications/ instructions of Engineer- in - Charge.

1.9. Cost for electrodes/filler wire, consumables, primer paint (one coat) wherever applicable,
materials for galvanizing, pickling and passivation, pressure testing, inspection etc. shall be
inclusive in the quoted rate.

1.10. All costs for the satisfactory completion of pipe spool fabrication and Primer coating or Hot
-dip galvanizing shall be included in PART A/B.




ANNEXURE - VI

Udupi Cochin Shipyard Limited
TENDER FOR PIPE SPOOL FABRICATION ON 6300 TDW DRY CARGO VESSEL
UCSL/CC/SB/T/175-182/7/2025 DT: 03®° JULY 2025

ANNEXURE-VI

TECHNO COMMERCIAL CHECK LIST (To be submitted by the bidder)

(Bidders may confirm acceptance of the Tender Conditions/deviations if any to be specified)

sL Confirmation from bidder Specific
No Tender Enquiry Requirements (Strike off whichever is not comments
' applicable) /Remarks
Terms & Condition, Scope of work &
1 | Indicative Quantum of Work. Agreed as p?; :sgder LAl
(Annexure-1, 11 & liI) s
2 | Schedule Clause 4.1 & 4.2(Annexure-|) Agreed as p:;rt:;derloo e
3 | Eligibility criteria documents Submitted/Not submitted
4 | Unconditional Acceptance Agreed as per tender/Do not
agree
- 01 Year - Agreed as per
3 | Qfferyalidity tender/Do not agree
6 | Taxes & Duties Specified/included in Price
7 | Payment terms - confirm
i Agreed as per tender/Do not
a | As per Clause 7 of Annexure - | agree
Price shall remain firm and fixed and No
8 | Escalation in prices after awarding of Agreed as per tender/Do not
agree
contract
. A Agreed as per tender/Do not
9 | Security Deposit agree
10 | Performance Guarantee Agreed as p:;rtee:derlDo ot
. Agreed as per tender/Do not
11 | Force Majeure agree
12 Liquidated damages and cancellation of Agreed as per tender/Do not
contract agree
13 | Arbitration & Jurisdiction clauses Agreed as per tender/Do not
agree
Confirm all other terms and conditions of , .
14 our enquiry are acceptable. Confirmed/Not confirmed
15 | Deviations from Tender conditions No Deviations

Signature:

Address of the Contractor:

Seal:




Annexure-VIl

UNCONDITIONAL ACCEPTANCE LETTER

(Unconditional acceptance to be given by in letter head)

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CC/SB/T/UY 175-182 dated 03" July 2025 Tender For
Pipe Spool Fabrication On 6300 TDW Dry Cargo Vessel at UCSL has been received by
me/us and |/We hereby unconditionally accept the tender conditions of tender

documents in its entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in the
tender enclosed in “Part-2 (price bid)”. |/We agree that the tender shall be
rejected and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp



