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TENDER NOTICE

1. Password protected quotations in the prescribed form is invited from bidders for the work
specified above, subject to the terms and conditions as mentioned in the annexure to the
tender enquiry so as to reach the undersigned by email or through postal mode, as
mentioned on or before the date and time as stipulated.

2. The following shall be submltted along with the quote: -

PART. I: TECHMCAL BID

a. Teader document duly stgaed on all pages - Including Terms & conditions, Scope of
work, drawing and Soil Investigation Report is placed at Annexure I, II, VII, VIU.

b. The Techno commerclal Check LlBt at Annexure VI to be frlled up completely and
duly signed.

c. Duly frlled form at Annexure - III & IV.

d. Uapriced Prtce btd (Price bid qrithout price and marked as'QUOTED') to be submitted
along urith Part- I.

PART-II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V.

3. Mode of Submlsslon of Quote3

i. Bid shall be submitted as Password Protected Ztp Ftle in two parts.
Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 2 above
Part U: Price Bid.

ii. The files are to be forwarded as Two (2) separate password protected Zip files to
contractce duolcsl.com

Iti. Part I and Part II are to be protected wlth aeperate and dlstltrctly dllferent passwords.

iv. The Bids will be opened on online mode during which the bidder will be advised to
share the password through SMS with which the technical bid will be opened.

Tender No. & date
ucsL/cc/sER lT lvMl LalN2o2s
DT: 19tr SEPTEMBER 2025

Name of work COIYSTRUCTION OF WAR"EHOUSE AT UCSL
BA.PUTHOTA YARD.

Site Visit 24rH SEPTEMBER 2025 (WEDNESDAYI, lO:3OHRS

Last date & time of receipt of tender O4rIr OCfOBER 2025 (SATURDAY|, 15:3OHRfl

Date & time of opening of Technical
Bid (Part-! O4rE OC"TOBER 2025 (SATURDAY|, 15:3OHRII

' ctLL )
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TENDER DOCI'MENT

Ph No: +919400136358.
Ph. No: +91 8089892132.
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Tender for Construction of Warehouse at UCSL Baputhotta Yard
UCAL/CC/SER/T/UVl lAl Al2025 DTt l9'! gEPTEUBER 2025

v. The price bids will be opened after technical evaluation and only the technlcally
quallfled bldderg sill be lnvlted for openlng of prlce blde which shall also be

conducted on online mode as below.

vi. The bidders can also attend the bid opening physically at Udupi Cochin Shipyard
Limited, Baputhotta Ware house complex Office, Udupi, Kamataka.

vii. The contractors can also submit the quotations in sealed covers (TWo-Bid) - as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover
to reach the below mentioned address before the stiPulated time.

4. The bidders shall ensure the receipt of bids at contractcell@udupicsl.com An
acknowledgement mail shall be sent to the bidders on receipt of bids' UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time'

5. The tender should be addressed to the Assistant General Manager (Contract Ce11), Udupi
Cochin Shipyard Limited, Malpe Harbor Complex, Malpe, Udupi-576 lO8, Karnataka,
India.

6. No deviations on the tender conditions will be accepted after pre-bid meeting, and bids
with deviations will be considered technically disqualifred. The acceptance of a tender or
part thereof will rest with the Assistant General Manager (Contract Cell), Udupi Cochin
Shipyard Limited and reserves the authority to reject the tender received without
assigning any reason.

fo" 6
Assistant General Manager (Contract Cell)ffi

7. Contact Person: Mr. ASHIK BASHEER (U&M Dept)
Mr. MOHAMMED FAHZ MT (CC),

(/.f,
r[3(.o
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AI{NEXURE - II
I'DI'PI COCHIN SHIFTARD LIUITED

Tender for Construction of Warehouse at UCSL Baputhotta Yard
ucal/cclsER/T/rrM lralal2o2s v\ r9t! SEPTEMBER 2025

TENDER FOR CONSTRUCTION OF WAREHOUSE AT UCSL BAPUTHOTA YARD

1. DESCRIPTION OF WORK:

1.1.This tender enquiry pertains to the awarding of contract for the complete execution of
the 5400Sqft Warehouse as a Pre-Engineered Building (PEB) on an Engineering,
Procurement and Construction (EPC) basis at UCSL Baputhota Yard in accordance
with the requirements of UCSL. Which includes survey, desigrr, material supply, civil
and structural works, erection, testing, commissioning, and linal handover of a fully
operational warehouse to UCSL.

Warehouse size: 54OO Sqft.

2. SCOPEOFWORX:
2.1. Refer Annexure II for detailed scope of work & Technical Specilications.

2.2. Refer Annexure VI for Basic Drawing.

2.3. Refer Annexure MIIfor Soil Investigation Report.

3. THE SCOPE OF THE COT{TRACTOR ALSO INCLUDES:

3.1. Collection, Transportation/unloading of materials/other equipment in UCSL
premises.

3.2. Maintaining the required Dimensional accuracy and surface finish as per UCSL
Standards.

3.3. Providing all personnel protective items like safety helmets, gloves, welding shields,
goggles, leg guards, safety belts, aprons, safet5z shoes, etc. to their employees.

3.4. Contractor shall commence civil foundation works; civil superstructure works and
PEB fabrication and erection only after submission of vetted design reports and GFC
drawings ald after obtaining approval from UCSL.

3.5.A11 civil works shall be executed as per relevant Indian Standards.

4. THE SCOPE OF UCSL ALSO IICLUDES THE SUPPLY OF THE FOLLOWING
MATERIALS:

4.1 . Supply of electricity and water while erection at the UCSL site shall be provided by
UCSL.

5. INERASTRUCTURE AND COI{STJMABLES:

5. 1. Welding electrode and all other consumables such as cutting wheels, grinding
wheels, cutting gas (DA and orygen only), etc., are under the scope of the
contractor.

6. SCHEDULE OF COMPLETION OF CONSTRUCTION OF WAREHOUSE:

6.1. Duration for completion and handing over of fully commissioned warehouse shall
be 5 months counted from 7th day of issuance of work order or site handing over
whichever is later.

Defect liability period for EPC warehouse works shall be 24 Months counted from
the date of ha:nding over of fully completed warehouse to UCSL.

6.2.

I

TERMS AND CONDITIONS

;----Z



ANNEXURE - I 2

7. WORK PROGRESS AND SCHEDULE:

7.1. The construction of the Warehouse shall cor[mence and be completed as per the
schedule of completion indicated art clause no. 6 above.

7.2, 'fh.e work is urgent and hence the contractor should start the work within 7 days
from the issue of work order.

7 .3. The contractor must submit a detailed schedule of work.

9. INSPECTION:

9.1. The complete work has to be carried out under the UCSL offrcer in charge.

9.2. Contractor to maintain the required dimensional accuracy and surface finish as
per quality standards.

9.3. All works shall be as per strict compliance witi weight control and approved
drawings.

10. MINIMUM QUALIFICATIOI{ CRITERIA FOR PARTICIPATING IN THE TEIYDER

WILL BE AS FOLLOWS:

10.1. The contractor shall have successfully completed of at least one heavy
engineering/ structural works in last 5 years from the date of issue of tender
document. The value of the work should not be less than Rs. 6O lakhs. For ongoing
work, relevant certification from client shall be submitted along with copy of
Purchase Order.

OR
The contractor shall have successfully completed at least two heavy
engineering/structural works in ttle field of shipyard/heary engineering
industries/ Oil & gas industries for the last 5 years from the date of issue of teoder
document. The va-lue of each work should not be less than Rs. 3O lakhs.
Satisfactory completion certificate from the Client for work done should be
submitted along with bid. For ongoing work, relevant certification from client shall
be submitted along with copy of Purchase Order.

9
UDI'PI COCHIN SHIPTARD LIIUITED

Tender for Construction of Warehouse at UCSL Baputhotta Yard
UCSL/CC/SER/T/IrM I lAl U2O23 DTt 19tr SEPTEUBER 2025

8. ADDITIOT{AI WORKS:

8.1. Any additional work up to 5% growth of work in terms of total weight/unit is to be
envisaged and is to be undertaken without any additional price impact.

8.2. Any minor modifications, resulting from the change in statutory regulations
prevailing at the time of final inspection of work to be carried out by the Contractor
free of cost. In case of rework/modifrcation/additional work, written consent is to
be obtained from the olficer in charge before the commencement of the work.

8.3. Contractor shall carry out the complete work in accordance with Shipyard's
approved of the vetted drawing drawings submitted. Any minor modifrcations from
drawing or any other work or supply of material, which is not specifred hereunder,
but is considered incidental and essential for the successful completion of the job
shall be carried out by the Contractor without any additional charge.

8.4. Contractor shall execute, during or after completion of the work, any minor job
connected with the work, that is considered necessary by Shipyard.

8.5. The contractor shall be responsible for any damage caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage.
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to.2.

10.3.

1o.4.

I'DI'PI COCHIN SHIPTARD LIIIITED
Tender for Construction of Warehouse at UCSL Baputhotta Yard

UCsL/CclsER/T/Iru ItalAl2o25 vtt 19ti SEPTETIBER 2025

The Annual T\:rnover of the contractor should be more than Rs. 5O lakhs in each
financial year for the last three preceding years. (Audited Balance sheets showing
turnover, Profit & Loss account of the firm for the preceding 03 years 12027-22,
2022-23, 2023-24], should be submitted along with the application for
prequalification).

Offers from joint ventures/consortium will not be accepted.

Bidder shall not be under a declaration of ineligibility issued by Govt. of India/
State govt./ Public Sector Undertakings etc. The bidder shall not have been
debarred / black listed by UCSL or by any of the Public Sector Undertaking or
Govemment department etc.

11. MEf,HOD OF AWARDING COITTRACT:

11.1. Contract will be concluded with Bidder qualifying technically (including eligibility
criteria), agreeing to Commercial conditions (Annexure VI) and emerging as Ll.

1 1.2. UCSL also reserves the right to split the work orders to any number of bidders
willing to match with Ll rate, if the performance of selected bidder is not
satisfactory.

11.3. UCSL reserves the right to cancel the tender if required.

12. VALIDITY:

12.1. The offer shall be valid for a period of 12 months and no escalation in rate shall
be allowed by UCSL on whatsoever reason.

13. RATE:

13.1. Rates are to be quoted in the Price Bid Format at Annexure V attached
herewith.

Stage-I: 1O7o of the contract vslue:
After submission of detailed design, architectural drawings, structural drawing, PEB
fabrication and erection scheme, GFC drawings vetted by IIT/NIT/Government
Engineering college etc. and its approval thereon by UCSL.

STAGEU: 15% ofthe Contract Value:
After Completion of Civil foundation works.

STAGBIII: 25% of the Contract Value:
After Complete Supply of PEB structural elements such as columns, rafters, beam,
purlins, bracings etc.

STAG9IV: 157o of the Contract Value:
After Complete Erection of PEB structural elements such as columns, rafters, beams,
purlins, bracings etc.

STAGE-V: 15% of the Contract Value:
After Complete Installation of roofing, cladding along with rolling shutter, doors, turbo
ventilators, slqylights, louvers, gutter, rainwater down pipes etc.

14. PAYMEIYT TERMS:
14.1.Payment will be done in Slx lo6l stages:

\// a,',/'
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UDUPI COCHIN SHIPYARD LIMITED
Tender for Construction of Warehouse at UCSL Baputhotta Yard

UCSL/CCISER/T/IIM I tAl al2o2s DT: 196 SEPTEMBER 2025

STAGE-VI: 2Oo/o of the Contract Value:
After Commissioning and handing over warehouse complete in all respects as per
approved drawing to UCSL,

14.2. Payment shall be made within 30 days from the date of submission of bill and work
completion certificate from the executing UCSL olficer.

14.3.Invoice shall be submitted with necessar5r work completion certificate duly certified
by UCSL representative on actuals.

14.4. Payment will be made by RTGS/NEFT to the account of Agency. The name of t}te
bank, branch, A/C No., IFSC code & other particulars shall be fumished by the
Agenry in the proforma of UCSL.

15. TAXES & DUTIES:

15.1. GST shall be applicable extra on the prescribed work. You are requested to furnish
the following details in the invoice/Bill.

o Applicable rate of GST/SAC Code
. Firms GST Reg. NO.
. Service accounting code (SAC) as prescribed by statutory authorities.
. GST Reg. No. of Udupi Cochin Shipyard Limited (29AAACTL2ALB17,0I.

16. SECURITY DEPOSIT:

16.1.The successful tenderer shall remit 5olo of the value of the contract as security
deposit within 15 days of receipt of the work order. This amount may be remitted
by way of demand draft or bank guarantee (in approved proforma of UCSL) from
any of the nationalized banks, valid till the satisfactory completion of the entire
work. The Security Deposit will be released on certifrcation of satisfactory
completion of the contract and no liability to UCSL by Ollicer-in charge. The
Security Deposit retained will not bear any interest.

IT.PERBORIIANCE GURANTEE!

17.1.The complete work carried out by the contractor shall be guaranteed against
defective on poor workmanship for a period of Tso (O2l year from the date of
completion of work, any work found defective during this period is to be repaired
entirely at the contractor's cost and such repaired items shall be guaralteed for a
further period of three months from the date of repair.

17.2, Should any unsatisfactory performance and / or damage or failure occur due to
poor workmanship and poor-quality material used by the contractor, the contractor
itratt te solely responsible for payment/reimbursement of expenditure incurred by
UCSL for recti$ing the defect.

17.3. Towards this, a performance guarantee equivalent to 57o of the va-lue of the
contract to be furnished by the contractor on completion of the works by way of a
bank guarantee (in approved proforma of UCSL) from a nationalized bank valid till
the expiry of the guarantee period. In case the contract fails to submit the PG in
time, SD mentioned at Clause 19 will be retained till the expiry of guarantee period.

1 A. LIQIIIDATED DAIAGES:

18.1. The progress of work will be monitored against the mutually agreed detailed
schedule. Liquidated damages for delays in engagement of manpower as per the
requirement, for any reason other than force majeure conditions, will be recovered
at the rate of half percent of the value of tlte contract per week or part thereof,
subject to a maximum of ten (10) percent of the value of the contract.

ANNEXURE - II
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78.2.

18.3.

18.4.

UDI'PI COCHIN SHIPTAR.D LIMITED
Tender for Construction of Warehouse at UCSL Baputhotta Yard

UCSL/cclSER/T/Ilu lralAl2o2s DTt 19i! SEPTEMBER 2o2s

For better clarity, order va.lues mentioned in LD clause are values excluding duties
artd taxes (Basic value). Liquidated damages, if any, shall be decided and settled
only after the completion of the entire project but prior to the release of Final stage
Payment,

It for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed
that delay is attributable to the supplier.

Delay in supply/Intem:ption of the work for reasons not attributable to supplier
shall entitle extension of the order execution period for proportionate period
without any additional cost to UCSL.

19. POWER OF AT'TORI{EY:

19.1. The tenderer(s) shall have to sign in each page of the tender documents with oflicia.l
stamp as a token of his acceptalce of the conditions stated therein.

19.2.The person signing the tender form on behalf of another or on behalf of a firm,
shall enclose to t}re tender, a Power of Attorney or the said deed duly executed in
his favour or the partnership deed giving him such power showing that, he has the
authority to bind such other persons or the frrm, as the case may be, in all matters
pertaining to the contracts. If the Person so signing the tender, fails to enclose the
said Power of Attorney, his tender shall be liable for being summarily rejected. The
Power of Attorney shall be signed by all partners in the case of partnership
concern, by the Proprietor in the case of a proprietary concern, and by the person
who by his signature can bind the company in the case of a Limited Company.

2O.TERMINATION & LIMITATION OF LIABILITY:

20. 1. This contract may be terminated upon the occurrence of any of the following
events.

2O.2. By agreement in writing of the parties hereto;

2O.3.By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within frfteen (15) days, or such longer time as may be
agreed upon by the parties, dfter receipt of notice thereof in writing from the non-
defaulting party;

2O.4.By the other party, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt

or becoming.insolvent; or
ii. Having a reasonable petition frled seeking its'dissolution or liquidation, not

stayed or dismissed within sixty (60) days; or
iii. Ceasing to do business for any reason.

20.5. For fraud and corruption or other unacceptable practices.

20.6. Upon expiry or termination of this Contract, neither party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract
unless otherwise agreed in writing.

20.7, UCSL may by notice in writing to Agency to terminate t}re order after issuing due
notice i.e., 30 days'notice period. UCSL shall be entitled to compensation for loss
limited to the order value.

20.8. Liability maximum that can be claimed by the Agenry shall be limited to what is
due to be and has been paid by UCSL for work done as per the paJrment milestones
and limited to work order value,

I
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21. ARBITRATION & JURISDICTION:

23. SECR"ECY & RESTRICTION ON II{FORMATION TO MEDIA:

ATNETURE - I

27.7. Any disputes arising during the period of the contract shall, in the first instance be
settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which
supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of the Contract.

2l.2.lf any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulfrllment, or the validity of enforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specifically provided for, then the dispute shall within thirty days from the date
either party informs the other in writing that such disputes, disagreement exists,
be referred to arbitration. The arbitrators shall be appointed and the arbitration
proceedings sha-ll be conducted in accordance with and subject to the Arbitration
and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be frral and binding on the parties hereto. The
arbitration will be done by a Board comprising one arbitrator nominated by each
party, and a mutually agreed Umpire. Each party sha.ll bear its own cost of
preparing and presenting its case. The cost of arbitration shall be shared equally
by the parties unless the award provides otherwise. Performance under this
Contract shall however, continue during arbitration proceedings and no paJrment
due or payable by the parties hereto shall be withheld unless any such payment is
or forms a part of the subject matter of arbitration proceedings.

21 .3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Bangalore.

27.4.I-angoage of Arbitration: The Language of arbitration shall be English.

21.5. Governing Law: The contract shall be govemed by Indian Law.

27.6.1t case of disputes, the same will be subjected to the jurisdiction of courts at
Bangalore, Karnatal<a.

22. SI'B CONTRACTING AilD ASSIGNMETT:

22.1. Contractor shall not assign or transfer the Purchase Order/ Work Order or any
share or interest therein in .rny manner or degree to any third party without the
prior written consent of UCSL.

22,2, Cottractor shall not contract with any subcontractor and/or vendor without the
prior written consent of UCSL. Such consent shall not relieve the Contractor from
any of his responsibilities and liabilities under t}re Purchase Order/ Work Order. In
addition, Contractor shall ensure that the terms and conditions of any such
contract shall comply with and correspond to the terms and conditions of the
Purchase Order/ Work Order.

23.1. The information contained in the enquiry as such shall NOT be communicated to
any third party without prior approval of UCSL.

23.2. Information in respect of contracts/orders shall NOT be released to the national or
international media or anyone not directly involved in its execution without the
written approval of UCSL.



ANNEXURE - I 7

I'DI'PI COCHIN SHIPTARD LIMITED
Tender for Construction of Warehouse at UCSL Baputhotta Yard
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24. CAI{CELLATION OF ORDER AND RISK CONTRACTING:

In the event the Agency fails to complete the work promptly and satisfactorily as
per the terms of the order, and if any work is delayed beyond thirty (30) days from
the agreed schedule, UCSL, without prejudice, reserves the right to cancel the
order and get t.I:e work done at Agency's cost and the expenditure so incurred
including any damage or loss will be recovered from him and the Security Deposit
furnished by him is liable to be forfeited either in whole or in part.

UCSL also reserves to right to impose penalties ranging from Rs. lOO to Rs.500 to
the employees of agencies and will be deducted from the bills, for any habitual
offence on the cleanliness of uniforms, lack of obedience, not attending the tasks
etc., and will be to the discretion of the Offrcer in charge for the work.

24.1.

24.2.

25. FORCE MAJEURE

25.1. Should failure in performalce of arry part of this contract arise from war,
insurrection, restraint imposed by Government act or legislation of other statutory
authority, from explosion, riot, legal lock-out, flood, fire, act of God or any
inevitable or unforeseen event beyond human control which will be construed as a
reasonable ground for extension of time, UCSL may allow such additional time as
is mutually agreed to be justified by the circumstances of the case.

26. IMS GUIDELINES:

26.1. UCSL implemented arl Integrated Management System (IMS) and t}re Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.
b) Assuring quality of the products and service.
c) Preventing occupational ill health & injuries.
d) Ensuring safe work sites.
e) Conserving natural resources.
f) Preventing / minimizing air, water & land pollution.
g) Handting and disposal of Hazardous wastes safely.
h) Complying with statutory & regu.latory and other requirements.
i) Developing skills and motivating employees.

26.2. Occupational Health, safety & Environmental requirements of UCSL shall also
include the following.

a) The contractor (or a sub-contractor performing work on behalf of the
contractor) is deemed to comply with the Occupational health, safety and
environmental policy of the company and also to all operational
controls/standard operating procedures and shall undertake the work in
total compliance with the requirements of the established Integrated
Management System (lMS) of the company.

b) The Contractor shall undertake the work in total compliance with all
applicable legal/statutory requirements related to occupational health,
safety and environment effective in the state of Karnataka.

c) It is the sole responsibility of the contractor to assure that any sub-
contractor/s who shall perform works in company lands/facilities/worksites
on behalf of the contractor, is also following all requirements related to the
Integrated Management System of the company and the
health / safety/ enviroomental Rules effective in the state.

I
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UDT'PI COCHIT{ SHII"TAR.D LIMITED
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d) The contractor shall provide/implement and operate/practice all
occupational health, safety and environmen:al management
measures/facilities, for their period of contract, in their activities/at their
work sites, which shall be required according to the IMS of the company or
that required by the health/safety/environmental Rules established and
effective in t]le state, at their own cost.

e) If any contractor failed to comply with or violated any clauses/requirements
of occupational health, safety and environmental Rules effective in the state,
in their activities or at work sites and the same shall be exposed to the
government or any competent autlorities upon inspections, the contractor
shall be solely responsible for all liabilities caused by his/her action and
shall be responsible for paying the penalty and taking stipulated corrective
actions insisted by the authorities within the specified time, at their own
cost. Any liability to tl e company in this regard needs to be compensated by
the contractor.

f) Upon completion of the work, contractor shall clear the area and shall not
leave any Occupational health/safety/environmenta.l liabilities to the
company, from their activities at the worksites.

S) Any clarification related to IMS requirements of the yard, may be obtained
by the contractor from the AGM (HSE) or the authorized representative of
the contract, prior to the commencement of work.

27. SAFETY OF PERSOIIINEL AI{D FIRST AID:

27.1.The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"Safety Rules for Contractors (Revised)" is available qrith HSE department for
reference.

27.2.The Agency may arange to suitably insure all his workmen/ other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of t}le works due to whatsoever
reasons.

27 .3.ln this regard, the Contractor will have to fully indemni$, UCSL against any claims
made by his workmen/other personnel.

27.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he
employs contract labor for executing the works.

28. LABOUR LAWS AND R-EIOULATIONS:

24.t.

28.2.

28.3.

The Contractor should employee IIIDIAN ITATIONALS with valid citizenship only
for works inside UCSL premises.

The Agency shall undertake and execute the work with contract Labor only after
taking license from the appropriate authority under the Contract Labor (Regulation
& Abolition) Act 1970.

The Agency shall observe and comply with the provisions of all labour and
industria.l laws and enactments and shall comply with and implement the
provisions of the Factories Act, 1948, Employees Provident Funds & Miscellaneous
Provisions Act, 1952, Employees State Insurance Act, Pa5ament of Gratuity Act,
minimum Wages Act, Payment of Bonus Act, Contract Labour (Regulation and
Abolition) Act and all other enactments as are applicable to him and his workmen
employed by him. The Agency shall inform UCSL his license number from the
Central Labour Commissioner.

I
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28.4. All Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the
day of their engagement as personnel in the Company. In Case 1, All such insured
Persons should carry with them their ESI Identity Card for verification by the
authorities. No Persons without a valid ESI Identity Card for verification by the
authorities will be permitted to work in the company.

28.5.The Agenry shall submit the Labour Reports/ Returns as required by the Company
from time to time in respect of their workmen in standard format to the concerned
contracting offrcer so as to enable the same to reach Contract cell by the 5th of
every month. Delayed submission of the same shall attract penal interest
/damages at the rate as levied by the respective authorities under the relevant
Acts.

28.6.The Agenry shall maintain the records viz. Muster Roll, Acquittance Roil with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

28.7 .lf the Agency fails to pay any contributions, charges or other amounts payable
under any of the aforementioned provisions of law, UCSL shall deduct or adjust
amounts equivalent to such contribution, charges or amounts from amount
payable to him by UCSL, including arry deposit or afiounts payable against bills
and make palments on his account to the appropriate authorit5r, He shall not be
entitled to question or challenge such deductions, adjustments or paJrment made
by UCSL.

28.8. Any other amount payable under any law or in respect of any person employed by
the Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any
amount payable to the Agency including any Security Receipt and paid ever or
withheld for payment by UCSL.

28.9. The Agency shall be fully responsible for the conduct and discipline of the
workmen employed by him in the Company premises. If such workmen commit any
misconduct or criminal act inside the Company, the Agency shall take
appropriate action against such workrnen, The Agenry shall abide by the
instructions/ guidelines issued by the Company for maintenance of discipline and
good conduct among the workmen employed by him.

28.10. A1l persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing
their entqr passes:

28.1 1. Passport/Aadhaar attested copy of passport with photo and address particulars.
OR

Police clearance certificate with photo and address particulars. (Police clearance
certificate to the eflect that the concerned person is staying in the area of
jurisdiction of the certificate issuing Police Station and that the person is not
involved in any criminal offences as per the records available therein.)

28.12. Application and Declaration for enrolling under Employees Provident Fund and
' ESI Scheme- 3 individual passport size photographs and two copies of family

photographs of the members.

28.13. Agency shall familiarize themselves with the labour rules & regu.lations.

29. OVERWRITING & CORRECTIONS:

29.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if
any, shall be duly attested and a separate list of such corrections shall be attached
with the offer.



ANND(URE _ I 10I
UDI'PI COCHIN SHIPYARI' LUIITED

Tender for Construction of Warehouse at UCSL Baputhotta Yard
UCSL/CC/SER/T/IIM I rg I Al2O23 DTt 19tt SEPTEUBER 2O2S

30. PROVISION FOR PENALTY:

30.1. In case of any theft, pilferage, loss or damage to any UCSL materials, equipment or
accessories, the Company at its sole discretion, will be entitled to recover cost of
such item as per market rates or estimated cost of loss/damage/pilferage from the
bill of the contractor and the same will be binding on the Contractor.

30.2. Non-compliance of statutory requirements shall attract a penalty of Rs. 2500/- per
instance and shall be deducted from the monthly bill.

30.3. Imposing of penalty in a particular month shall be informed to contractor by
Engineer-in charge/AGM. For all of the above points, one appeal against such
decisions will be permissible and will be placed before Engineer in Charge/AGM,
whose decision shall be final and binding on t}re Contractor.

30.4. Penalty (if any) shall be applicable only to the contractor and should not alIect the
salaries of the workforce.

3I. OTHER TERMS & CONDITIONS

3i.1.

37.2.

31.3.

31.6.

31.8.

31.9.

Quality of services shall conform to the specification/ standards laid down by UCSL.

UCSL reserves the right to accept / reject any offer.

UCSL reserves the right to award the work to more than one contractor or to take
over partially or fully the work depending upon the schedule requirements.

During the eva.luation of tender, oflicer-in-charge may seek clarilications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge's
decision will be frnal and binding on the bidder.

Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises, The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

Damages caused to the Shipyard properties/tools/accessories should be rectified by
the Agency at his cost or proportional recoveries will be made from the Agenry while
passing their bills for paSrment.

The service provider shall indemniff UCSL or its oflicers against any claims arising
out of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any [.aw or
Regulation prior to delivery and acceptance of the items at UCSL.

The service provider shall also be governed by the General Conditions of Contract of
UCSL, Genera.l Safety Rules and other relevant Labour laws.

The upper age limit of all workers and supervisors employed by the Agency and those
Agency who do or supervise the job themselves shall be as per the prevailing rules of
UCSL and shall comply to the requirements of this tender.

Assistant General Manager, or his authorized representative will be the Olficer-in-
charge of these contracts.

31.10.

31.4.

31.5.

3t.7 .

tT\
:TI

/.
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coNSTRUCTION OF WAREHOUSE AT UCSL BAPUTHOTA YARI)

I. INTRODUCTION:

1.1. The work consists of Engineering, Procurement and Construction (EPC) of Pre-Engineered
Building (PEB) of a 5400Sqft Warehouse, which includes topographic survey, detailed
engineering and design, design vetting, submission of GFC drawings, all civil foundation,
roohng, structural works, procurement and supply of all materials, fabrication, erection,
testing, commissioning and frnal handover of the fully operalional Warehouse to UCSL. It
shall be clearly understood that the drawings in the tender and issued to the contractor will
be basic drawings only, and may be modified during final design stage. The contractor shall
do the detailed design and develop all details based on these basic drawing'

1.2. Warehouse shall be of 54OO Sqft area with an eave height of 6m. Ramp and Doors provided
shall be sufficient enough to facilitate movement of material handling equipment's such as

Hydra, forklift etc. T\rrbo ventilators, slrylights, ventilators/louvers etc. shall be provided for
suffrcient natural light and ventilation.

1.3. This includes 3feet high 20Omm thick block work shall be provided as outer walls shall be
provided as per industry standards. Internal partition walls, offrce cabins, EOT crane etc. is
not envisaged in this Warehouse.

2. SCOPE OF WORrC

2,1. The Contractor shall be responsible for the complete execution of the 54O0 Sqft Warehouse

as a Pre-Engineered Building (PEB) on an Engineering, Procurement and Construction (EPC)

basis.

2.2. This includes but is not limited to topographic survey, detailed engineering and desigrr, design
vetting, submission of GFC drawings, all civil, structural works, procurement of all materials,
fabrication, erection, testing, commissioning and frnal handover of the fully operational
Warehouse to UCSL.

Detailed topographic survey and submission of geotechnical & survey reports to ucsL.

Detailed structural desigrr and engineering of foundation and PEB superstructure.

Preparation of Architectural drawings, Structural drawings, PEB fabrication and erection

drawings, Connection scheme/drawings etc.

Submission of revised drawings, in case any substitution of the designed sections is required
after review by Engineer in charge without any additional charge.

This includes Proof checking and vetting of Structural Design, Structural drawings arrd PEB

fabrication and erection scheme etc. by reputed government institutes such as IIT, NIT,

Government engineering colleges.

Submission of vetted GFC drawings to ucsl prior to commencement of civil works.

setting out and foundation civil works (Earthwork, consolidation & compaction, Piiing, PCC,

RCC etc, applicable as per approved drawing and soil investigation report)

2.3.

2.4.

2.5.

2.7

2.6.

2.10. Supply, fabrication and erection of PEB structural members such as columns, rafters, beams,
purlins, bracings, tie/ sag rods etc. along wittr suitable anti-corrosive coating.

2.1 1. Civil superstructure works including ramp, masonry works, flooring, application of floor
hardener etc.

2.12. General civil works such as excavation, bacldrlling, soling, block work, plastering, painting
(Structural painting, civil superstructure painting), anchor bolts, grouting, plumbing works,

2.8.

2.9.

ANNE:TURE - II I

TECHNICAL SPECIFICATIONS
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application of sealant, fasteners, other frnishing works etc. required as per approved
drawings.

2 . I 3 . Supply and installation of roofing and cladding with galvalume sheet including canopy,
UPVC/aluminum windows, louvers, ridge cap, turbo ventilators, slrytights, gutters, rainwater
down pipes etc.

2.14. Safety provisions such as fall protection system, fire doors etc.

2.15. Supply and erection of motorized rolling shutters, doors etc.

2.16' Procurement and testing ofall raw structural steel materials in lots for fabrication taking into
account wastage ma:.gin etc., including storage and upkeep of the materials.

2.17. Within the UCSL yard premises, contractors are permitted to carq/ out only the assembly of
prefabricated structures. Fabrication work is not permitted on-siie and must be completed
offsite prior to delivery.

2' 18. Providing all materials, labour, tools & plant and equipment's and all t5pes of consumables
required for the work or as mentioned in approved fabrication drawing intluding all necessary
bolts, nuts, washers with wastage margins.

2.19. Fabrication of the steel works in. accordance with the approved fabrication drawings,
including all shop assembling, matching and marking. Design,-manufacture/fabrication aid
provision of all jigs, fixings, manipulators etc. required foi the fabrication are included in
item.

2'2o. Suitably marking, bundling and packing for transport of all fabricated materials.
2.2)'.Pteparing and furnishing detailed bill of materials, drawing OIIice dispatch lists, Bolts Lists

and any other lists of bought 9uJ items as applicable an-d desired by Engineer-in charge
required in connection with the fabrication of the steelwork

2.22.1-oading and transporting all fabricated steelwork and field connection materials including
site unloading and erection of structure in final position with all bolts, nuts, insert plate etcl

2,23.The materials on receipt at site shall be carefully unloaded, examined for defects, checked,
stored and stacked securely on skids above level ground. The ground shall be kept clean and
properly drained. Girders and beams shall be placed upright and stored. l,ong members, such
as columns and chords, shatl be supported on skids, il""ed .rea" enougtr to-prevent damage
from deflection.

2,24.To submit the methodologr & procedure for erection of structure compatible with the details
of fabrication. Also, comple_te drawings & phase wise instructions for al] the activities required
to erect steel structure in final position, shall be submitted.

2.25. Erection at site in position with proper level and alignment of steel structures
2 '26 ' The- contractor shall provide general assistance drrring complete erection for solving anyproblem related to fabrication or site assembling of the structural steelwork. The contractor

shall. ensure the presence of the qualified and-experienced site Engineer during complete
erection work at site.

2'27 ' Erectton works must be done in at most care, without damage to themselves, other structure,
equipment grf injury to workman. The method of hoisti-ng and erection p.opo""a to U"
1{onted shall_be got approved from t}re Engineer-in-charge. ihe contractor stall howe.,er befully responsible, for the work being caried out in a safe Ld prop". -rnrr.. without unduly
stressing the various members. proper equipment such as aerri&s, fifting tackres, winchei
ropes etc. shall be used.

2'28. Nl major / minor modifications of the fabricated steel structures, as directed by the Engineer-
in-charge, including but not limited to the following:

AI{NE:KURE - II
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Removal of bends, kinks, twists etc. for parts damaged during trarsportation
and handling.
Cutting, chipping, filling, grinding etc. if required or preparation and finishing of
site connections.
Reaming of holes for use of higher size bolt if required.
Re-fabrication of parts damaged beyond repair during transport and handling or
refabrication of parts which are incorrectly fabricated.
Fabrication of parts omitted during fabrications by error, or subsequently found
necessary. Drilling of holes which are either not drilled at all or are drilled in
incorrect location during fabrication.
Carry out tests in accordance with the related Specification which will be
inspected by Engineer-in-charge.
Details of erection equipment machinery including capacity & specifications,
tools, tackles etc. to be used for erection purpose.
All procedures and tests on welds as per specilications and welded parts to
ensure the strength requirements ofjoints.

2.29.To provide the Guarantee against damage or failure due to defects in material and
workmanship during the defect liability p eiod of 24 months from the date of handing over of
fully completed warehouse to UCSL. In the event of damage or failure occur within that period,
Contractor shall replace or repair the defective Parts at his cost.

3. EXCLUSIOIIS FROU SCOPE OF WORrC

3. 1 . Desigrr, supply and installation of electrical wiring.

3.2. Design, supply and installation of electrical conduits.

3.3. Design, supply and installation of electrical fittings (including switches, sockets, liSht frxtures,
etc.)

4. DESIGIT CRITERIA:

4,1. Design life of PEB Warehouse shall be minimum 3O Years and shall be designed as per latest
AISC/AISI/IS/AWS standards.

4.2. Warehouse Floor shall be designed for a load of 15 kN/sqm. Dead 1oad, Earth quake load,
wind load, material stacking ioad etc. shall be considered as per relevant AISC/AISI/IS
standards.

4.3. Warehouse shall be compliant with all local regulatory nonns (F&E}, CEA,

Corporation / Municipality etc.)

5. BROAD SPBCTFICATION FIOR CONTRACIORS:

5.1. Structural steel sections used shall have minimum 345 MPa yield strength'

5.2. Reinforcement steel sections used shall be minimum FesooD grade or above.

S.3. pCC used shall be of minimum M15 grade and RCC used shall be of minimum M30 grade.

5.4. Galvalume sheet used shall be of minimum O.smm tct thickness, SSOMPa yield strength
and 150 GSM.

S.S. Dry film thickness of structural sections coatings shall be minimym 10O microns. For
gaivanizrd structural sections zinc coating shall be minimum 275 GSM'

1l

lll.

v1

vii

viii



ANNE:KURE - II 4I
I'DI'PI COCHIN SHIPTARD LIMITED

Tender for Construction of Warehouse at UCSL Baputhotta Yard
UcsL/CClSER/T/Iru I tal Al2O25 m: 196 SEPTEUBER 2O2s

5.6. Following approved makes shall be used by the contractors;

ITEMS

Cement Ultratech, Coromondal, Gujarat Ambuja, Malabar, Ramco,
Sankar, Zuari, Chettinad, Dalmia

Reinforcement steel Jindal, JSW, RINL, SAIL, Tata steel

Structural steel Jindal, JSW, RINL, SAIL, Tata steel, AMNS, APL Apollo

Roofing/ Cladding sheet SAIL, Tata, JSW, Jindal, Hindalco, Indal, Llyod, Essar

Anchor bolts HILTI, Fischer, Bosch

Structural & Decorative Paint Jotun, Hempel, Asian, Berger, Kansai Nerolac, JSW, Birla
Opus

Grouts, Sealants, Adhesives,
Admixtures

Master Builders (BASF SIKA), Pidlite, MC Bauchemie, SRF
Limited, MYK, Cico, Saint Gobain, Chryso

Self-Tapping screw Corro shield, Hilti or equivalent

PVC/UPVC pipe Hycount, Supreme, Finolex, Prince, Astral

Bolts, Nuts, washer GKW, Agarwal, TVS, TW, HRS

MAXES
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Annexure III

POWER OF ATTORI{EY

(On Applicant's letter head)

(Date and Reference)

To
The Assistant General Manager (Contract CeU)

Udupi Cochin Shipyard Limited
Fishing Harbour complex, Malpe,
Udupi - 576 108.

SubJect: PowerofAttoraey

Mr. / Mrs. / Ms............... (Name of the
domiciledPerson(s)),

at................... ...................(Addre
ss), acting as.............,..... .... (Designation and name of the
company), and whose signature is attested below, is hereby appointed as tl.e Authorized
Representative and authorized on behalf of....'...'...........
(Name of the company) to provide information and respond to enquiries etc. as may be required
by the Employer for the project of
(Project title) and is hereby further authorized to sigrr and file relevant documents in respect of
the above.

(Attested signature of Mr

For
(Name & designation)

(Company Seal)

7,-t

\

.)

I
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Auuexure-fV

(Uncouditlonal acceptaoce to be given by ln letter headl

ACCEPTANCE OF TENDER CONDITIONS

Tender Document No. UCSL/CCISER lT/VMll8lAl2O25 dated 19th'

SEPfEMBER 2O25 Tender for Construction of Warehouse at UCSL

Baputhotta Yard, has been received by me/us and I/We hereby

unconditionally accept the tender conditions of tender documents in its

entirety for the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in

tlre tender enclosed in "Pafi-2 (price bid)'. I/we agree that the tender shall be

rejected and ACCEPIING AUTHORITY.

Yours faithfullY,

(Signature of the tenderer) with rubber stamp

Date

ffi
9l cor

w
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Unlt Rate (Rslsl.
No

Descrlptlor of works

LumpsumI

Engineering, Procurement and Construction
(EPC) of Pre-Engineered Building (PEB) of 54OO

Sqft Warehouse including topographic survey,
detailed engineenng and design, design vetting,
submission of GFC drawings, all civil foundation,
structural works, procurement and supply of all
materia.ls, fabrication, erection, testing,
commissioning and frnal handover of the fully
operational Warehouse to UCSL

2 GST.......... o/o

TOTAL AMOUNT(RsI

i). The rates quoted should be all inclusive and shall include the service charges and other
incidental expenditures, if applicable.
ii). Quotes with conditional rates/additional charges/conditional discounts will be

disqualified.
Iii). Ll wil be determined based on the serial no.03

Signature:
Date:
Address of the contractor:
Seal:

1

UCSL/CC/SER/T/LIM/ 18/A/2025 DT: 17'n SEPTEMBER 2O25

TENpER rOR CONSTRUCTIOI{ OP WAREHOI|SE AT UCSL BAPUTHOTA YAR"D

PRICE BID FORIUAT

3
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ANNEXURE-VI

Bidders of the

Address of the Contractor:

tions if to

SL
I{o.

Tender Enqulry Rcqulreaents
Conflrmatiou from bldder
Strike off which

applicable)

I
Terms & Condition, Technical
Specifications, Scope of work, Drawing
& Soil Investigation report (Annexure-I,
II, VII &VIN)

Agreed as per tender /Do not
agree

2
Schedule of Completion As per Clause 6
of Annexure - I

Agreed as per tender/Do not
agree

3
Agreed as per tender/Do not

agree

4 Offer Validity
12 Months - Agreed as per

tender/Do not agree

5 Taxes & Duties Specifred/ included in Price

Payment terms - conlirm

a
Agreed as per tender/Do not

agree

Security Deposit
Agreed as per tender/Do not

agree

8 Performance Guarantee
Agreed as per tender/Do not

agree

o Force Majeure
Agreed as per tender/Do not

agree

10
Liquidated damages and cancellation of
contract

Agreed as per tender/Do not
agree

11 Arbitration & Jurisdiction clauses
Agreed as per tender/Do not

agree

t2 Confirm all other terms and conditions
of our enquiry are acceptable.

Confirmed / Not confrrmed

Deviations from Tender conditions No Deviations

Seal:

TDCHNO COMMERCIAL CHECK LIST (To be submltted bY the btdderl

Speclllc
cotltnents
/Remarks

Unconditional Acceptance

6

As per Clause 14 of Annexure - I

13

Signature:

I
,z^\
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SECTION A-A
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NOTE:

1. Detailed design & engineering of Civil foundation and superstructure,
   PEB structure shall be EPC vendor's scope.

Typical plan, section & elevation of 5400 Sqft Warehouse for broad reference purpose

Block masonry wall

Rain water

down take pipes

FGL

Galvalume roofing sheet

 canopy at top

FFL

FGL

Rolling shutter

Cladding

4
5
0
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SECTION A-A

Rain water

down take pipes

GL

FFL

RC Beam

Column

 PCC

window

Bolted joint

Rolling shutter

Rolling shutter hood

installed on structural beam

Purlin

Rafter

Rain water

down take pipes

Canopy at top

Column Column

Rolling shutter

SECTION B-B

GL

FFL

RC Beam

Column

PCC

Grade slab

PCC

Window

Cladding

Purlin

Rolling shutter

Gutter supported on

clamps

Rolling shutter hood

installed on structural beam

Purlin

Rafter

Rain water

down take pipes

Column Column

B B

Galvalume roofing sheet

Galvalume roofing sheet

Block masonry wall

Truss work with

 bracings & purlins

Truss work with

 bracings & purlins

Canopy at top

Compacted earth

Grade slab

PCC

Compacted earth

Fall protection

system

GL

GL

Block masonry

Isolation joint

Door

NOTE:

1. All dimensions are in mm.
2. All PCC work shall be of  M15 grade.
3. All RCC work shall be of  M30 grade.
4. Reinforcement steel shall be of  Fe500D grade and structural items shall be of E250 grade.
5. All fixing Bolts shall be 8.8 grade.
6. No EOT crane load is envisaged.

Annexure VII 
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DE TO VIL INE NG

11-09-2025

SOIt INVESTIGATION REPORT

To,
Udupi Cochin ShiPYard Ltd'
Malpe, UduPi District.

project/ work site: soil Test Investigation (SBC) for proposed project of warehouse for Udupi,

Cochin shipyard Ltd., Malpe, Udupi District

Date of lnspection: 0510912025

(Ref: No: CiviV538A/2025 -26 Dated ll 10912025)

CALCLLATION OF ALLOWABLE BEARING PRESSURE (Ref: I.S' 2l3l -1963,I.5.6403 -
1981,I.s.8009 (PART-D - 1976)

8: 08258 - 281039-281263
Extn: 260 Fax: 08258 - 281265

Sample 3Sample 2Sample IParameterssl.
No.

4ft4ft.Depth of Sampting from groun d levelI
19.73I 8.2120.37Field Moisture Content (%)2

15.9915.0914.613 Field Density of soil (kNim ,)

t2.76t2.134
lN mfo oSenD S (k )tyDry

3

32
8

29
8

28
5

Shear strength Parameters
(Direct Shear Test)

(i) Cohesion(C) (kN/m2)
(ii) Angle of internal friction (O)

(Degrees)

I 51 .56152.386 SBC values in (kN/m,)

151.567 Recommended SBC in (kN/m2)

Note: No effect of water Table considered during calculation'

Factor of SafetY was taken as 3.

Recommendations: The soil is fine sand in nature with low cohesion'

ite soil sample has been collected and tested in the laboratory using direct shear test.

1. Since sand is loose-medium dense, prefer raft foundation or piles if heavy column

loads or strict settlement limits apply'

2. Assess liquefaction potential (seismic + high GWT) and adopt ground improvement

(vibro-compaction/stone columns) if necessary'

email: hodcv@nitte.edu.in

4ft.

13.35

156.84

Annexure VIII
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Dr Arunkumar Bhat
Professor and Head

8: 08258 - 281039 - 281263

Extn: 260 Fax:08258 - 281265

I

3.

4.

Usemarine-gradeconcretemixwithadequatecover'lowpermeability'andcorrosion
Drotection for reinforcement'

Ensure proper dewatering, excavation

settleme;ts throughout construction'

shoring, compaction of fills, and monitoring of

(\

M
NIs. Dce ksh itha K
Geotechnical Enginccrin g

Lab- In chargc

Dr. PushParaj ik Dr. Arun Kumar Bhat

Nodal O
Professor

Assistant I Eng ineering DePartment
Civil Engineeri A.M. lnstitute ol TechnologY
.M.A.M. Institu NITTE - 574 110

NITTE.574I1O

email: hodcv@nitte.e du.in


