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TENDER

1. Password protected quotations in the prescribed form is invited from bidders for the work

specified above, subject to the terms and conditions as mentioned in the annexure to the

tender enquiry so as to reach the undersigned by email mentioned on or before the date

and time as stipulated.

2. The following shall be submitted along with the quote: -

PART- I: TECHNICAL BID

a. Tender document duly slgned on all pages - Including Terms & conditions, Scope of
work and Indicative Quantum of work placed at Annexure I, Annexure II and Annexure
III respectively.

b. The Techno commercial Check List at Annexure VII to be filled up completely and duly
signed.

c. Duly filled form at Annexure - [V, Annexure-Vl

d. Unpriced Price bid (Price bid without price and marked as "QUOTED") to be submitted
along with Part-I.

PART.II: PRICE BID

a. The price bids shall be prepared based on the price bid format at Annexure V

3. Mode of Submission of Quote:

i. Bid shall be submitted as Password Protected Zlp File in two parts.
Part I: Technical Bid - with all enclosures and annexures as mentioned in Para 2 above

Part II: Price Bid.

ii. The liles are to be forwarded as Trro (2f separate password protected Zip files to

contractcell@udupic sl.com

Y

Tender No. & date UcsL/ cc I sB I T I 2OL-2O2 I 32o I 20.26 DT: 31. 1O .20.26

Name of work
PIPE INSTALLATION/FABRICATION/TESTING AND
COMMISSIONING OF 60 TON BOLLARD PULL AmpRA

w 20L-2o2
Last date & time of receiPt of
tender

13tb NOVEMBE;R 2026 (FRIDAY}' 1 S:3OHRS

Date & time of opening of
Technical Bid

13th NOVEMBE;R 2026 {FRIDAYI, 15:3OHRS

TENDER DOCUMENT

t:q
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iii. Part I and Part II are to be protected with separate and distinctly different
passwords.

iv. The Bids will be opened on online mode during which the bidder will be advised to share

the password through SMS with which the technical bid will be opened.

v. The price bids will be opened after technical evaluation and only the technically
qualified bidders wilt be invited for opening of price blds which shall also be

conducted on online mode as above.

vi. However, subject to travel restrictions, the bidders can also attend the bid opening
physically at Udupi Cochin Shipyard Limited, Baputhotta Ware house complex Office.

vii. The contractors can also submit the quotations in sealed covers (Two-Bid) - as separate
sealed covers for Technical Bid and Price bid, both enclosed in a common sealed cover to
reach the below mentioned address before the stipulated time.

4. The bidders shall ensure the receipt of bids at contractcell@udupicsl.gom An

acknowledgement mail shall be sent to the bidders on receipt of bids. UCSL takes no
responsibility for delay, loss or non-receipt of tenders by mail by the stipulated time.

5. The tender should be addressed to the Assistant General Manager (Contract Celll, Udupt
Cochin Shipyard Llmited, Malpe Harbor Complex, Malpe, Udupi 576 1O8, Karnataka,
India.

6. No deviations on the tender conditions will be accepted, and bids with deviations will be

considered technically disqualified. The acceptance of a tender or part thereof will rest with
the Assistant General Manager (Contract Cell), Udupi Cochin Shipyards Limited, tender
and reserves the authority to reject the tender received without assigning any reason.

7. Contact Person: Mr. Pradeep K. Deputy General Manager- : +91 9895705138
Mr. Akhil R P, Manager-Contract Cell 0820-29t21O3

Assistant General Manager (Contract Ce11).
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UDUPI COCHIN SHIPTARD LIMITED

Pipe Installation/Testing and Commissioning of 60T Bollard Pull AmpRA 33OO-Tug
ucsL / cc / sB I r I 20 t -2o2 I 32o I 2026 DT.3 L. LO.2O26

TERMS AI{q CONpITTONp

TENDER FOR PIPE INSTALLATION/TESTING AI'ID COMMISSIONING OF 60
TON BOLLARD PULL AmeRA 33OO-Tue UY 2O1-2O2

r. DESCRIPTION OF WORK

1.l.This tender enquiry pertains to the awarding of contract for Installation, Testing and
commissioning of Piping Systems of 60 Ton bollard pull AmpRA 3300 Tug W 2Ol-2O2
to be built at Udupl Cochln Shipyard Limited (UCSLI at Cochin Unlt.

l.2.Spools from 32 NB and above will be supplied to contractor for installation onboard and
below 32 NB need to be fabricated and installed by the contractors.

1.3.The work includes Pipe spool Erection, including pipe support and all connected hot
works and dry survey, lay out inspection, pressure testing, flushing and assistance for
commissioning required to the satisfactory completion of works in accordance with the
requirements of UCSL, Classification societ5z and owner requirements.

l.l.The Contractor shall execute the work as per the specifications / drawings issued and to
the satisfaction of UCSL.

l.2.Infrastructure and Consumables: The contractor shall complete the work with the
available infrastructure facilities and materials provided by Udupi Cochin Shipyard Ltd
(UCSL) in accordance with the enclosed Specifications and drawings, delivery schedule
and UCSL - General Terms and conditions in all respects

. Gases (DA, Oxygen, CO2 and Argon) will be provided free of cost by UCSL
o Welding consumables: All welding consumable shall be provided by UCSL on

chargeable basis. The charges applicable for welding electrodes are mentioned
below:

Weldinq Electrodes Rate
Mig Coil E7lt lc 1.2mm Dia r77.ro
Flux Cored Wire of Ss 3091 0.8mm Dia 977.50
Tig Filler Wire 70 52,2.4mm 276.OO
Mig Solid Wire Er-70s-6 1.2mm t26.50
Weldins Electrode: E 6013: 2.5 Mm t26.50
Weldine Electrode: E 6013: 3.15 Mm 168.48
Welding Electrode: E 6013: 4 Mm 168.48
Welding Electrode: E 7018: 2.5 Mm r20.75
Welding Electrode: E 7018: 3.15 Mm t43.75
Welding Electrode: E 7018: 4 Mm 195.50
SS Welding Electrode 30913.1Smm 740.60
SS Welding Electrode E316 L, 2.5 Mm 740.60
SS Welding Electrode E316 L, 3.1.5 Mm 740.60
MS To SS Weldins Electrode 309 X2.5mm 7s3.25
*The above prices are excluding of GST. 

:

l.3.Welding electrodes and gases used for fabrication / erection purposes are supplied by
UCSL only.
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1.4.The work is to be carried out at the skid area allocated to the contractor (s) inside UCSL
Cochin Unit premises.

1.5.You are requested to obtaln clarifications, if any, and carefully study the
documents and the scope of services and UCSL, before submittlng your offer.

1.6.The Agencies are advised to familiarizn themselves with the site conditions before
quoting.

2. SCOPE OF'WORK

2.1.The scope of work includes Pipe spool fabrication below 32N8, erection of complete
spools below 32NB as well as above 32NB, including pipe support and all connected hot
works and dry survey, lay out inspection, pressure testing, flushing and assistance for
commissioning required to the satisfactory completion of works in accordance with the
requirements of UCSL, Classification societ5r and owner requirements.

2.2.Refer Annexure II and Annexure III for detailed scope of work.

2.3.This is a turnkey job and any additional works up to 1O7o growth of work on scope of
work to be envisaged and is to be undertaken without any additional price impact.

3. ABOUT THE 6OT BOLLARD PULL AmpRA 33OO-TUG:

Length O.A (Including fender)
L,ength B. P
Breadth (MLD)
Depth (MLD
Draft (Hull)
Complement
Bollard Pull
Installed Power
Gross Tonnage
Class Notation

,I}pe

: 33.0 meter
:31.8 meter
: L2.2meter
:5.52meter
: 5.40 meter
: 12 Persons
: 60T @ 100% MCR
:2x1918Kw
: <500 GT
: INDIAN COASTAL SERVICE, INWATER SURVEY,

AGNI t (24OO M3/Hr.), BATTERY PROP
: Indian Coastal Vessel

4, METHOD OF AWARDING CONTRACT

4.l.Contract will be concluded with Bidder qualifying technically (including eligibility
criteria), agreeing to Commercial conditions (Annexure VI) and emerging as Ll.

4.2.This tender is for the construction of two (2) Nos. of 60T Bollard Pull AmpRA 3300 T\rgs,
designated as UY-201 and UY-202. UCSL reserves the right to award the work for both
tugs to the Ll bidder or to award the work for one (1) tug initially, based on the
performance and suitability of the Ll bidder and the operational requirements of UCSL.

4.3.UCSL reserves the right to split the contract and award the construction of the two tugs
to two different contractors (One tug for one contractor), if deemed necessary. In such
cases, the construction of UY-201 (the first vessel) shall be awarded to the L1 bidder.
The next-ranked bidder (L2l shall be invited for negotiations to match the L1 bidder's
rate for the construction of UY-2O2 (the second vessel). If the L2 bidder is unwilling to
match the Ll rate, the subsequent bidders, in order of ranking (13, L4, L5, and so on),
may be invited for negotiations to match the Ll rate. If none of the other bidders agrees
to match the Ll rate, UCSL reserves the right to award the construction of both vessels
to the Ll bidder, subject to the applicable tender conditions.

)
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4.4.UCSL reserves the right to award the scope of work for UY-201 and UY-202 to one or
more contractors, in any combination, depending on its operational requirements and
subject to the applicable tender conditions.

4.5.UCSL also reserves the right to split the optional work orders to any number of bidders
willing to match with Ll rate, if the performance of selected bidder is not satisfactory.

4.6. UCSL reserves the right to cancel the tender if required.

5. COMMON REQUIREMENTS

5.l.The work will be undertaken by only qualified welders of the contractor. Towards this,
UCSL will provide the WPS and PQR. Welders will have to be qualified by Class by
UCSL. The subcontractor has to pay for the welder qualification, testing and
certification charges to UCSL on actuals. The contractor has to retain the qualified
welders till the completion of the project.

5.2.Work will be undertaken and inspected as per the quality standards provided by UCSL,
and approved by CLASS and Owner of the vessels. The same may be seen prior bidding,
if required. Copy of the standards will be provided while awarding contract.

5.3.Area and steel skids will be provided by UCSL, leveling of the skid will be undertaken by
contractor to the satisfaction of UCSL QC. Required production aids shall be arranged
by Contractors.

5.4.The vessel shall be built under the classification of IRS only.

6. OUALIFICATION FOR VENDORS

6.l.The Bidder shall be a single firm having experience in fabrication, Installation, Testing
and commissioning of Piping Systems in ships or floating marine structures in the last
one years in Ship Building Area.

6.2.The technical experience means 'the experience of successfully completed similar works
(as per clause 6.1 above) for period of 1 years. In the case of ongoing works, work
progress report from the authorized officer of the work order issued firm shall be
submitted for considering UCSL requirement.

6.3.The contractor must have a site-in cllrarge/ supenzisor to execute work, with a
minimum experience of 1 yr. in Piping field.

6.4.The project shall comprise of complete work having comparable nature to that of
fabrication, Installation, Testing and commissioning of Piping Systems on floating
marine structures and erection of Pipe outfit items installation. If the experience
claimed by the bidder is of no relevance with respect to fabrication, Installation, Testing
and commissioning of Piping Systems, then such experience will not be considered for
pre-qualification. Decision taken by UCSL in this regard will be final.

6.5.The Bidder should furnish the required work-specific information and satisfactory
documentar5r evidence such as copy of work order f agreement and a certificate from
the employer for satisfactory completion of work or any other relevant document
indicating completion of work shall be submitted to UCSL in support of its claim of
experience.

6.6.Bidder shall not be under a declaration of ineligibility issued by Govt. of,India/ State
govt./ Public Sector Undertakings etc. The bidder shall not have been debarred / black
listed by UCSL or by any of the Public Sector Undertaking or Government department
etc.
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6.7.Net wofth of the contractor must be positive as per the latest balance sheet.
(MSME/NSIC will get exemptions).

6.8.The Bidder should be registered for GST and PAN no (Submit copy of Registration
Certificate and PAN Card).

6.9. Firms claiming start-up certification issued by Govt of India, will be exempted as per
govt rules & regulations.

7. SCHEDULE OF COMPLETION OF VESSELS

7.1.W-2O1 to UY-2O2, 02 numbers of 60Ton bollard pull Tug Installation, Testing and
commissioning of Piping Systems to be completed within 6 Months from the date of
commencement of work order/LOl.

Sl No Vessel Detail
Tentatlve
Start Date

Tentatlve
Completlon Date

1 UY-201- 60Ton bollard pull Tus 21"t Nov 2026 l4tl^ Jul2027
2 UY-2O2- 60Ton bollard pull Tug 2l't Dec 2026 O9tt h:92027

7.2.Detailed schedule will be issued after placement of confirmed work order.

7.3.The construction of the vessels shall commence and to be completed as per the
schedule of completion.

7.4.The work is of urgent nature and hence the contractor should mobilize the team to start
the work not later then ten (10) days from the date of placement of work order.

7.5.As per the present schedule the entire work of a single vessel needs to be completed
within a maximum period of 06 months including commissioning.

8. INSPECTION

8.1.The vessel shall be built under the classification of IRS only.

8.2.Work will be undertaken and inspected as per the quality standards provided by UCSL,
and approved by CLASS and Owner of the vessels.

8.3.The complete work has to be carried out under the survey of UCSL, CLASS and Owners.
The works are to be inspected and approved by UCSL initially and thereafter presented
to CLASS and the Owner for their survey and approval.

8.4.All welding machines are to be calibrated.

8.5.All test and Inspections shall be carried out as per approved Quality Plan.

8.6.All correspondence with the Shipyard to be in English language. All documents and
plans to be in English language and in metric units.

9. VALIDITY

9.1.The offer shall be valid for a period of 8 months and no escalation in rate shall be
allowed by UCSL on whatsoever reason.

10. RATE

10.1. Rates are to be quoted in the Price Bid Format at Annexure V attached herewith.

,V
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11. PAYMENT TERMS

11.1.Payment will be made in 7 stages:

Stage I: 1570 of Total cgntracted \Elue pe.r vesse!

Deliverables: On Completion of 4Oo/o of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage II: 157o ofTotal contracted value per vessel
Deliverables: Completion of Total 80% of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage III: 15% qf Total contracted \ralue p

Deliverables: Completion of Total 100% of the pipe installation/positioning of spools
above 25NB (Big Bore) including fabrication & installation of pipe support with QC
report.

Stage IV: 157o of Total rralue per vessel

Deliverables: On completion of self-route pipe completion and layout survey (All
below 25NB).

Stage V: 157o ofTotal contracted value per vessel

Deliverables: On completion of system layout inspection, pressure testing and
assistance during flushing.

Stace VI: 157o ofTotal contracted value per vessel

Deliverables: On completion of lOOo/o piping systems with its commissioning
assistance.

Stage VII: 1O% ofTotal contracted value per vessel

Deliverables: Completion of scope awarded to the contractor subject to clearance of
all surveys and inspections by Class, Owner representative, UCSL representative and
delivery of the vessel.

1 1.2. Payment shall be made on the basis of certification by UCSL officer in-charge.

11.3.The payment shall be made within 30 days from submission of invoice along with the
work completion certificate.

1 1.4. Payment at each applicable stage shall be processed based on the actual consumption
of welding consumables issued by UCSL on chargeable basis, duly certified by the
UCSL Officer-in-Charge. The item-wise consumption of welding
electrodes/consumables shall be recorded and verified against the quantities issued
by UCSL, and the corresponding cost of consumables consumed shall be recovered
from the Contractor at the applicable rates specified in the tender.

11.5.A11 claims for payment for the work/additional work shall be submitted by the
contractor within one month of completion of work.

11.6.Payment will be made by RTGS/NEFT to the account of Agency. The name of the
bank, branch, A/C No., IFSC code & other particulars shall be furnished by the
Agency in the proforma of UCSL.
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12. TAXES & DUTIES
12.1.GST shall be applicable extra on the prescribed work. You are requested to furnish

the following details in the invoice/Bill.
o Applicable rate of GST/SAC Code
. Firms GST Reg. NO.
. Service accounting code (SAC) as prescribed by statutory authorities.
o GST Reg. No. of Udupi Cochin Shipyard Limited(32AAACC69OSB1ZD).

13. SECURITY DEPOSIT
13.1.The contractor shall remit 5o/oof the value of the contract as security depositwithin 15

days of receipt of the work order. This amount may be remitted by way of demand
draft or bank guarantee (in approved proforma of UCSL) from any of the nationalized
banks, valid till the satisfactory completion of the entire work. The Security Deposit
will be released on certification of satisfactory completion of the contract and no
liability to UCSL by Officer-in charge. The Security Deposit retained will not bear any
interest.

14. PERFORMANCE GURANTEE

14.1.The complete work carried out by the contractor shall be guaranteed against defective
on poor workmanship for a period of Six (06) months from the date of completion of
work or till delivery of that vessel, whichever is earlier. Any work found defective
during this period is to be repaired entirely at the contractor's cost at the vessel's
location and such repaired items shall be guaranteed for a further period of three
months from the date of repair.

14.2. Should any unsatisfactory performance and / or darnage or failure occur due to poor
workmanship and poor-quality material used by the contractor, the contractor shall
be solely responsible for payment/reimbursement of expenditure incurred by Ship
owner for rectifying the defect.

14.3.Towards this, a performance guarantee equivalent to 5o/oof the value of the contract to
be furnished by the contractor on completion of the works by way of a bank guarantee
(in approved proforma of UCSL, from a nationalized bank valid till the expiry of the
guarantee period. In case the contract fails to submit the PG in time, SD mentioned at
Clause 13 will be retained till the expiry of guarantee period.

15. LIOUIDATED DAMAGES

15.1.The progress of work will be monitored against the mutually agreed detailed schedule.
Liquidated damages for delays in execution of the work beyond the scheduled date of
completion, for any reason other than force majeure conditions, will be recovered at
the rate of half percent of the value of the contract per week or part thereof, subject to
a maximum of ten (10) percent of the value of the contract.

15.2. For better clarity, order values mentioned in LD clause are values excluding duties
and taxes (Basic value). Liquidated damages, if any, shall be decided and settled only
after the completion of the entire project but prior to the release of Final stage
Payment.

15.3.If, for any reasons, supplier has a justification towards delay in supply / work
execution and would intend to consider applicability/ non applicability of LD, the
same shall be intimated to UCSL by way of a letter, failing which it will be deemed that
delay is attributable to the supplier.
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i5.4. Delay in supply/lnterruption of the work for reasons not attributable to supplier shall
entitle extension of the order execution period for proportionate period without any
additional cost to UCSL.

16. POWER OF ATTORNEY

16.1.The tenderer(s) shall have to sign in each page of the tender documents with official
stamp as a token of his acceptance of the conditions stated therein.

16.2.The person signing the tender form on behalf of another or on behalf of a firm, shall
enclose to the tender, a Power of Attorney or the said deed duly executed in his favour
or the partnership deed giving him such power showing that, he has the authority to
bind such other persons or the firm, as the case may be, in all matters pertaining to
the contracts. If the Person so signing the tender, fails to enclose the said Power of
Attorney, his tender shall be liable for being summarily rejected. The Power of
Attorney shall be signed by all partners in the case of partnership concern, by the
Proprietor in the case of a proprietary concern, and by the person who by his
signature can bind the company in the case of a Limited Company.

17. TER.IT,IINATION & LIMITATION OF LIABILITY

17.1. This contract may be terminated upon the occurrence of any of the following events

17.2.By agreement in writing of the parties hereto;

17.3. By the non-defaulting party, upon default by the other party, of any clause of this
contract, if not remedied within fifteen (15) days, or such longer time as may be
agreed upon by the parties, after receipt of notice thereof in writing from the non-
defaulting party;

17.4.By the other parff, upon either party;
i. Making the assignment for the benefit of creditors, being adjudged a bankrupt or

becoming insolvent; or
ii. Having a reasonable petition filed seeking its'dissolution or liquidation, not stayed

or dismissed within sixty (60) days; or
iii. Ceasing to do business for any reason.

17.5. For fraud and corruption or other unacceptable practices.

17.6. Upon expiry or termination of this Contract, neither party shall be discharged from
any antecedent obligations or liabilities to the other party under this Contract
unless otherwise agreed in writing.

17.7. UCSL may by notice in writing to Agency to terminate the order after issuing due
notice i.e., 30 days'notice period. UCSL shall be entitled to compensation for loss
limited to the order value.

17.8. Liability maximum that can be claimed by the Agency shall be limited to what is
due to be and has been paid by UCSL for work done as per the payment milestones
and limited to work order value.

18. ARBITRATION & JURISDICTION

18.1.Any disputes arising during the period of the contract shall, in the first instance be

settled by mutual discussions and negotiations. The results of such resolution of
dispute shall be incorporated as an amendment to the contract, failing which
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supplier shall approach the UCSL Grievance Redressal Committee as per relevant
clause of the Contract.

78.2.1f any dispute, disagreement or question arising out of or relating to or in
consequence of the contract, or to its fulfillment, or the validity of e-nforcement
thereof, cannot be settled mutually or the settlement of which is not herein
specifically provided for, then the dispute shall within thirty days from the date
either party informs the other in writing that such disputes, d-isagreement exists, be
referred to arbitration. The arbitrators shall be appointed aid the arbitration
proceedings shall be conducted in accordance with ind subject to the Arbitration
and Conciliation Act, 1996 (No. 26 of 1996) as amended from time to time and the
decision of the Arbitrators shall be final and binding on the parties hereto. The
arbitration will be done by a po_qd comprising one arbitrator nominated by each
PartY, and a mutually agreed Umpire. Each party shall bear its own iost ofpreparing and presenting its case. The cost of arbitraiion shall be shared equally by
the parties unless the award provides otherwise. Performance under this bontracishall however, continue during arbitration proceedings and no payment due or
payable by the parties hereto shall be withheld unless any such payment is or forms
a part of the subject matter of arbitration proceedings.

18.3. Seat & Venue of Arbitration: The seat & venue of arbitration shall be at Cochin.
18.4. Language of Arbitration: The Language of arbitration shall be English.
18.5. Governing Law: The contract shall be governed by Indian Law
1B.6.In case of disputes, the same will be subjected to the jurisdiction of courts at

Bangalore, Kerala.

19.

19.1.Contractor shall not assign or transfer the Purchase order/ Work Order or any shareor interest therein in any manner or degree to any third party without th"e prior
written consent of UCSL.

19'2' Contractor shall not contract with any subcontractor and/or vendor without the prior
written consent of UCSL. Such consent shall not relieve the Contractor from .rry oi hi.
responsibilities and liabilities under the Purchase Order/ Work Order. In addition,Contractor shall ensure that the terms and conditions of any such contract shall
comply with and correspond to the terms and conditions of the purchase Order/ Work
Order.

20. SECRECY & RESTRICTION oN INFORIVIATION To MEDIA

20'1.The information contained in the enquiry as such shall NoT be communicated to anythird party without prior approval of UCSf..

2O'2'lnformation in respect of contracts/orders shall NOT be released to the national orinternational media or anyone not directly involved in its execution without thewritten approval of UCSL.

21. CANCELLATION OF ORDER AND RISK CONTRACTING

21' 1' In the event- the Agency fails to complete the work promptly and satisfactorily as perthe terms of the order, and if any work is delayed Ueyona thirty 1Co; a"y" iro- tn"
agreed schedule, UCSL, without prejudice, .""..rr.. thl right to Lancel the order and
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get the work done at Agency's cost and the expenditure so incurred including any
damage or loss will be recovered from him and the Security Deposit furnished by him
is liable to be forfeited either in whole or in part.

21.2. UCSL also reserves to right to impose penalties ranging from Rs. 100 to Rs.500 to the
employees of agencies and will be deducted from the bills, for any habitual offence on
the cleanliness of uniforms, lack of obedience, not attending the tasks etc., and will be
to the discretion of the Officer in charge for the work.

22. FORCE MAJEURE

22.1. Should failure in performance of any part of this contract arise from war, insurrection,
restraint imposed by Government act or legislation of other statutory authority, from
explosion, riot, legal lock-out, flood, Iire, act of God or any inevitable or unforeseen
event beyond human control which will be construed as a reasonable ground for
extension of time, UCSL may allow such additional time as is mutually agreed to be
justified by the circumstances of the case.

23. STORAGE OF MATERIAL AND EQUIPMENT

23.1.The Contractor shall arrange the storage of the materials/ equipment etc. if any, at a
suitable location assigned by UCSL and shall ensure the safe and secure possession
and handling of the items thus handed over to contractor. UCSL shall allot storage
space within UCSL premises, if available.

23.2.As regards the equipment/materials stored by him as above as also in use by him,
UCSL will not be responsible for any damage, pilferage, accident that may take place
during the course of execution of the work. It will be entirely his responsibility to keep
all the equipment, materials etc., in safe custody as also hold them duly insured at his
expense.

24. IMS GUIDELINES

24.1.UCSL implemented an Integrated Management System (IMS) and the Quality
Management System (QMS) within the yard. As part of IMS, subcontractors shall
comply with the following measures related to the Quality, Health, and Safety &
Environment (QHSE) policy of UCSL.

a) Meeting or exceeding customer requirements.
b) Assuring quality of the products and service.

c) Preventing occupational ill health & injuries.
d) Ensuring safe work sites.
e) Conserving natural resources.

0 Preventing / rninirnizing air, water & land pollution.
g) Handling and disposal of. Hazardous wastes safely.
h) Complying with statutory & regulatory and other requirements.
i) Developing skills and motivating employees.

24.2.Occupational Health, safety & Environmental requirements of UCSL shall
include the following.

also
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The contractor (or a sub-contractor performing work on behalf of the contractor) is

deemed to comply with the Occupational health, safety and environmental policy of
the company and also to all operational controls/standard operating procedures
and shail undertake the work in total compliance with the requirements of the

established Integrated Management System (IMS) of the company.
The Contractor shall undertake the work in total compliance with all applicable
legal/statutory requirements related to occupational health, safety and
environment effective in the state of Kerala.
It is the sole responsibility of the contractor to assure that any sub-contractor/s
who shall perform works in company lands/facilities/worksites on behalf of the
contractor, is also following all requirements related to the Integrated Management
System of the company and the health/safety/environmental Rules effective in the

state.

b)

c)

e)

The contractor shall provide/implement and operate/practice all occupational
health, safety and environmental management measures/facilities, for their period
of contract, in their activities/at their work sites, which shall be required according
to the IMS of the company or that required by the health/safety/environmental
Rules established and effective in the state, at their own cost.
If any contractor failed to comply with or violated any clauses/requirements of
occupational health, safety and environmental Rules effective in the state, in their
activities or at work sites and the same shall be exposed to the government or any
competent authorities upon inspections, the contractor shall be solely responsible
for all liabilities caused by his/her action and shall be responsible for paying the
penalty and taking stipulated corrective actions insisted by the authorities within
the specified time, at their own cost. Any liability to the company in this regard
needs to be compensated by the contractor.
Upon completion of the work, contractor shall clear the area and shall not leave any
Olcupational health/safety/environmental liabilities to the company, from their
activities at the worksites.
Any clarification related to IMS requirements of the yard, may be obtained by the
contractor from the AGM (HSE) or the authorized representative of the contract,
prior to the commencement of work.

25. SAFETY OF PERSONNEL AND FIRST AID

25.1.The contractor shall be entirely responsible for the safety of all the personnel
employed by him on the work. In this regard, he may adopt all the required safety
measures and strictly comply with the safety regulations in force. A copy of UCSL's
"safety Rules for Contractors (Revised)" is available with HSE department for
reference.

25.2.The Agenry may arrange to suitably insure all his workmen/ other personnel in this
regard- UCSL will not be responsible for any injury or illness to the Agency's
workmen/other personnel during execution of the works due to whatsoever reasons.

25.3.In this regard, the Contractor will have to fully indemnify UCSL against any claims
made by his workmen/other personnel

25.4.The Agency shall provide and maintain so as to be readily accessible during all
working hours, a first aid box with prescribed contents at every place where he

employs contract labor for executing the works.

26. LABOUR LAWS AND REGULATIONS

26.7.The Contractor should employee INDIAN NATIONALS with valid citizenship only for
works inside UCSL premises.

d)

0

s)
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26.2.The Agency shall undertake and execute the work with contract la.bor only after taking
license from the appropriate authority under the Contract Labor (Regulation &
Abolition)Act 1970.

26.3.The Agency shall observe and comply with the provisions of all labour and industrial
laws and enactments and shall comply with and implement the provisions of the
Factories Act, 1948, Employees Provident Funds & Miscellaneous Provisions Act, 1952,
Employees State Insurance Act, Payment of Gratuity Act, minimum Wages Act,
Payment of Bonus Act, Contract Labour (Regulation and Abolition) Act and all other
enactments as are applicable to him and his workmen employed by him. The Agency
shall inform UCSL his license number from the Central Labour Commissioner.

26.4.A11 Persons, except those exempted under the respective Acts, shall necessarily be
insured under the ESI scheme and be made members of the EPF Scheme from the day
of their engagement as personnel in the Company. In Case 1, All such insured Persons
should carry with them their ESI Identity Card for verification by the authorities. No
Persons without a valid ESI Identity Card for verification by the authorities will be
permitted to work in the company.

26.5.The Agency shall submit the la.bour Reports/Returns as required by the Company from
time to time in respect of their workmen in standard format to the concerned
contracting officer so as to enable the same to reach Contract cell by the Sth of every
month. Delayed submission of the same shall attract penal interest /damages at the
rate as levied by the respective authorities under the relevant Acts.

26.6.The Agency shall maintain the records viz. Muster Roll, Acquittance Roll with full
details, Account books etc., in original. These are required for inspection by the
concerned authorities under each scheme.

26.7.\f the Agency fails to pay any contributions, charges or other amounts payable under
any of the aforementioned provisions of law, UCSL shall deduct or adjust amounts
equivalent to such contribution, charges or amounts from amount payable to him by
UCSL, including any deposit or amounts payable against bills and make payments on
his account to the appropriate authority. He shall not be entitled to question or
challenge such deductions, adjustments or payment made by UCSL.

26.8.Any other amount payable under any law or in respect of any person employed by the
Agency, if not paid by him, shall be deducted or adjusted by UCSL out of any amount
payable to the Agency including any Security Receipt and paid ever or withheld for
payment by UCSL.

26.9.The Agency shall be fully responsible for the conduct and discipline of the workmen
employed by him in the Company premises. If such workmen commit any misconduct
or criminal act inside the Company, the Agency shall take appropriate action against
such workmen. The Agency shall abide by the instructions/ guidelines issued by the
Company for maintenance of discipline and good conduct among the workmen
employed by him.

26.10. All persons who are engaged for various works in UCSL either directly or through
Agency/contractors, should produce the following documents prior to issuing their
entry passes:

26.11. Passport/Aadhaar attested copy of passport with photo and address particulars.

Police clearance certificate with photo and address particulars. (Police clearance
certificate to the effect that the concerned person is staying in the area of jurisdiction of

11
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the certificate issuing Police Station and that the person is not involved in any criminal
offences as per the records available therein.)

26.l2.Application and Declaration for enrolling under Employees Provident Fund and ESI
Scheme- 3 individual passport size photographs and two copies of family photographs
of the members.

26.13.Agency shall familiarize themselves with the labour rules & regulatlons.

27. ELECTRICITY RULES AND REGULATION

27.t The contractor shall adhere to the various rules in respect of electrical installation as
per the Indian Electricity Rules and Regulations and Electrical Inspectorate Standards
in order to make sure that men and materials are safe from hazards.

28. OVERWRITING & CORRECTIONS

28.1. Tenders shall be free from overwriting or erasures. Corrections and additions, if any,
shall be duly attested and a separate list of such corrections shall be attached with
the offer

29. OTHER TERMS & CONDITIONS

29.7. Quality of services shall conform to the specification/ standards laid down by UCSL.

29.2. UCSL reserves the right to accept / reject any offer.

29.3. UCSL reserves the right to award the work to more than one contractor or to take over
partially or fully the work depending upon the schedule requirements.

29.4. During the evaluation of tender, officer-in-charge may seek clarifications from the
bidders. Clarification if any shall be given in writing/e-mail. Officer-in-charge's
decision will be final and binding on the bidder.

29.5. Compliance of all statutory safety requirements and other safety rules stipulated by
UCSL and other applicable statutory bodies shall be the responsibility of the Agency
while working at UCSL premises. The Agency should ensure that their workmen and
staff are adequately covered under Insurance.

29.6. Damages caused to the Shipyard properties/tools/accessories should be rectified by
the Agency at his cost or proportional recoveries will be made from the Agency while
passing their bills for payment.

29.7. The service provider shall have to engage men on round the clock basis and also on
Sundays and holidays. Service has to be completed to the satisfaction of Udupi Cochin
Shipyard Limited officer in-charge.

29.8. The service provider shall indemnify UCSL or its officers against any claims arising out
of accidents or injuries to workmen or other persons or damage to other property
which may arise during the execution of the contract or from breach of any Law or
Regulation prior to delivery and acceptance of the items at UCSL.

29.9. The service provider shall also be governed by the General Conditions of Contract of
UCSL, General Safety Rules and other relevant labour laws.

29.IO. The upper age limit of all workers and superwisors employed by the Agency a1d those
Agency who do or supervise the job themselves shall be as per the prevailiyrg rules of
UCSL and shall comply to the requirements of this tender. \

CtLL
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2g.ll.Local Service provider (Make-In-India), MSME firms and Startups will be eligible for
various Relaxations in pre-qualification criteria and other Benefits as per the orders
promulgated by Government of India. Bidders are advised to refer the details of
various Benefits and Relaxation in pre-qualification criteria as published at CSL
website (www.cochinshipyard.in) under the Tenders tab for further reference.

2g.t2.Restriction of bidders sharing land border with India vide Office memorandum dt
23.7.2O2O Order - Public Procurement no I dt 23.7.2020, Order no 2 dt 23.7.2O2O
and order no 3 dt 24.7.2O2O.

2g.l3.Assistant General Manager, or his authorized representative will be the Officer-in-
charge of these contracts.

coN ridtt
CcLL
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SCOPE OF WORK

TENpER FOR PIPE TNST,AIiLATTON/T,pSTrNG ANp qOUMrSSrOryrNG OF 6q
TQN BOLLABP PULL AmpR.0, 93OO-Tuq tIY 2O.1-2O2

1. CONTBAgTOR SCOPE OF WORrL

1.1. Tlrrnkey pipe & pipe Outfits Erection for 60 Ton bollard pull AmpRA 3300 Tug UY 201-
2O2, including all connected hot works and dry survey required for the satisfactory
completion of pipe fabrication, erection, support fabrication and erection, layout survey
and pressure testing, flushing and commissioning assistance up to delivery in accordance
with the requirements of UCSL, Classification society and owner requirements.

L.2. Spools from 32 NB and above will be supplied to contractor for installation onboard and
below 32 NB need to be fabricated and installed by the contractors.

1.3. All end connection work and final adjustment shall be done in-suit as per site condition.

1.4. The contractor shall be responsible to UCSL for the following: -

1.4. 1. FABRICATION ACTTVITY

i. Fabrication of the pipe as per site routing condition below 32NB and piping standard as
indicated by UCSL.

ii. Necessary templating and ensuring shortest routing to be done
iii. Collection of material, transportation, unloading of materials or other equipment's from

UCSL shops/store to contractor's site/skid in UCSL premises.

iv. Fabrication scope includes Cutting, Bending, Edge preparation of the pipes, back
gouging, Fit-up survey, Dry survey and shop floor testing and offer for inspection to
surveyor/owner/QC.

v. Setting up and arranging skids, jigs and fixtures for fabrication works.
vi. Welding should be done by qualifred welders only.
vii. All pipes root should be in TIG welding and balance (cover / filling runs) Arc welding

preferred for carbon steel pipes. Proper root penetration to be ensured. Below 2' Full
TIG.

viii. All copper pipes should be brazed.
ix. All Stainless Steel (SS) pipes to be only TIG welded
x. Fabrication and Installation of penetration for below 32 NB as well as above 32NB.

xi. Punching to be done for pipes spool numbers as indicated by UCSL in the drawings.

xii. Bending of pipe/tube spools will be required for less than 32 mm using bending
machine.

xiii. Maintaining the required Dimensional accuracy and surface finish as per UCSL Quality
Standards.

xiv. All end spools supplied by UCSL in tack welded condition which need to be welded at
site to be done and shall be forwarded through pipe shop for galvaniz,ation before final
fixing at on-board.

xv. The complete work has to be carried out under the survey of UCSL Quality Control Dept.

xvi. Contractor to maintain the required dimensional accuracy and surface finish as per
quality standards (to be provided by UCSL).

xvii. Welding spatters and slags on the flange face shall be removed.

I
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xviii. Cleaning of materials after galvanizing and removing lump of zinc sticking to the surface
(both inside and outside), if any. Also, no zinc spray should be used'

L.4.2. INSTALLATION ACTTVITY

i. The scope of contractor involves collection of pipes from UCSL premises to onboard for
fitment as per drawings.

ii. The job includes litment of pipe brackets, pipe support, Valves, strainers, erosion pads,

striking pads, bellows, boss, pressure/ temp gauges, blanking of valves, rose boxes,
scupper etc.

iii. Hose testing of OBD pipes and die penetrant test for OBD pipe, shall be done according
to classification society requirements.

iv. Color coding and arrow marking, valve tags installing, letters engraving/painting to be

completed in all pipes.

v. Insulation winding for heat transfer pipe to be done

vi. Contractor shall ensure all pipe supports are painted before fitment onboard the ship.

vii. Fixing narne plates by riveting or hanging on valves or pipes as per the standards
mentioned in the drawing.

1.4.3. COMMISSIONING ACTIVITY

i. The system should undergo Hydro Testing/APT at test pressures indicated in the
drawings post completion of installation. The layout of piping system including pressure
testing must be offered to QC and subsequently to OWNER & CLASS to their best
satisfaction. Any comments arising during the layout survey to be liquidated
immediatelywith additional support/modilication /dry survey work. Material movement
& accounting of the items are in the scope of work of contractor

ii. Necessar5r blanking/un-blanking pre and post testing to be done.

iii. However, if found any defect, sarne will be rectified.
iv. All test and Inspections shall be carried out as per approved Quality Plan.

v. Commissioning assistance for all piping system up to delivery.

vi. Any comments arising post outfitting/ pressure testing works to be addressed and
rectified by contractor

vii. The necessary looping for pressure testing to be performed by the executing contractors.
All accessories such as blanks, hydraulic test kit, flexible/rigid end pieces etc. required
for pressure testing will be under scope of contractor.

1.5. Any imperfection or deficiency of the works until the project is completed will be part of the
contractor.

1.6. Arranging required welding machines, grinding machine tools and consumables like
grinding/bufling wheel, cutting wheel, cutting nozzle, hoses for testing/stub pieces etc. for
fabrication & erection (Including outfit activities).

1.7. Mobilization of entire Labour / Workmanship (Skitled/Semiskilled/Unskilled) required for
the piping works in accordance with the specifications and drawings provided by UCSL.

Quality Assurance plan (QAP) and applicable welding procedure specification (WPS) will be
provided by UCSL.
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1.8. Minor staging up to 3m height shall be erected by the contractor for the work using UCSL
material without any extra charges. Any requirement over and above this shall be arranged
by UCSL sepa.rately.

1.9. Project Execution, supervision, management and reporting of all the tasks/activities
associated with the construction of the vessel as above.

l.10.Ensuring best housekeeping practices to keep the work premises neat and clean in daily
basis.

THE SCOPE OF THE CONTRACTOR ALSO INCLUDES:

1.1 1. Arranging required tools and tackles like steel rules, punches, hammers, spanners and all
tools and consumables, grinders, etc. Cutting tools, gas cutting sets and hoses, welders
flux chippers, and wire brush etc. The required Welding sets including arc welding
machine, Tig welding sets, welding cables, regulators, welding holders, baking ovens etc.
required for fabrication.

1.12. Arranging local material handling facilities like pulley blocks, lifting belt etc.

1.13.A11 tools and tackles required for the work are under the scope of the sub-contractor

1.14.Gas safety valves will have to be brought by the contractors for each OXY acetylene hose
used by the contractor.

1.15. Providing all personnel protective items like safety helmets, gloves, welding shields, goggles,
leg guards, safety belts, aprons, safety shoes etc. to their employees.

1.16. Attending weekly quality and safety patrol along with a UCSL officer, the observations are
required to be closed within 7 days.

1.17.Ensuring best HSE practices at site during the construction of vessel, which includes
mandatory work permits/certifications/approvals in accordance with the prevailing
guidelines in UCSL.

1.18.A11 correspondence with the Shipyard to be in English language. All documents and plans
to be in English language and in metric units.

2. SCOPE OF SUPPLY / WORI( OF UCSL

2.1. Providing the required technical specifications & applicable drawings.

2.2. Staging above 3m height.

2.3. Piping materials for Fabrication and erection -The pipe and pipe fittings will be supply by
UCSL.

2.4.Drawings, Quality assurance plan (QAP) and available welding procedure specification (WPS)
shall be provided. QAP & WPS are UCSL property & contractor should not use this for any
other purpose.

2.5. Services of UCSL crane & forklift /other material handling facilities subject to availability.

2.6. Welder qualification on chargeable basis.

2.7. Overseeing of the construction process.

2.8. Supply of electricit5r, water, cutting gas, Argon, and compressed air at free of cost.
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2.9. Supply of welding consumables on chargeable basis.

2.7O. Testing pumps, flushing machine, flushing flow medium, pressure gauge for testing

3. ADDITIONAL WORI(S

3.1. This is a turnkey job and any additional works up to 10% modification in the pipe and
its associated items due to pipe fouling with hull, incorrect fabrication in the shop,
Revision in the drawing, fouling with the other machineries etc. to be borne by the
contractor without any additional price impact

3.2. Any minor modifications, resulting from the change in statutory regulations prevailing
at the time of final inspection of work by Classification Society, to be carried out by
the Contractor free of cost. In case of rework/modification/additional work, written
consent is to be obtained from the Officer-in-charge before commencement of the work.

3.3. Contractor shall carry out the complete work in accordance with Shipyard's approved
drawings. Any minor modilications from drawing or any other work or supply of
material, which is not specified hereunder, but is considered incidental and essential
for the successful completion of the job shall be carried out by the Contractor without
any additional charge.

3.4. The contractor shall be responsible for any damages caused to the material supplied
by UCSL. Compensation with penalty for damage or loss of the item will be recovered
from the Contractor, in the event of loss or damage.

3.5. The Contractor is to ensure proper cleanliness all around his work area while working
on board ship. The contractor shall arrange to collect and clean up every day all the
waste, scrap, debris etc. generated by their workmen while working on board the ship
and other locations and deposits the sarne suitably at specified location at his cost to
the complete satisfaction of Yard. In case of any failure on his part to comply with the
requirement, Yard will arrange the required cleaning entirely at the contractor's cost.

3.6. The Contractor should arrange to suitably insure all his workmen/other personnel in
this regard. UCSL will not be responsible for any injury or illness to the Contractor's
workmen/other personnel during execution of the works due to whatsoever reasons.
In this regard, the Contractor will have to fully indemnify UCSL against any claims
made

3.7. The firm contractor shall be responsible for any damage caused to the material
supplied by UCSL. Compensation with penalty for damage or loss of the item will be
recovered from the Contractor, in the event of loss or damage. The responsibility is
limited only with respect to the damages caused due to any mistake or negligence of
contractor.

3.8. Arrangement of necessary work permits, ventilation hoses and lighting, etc. required
for the execution of the job will be under the scope of contractor.

3.9. Hot works are to be carried out as per the existing UCSL norms. Timely closing of hot
work permits is the responsibility of the Contractor. This is to be done in a regular
ma.nner in consultation with the Executing Officer

3. 10. Half yearly inspection of portable electrical tools and leak testing of cutting hpsgg- are
mandatory. Electric tools/ cutting hoses without valid inspection certificate-will not
be permitted onboard vessel.
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3.1 1. Any material/ fitting/ equipment fitted onboard the vessel is UCSL property. Removal
of any such item shall be done only with the written approval of officer concerned.
'Permit for Removal and Refitting' has to be meticulously followed to this effect.

3.l2.Segregation of waste at source and deposit into the respective pallets is the sole
responsibility of the contractor. In case of any mixing of waste, UCSL will segregate
the waste at the expenses of the contractor

3.l3.Contractors are required to work round the clock/ Sundays/ holidays as per the
requirement of concerned department in order to complete the work in time, for the
s€une, proper permission to be obtained from the concerned Officer-in-Charge.

3.14.WORK COMPLETION CERTIFICATE The contractor shall prepare and submit Work
Completion Certificate (WCC) after completion of each stage of work. Stage payment
shall be made based on duly signed WCC.

*.\CTco
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DETAILS OF SMALL-BORE ERECTION SYSTEM

Small bore (l5NB to 49ltlB)

SL

No.
System Material Length Size (inch) Inch meter

Avg. spool

length

No of
spools

Weld joint Inch Dia

I Black & Grey C.S 25 3.72 I 3.72 2 1.9 r t.l6 ll
2

Compressed Air System

C.S l5 43.60 0.5 2r.8 2 21.8 r 30.8 65
a
J C.S 20 0. r8 0.75 0.135 2 0.1 0.54 0

4 C.S 25 70.26 I 70.26 2 2tt
5

Dispersant System

ss 3r6L 20 0.77 0.75 0.5775 2 0.4 2.31 2

SS316L 25 20.49 I 20.49 2 10.2 61.47 6t

7 SS 3I6L 25 l.3 r I 1.31 2 0.7 3.93 4

8 Machinery Exhaust C.S 20 6.72 0.75 5.04 2 3.4 20.16 l5

9 FIFI System SS 3I6L 25 0.23 I 0.23 2 0.1 0.69 I

l0 C.S l5 0.5 0.62 2 0.6 3.72 2

ll
FuelOil

C.S l5 0.32 0.5 0.16 2 0.2 0.96 0

t2 C.S 25 0.38 I 0.38 2 0.2 1.14 I

l3 C.S 25 r.50 I 1.5 2 0.8 4.5 5

t4

Machinery Cooling

C.S l5 7.80 0.5 3.9 2 3.9 23.4 t2

l5 C.S 25 0.4 r I 2 0.2 1.23 I

l6 C.S 25 I r.02 I I I .015 2 5.5 33.045 33

t7
Potable Water

C.S l5 32.36 0.5 16.18 16.2 97.08 49

l8 C.S 25 2.43 I 2.43 2 1.2 7.29 7

I

INDICATIVE OUANTUM OF PIPE & PIPE OUTFIT SYSTEM

Size (DN)

35. I 210.18

6

1.24Fill, Vent & Sounding

0.41

\A\
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Small bore (15NB to 49NB)

st.
No.

System Material Size (DN) Length Size (inch) Inch meter
Avg. spool

length
No of
spools

Weld joint Inch Dia

l9 C.S l5 r 8.15 0.5 9.075 9.r 54.45 27

20 C.S 25 3.07 1 3.07 2 1.5 9.21 9

Sludge & Oily Water

C.S 2.93 0.5 1.465 2 1.5 8.79 4

22 C.S 20 r 8.82 0.75 l4.l l5 2 9.4 s6.46 42

23 C.S 25 I l.l7 I 11.t7 2 5.6 33.5 l 34

24 C.S 20 0.85 0.75 0.637s 2 0.4 2.55 2

25

Lube Oil

C.S l5 35.57 0.5 17.785 2 17.8 106.71 53

26 C.S 20 35.37 0.75 26.s275 2 17.7 1 06.1 r 80

27 C.S 25 4.63 I 4.63 2 2.3 r 3.89 t4

28

co2 G. I

40 2 10.0 30

29 25 30 40.0 80

30 20 50 60.0 60

Grand Total 330.6 277.6 916

Note: includes only suit at site erection lines - estimates

SMALL BORE PT TUBES

Sl. No. System Material Size (DN) Length Size (inch) Inch meter
Avg. spool
Iength

No of
spools

Weld
joint

Inch
Dia

I Deck machinery (SS Tubes) SS 750 90 90

2 Thruster hydraulics (SS Tubes) SS 75 20 70

Grand Total 825 r10 160

2

2l l5

0

//*/
t{5{

\ \
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w
I'DT'PI COCIIIN SHIPYARD LTMITED

Plpe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/ CCl SB I T I 20 t -2O2 I 32O I 2o126 DT: 3 1. !.O. 2026

DETAILS OF BIG BORE ERECTION JOINTS

Big bore NB Pipes- Erection

Category Material
Size

(DN)
Length Size (Inch)

Inch
meter

Avg.
spool

length
Sl. No. Description System

No of
spools

Field
Weld
joint

Inch Dia

l5I Machinery cooling C.S 2.00 0.5 I 2 I

25 1.00 I2 lube oil I 2 2

253

Penetration

Compressed air

25NB &
BELOW

C.S 2.00 I 2 2 2

4 Machinery cooling C.S 32 6.00 1.25 l0 ) 2.5

5 Bilge & fire C.S 4.00 1.50 10.00 2 3

6 Dispersant system SS3 I 6L 1.00 1.5 2 2 3

7 Fill, vent & sounding C.S r 4.00 1.5 24 2 J

8 Fill, vent & sounding SS3 I 6L 40 2.00 1.5 4 2 )
9 Machinery cooling C.S 40 2.00 1.5 4 2 3

l0 potable water C.S 40 8.00 1.5 l5 2 3

sludge & oily water C.S 40 3.00 1.5 6 2 3ll
Fill, vent & sounding C.S 50 13.00 2 30 2 4t2

C.S 50 3.00 2 8 2 4l3 Bilge & fire
50 3.00 2 8 2 4t4 potable water

C.S 50 2.00 2 2l5 Black & Grey 4

50 2.00 2 5r6 sludge & oily water C.S 2 4

50 2.00 2t7 Fill, vent & sounding C.S 2 4

50 2.00 2l8 scupper and drain C.S 2 4

C.S 50 3.00 2 8l9

Penetration

Fuel oil

32NB TO

5ONB

2 4

40

40

40

5

5

5

7
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UDUPI COCHIN SHII'TARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard hrll AmpRA 33OO-Tug
UCSL/ CC / SB I T I 20 t -2O2 I 32O I 2o.26 DT: 3 1. 10. 2026

Big bore NB Pipes- Erection

Sl. No.

20 Black & Grey

System

C.S

Material
Size

(DN)

65 r.00

Length Size (Inch)

2.5 4

Inch
meter

Avg.
spool

length

No of
spools

Field
Weld
joint

2

Inch Dia

5

Machinery cooling C.S 65 4.00 2.5 t2 2 5

22 Fill, vent & sounding C.S 65 r 3.00 2.5 36 2 5

23 Fill, vent & sounding C.S 65 2.00 2.5 6 2 5

24 potable water C.S 65 2.00 2.5 6 2 5

25 Fueloil C.S 65 2.00 2.5 6 2 5

26 Black & Grey C.S 80 2.00 J 8 2 6
27 FIFI system C.S 80 1.00 3 4 2 6
28 FIFI system C.S 80 1.00 3 4 2 6
29 potable water 80 r.00 3 4 2 6
30 Fill, vent & sounding C.S 80 3.00 3 10 2 6
3l

Description

Penetration

Fuel oil

Category

65NB TO
8ONB

C.S 80 1.00 J 4 2 6
32 Black & Grey C.S 100 1.00 4 6 2 8

JJ Fill, vent & sounding C.S 100 1.00 4 6 2 8

34

Penetration

Fill, vent & sounding

IOONB

TO 150

NB C.S 12s 2.00 5 t2 2 t0
35 l5 2.00 0.5 I 2 I

36

25NB &
BELOW 25 4.00 1 4 2 2

37 4.00 1.5 6 2 3

38 50 5.00 2 10 2 4
39

Set on

flanges
32NB TO

5ONB
65 1.00 2.5 2_5 2 5

21

40 I r".

;4er I

\ --/.;!
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UDUPI COCTIIil SHIFTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/ CC / SB I T I 20 I -2O2 I 32O I 2o26 DT :3 L. Lo.2O26

Big bore NB Pipes- Erection

Category

32NB TO

5ONB

Material

50

Size

(DN)

27.00

Length Size (Inch)

60

Inch
meter

Avg.
spool

length

No of
spools

Field
Weld
joint

Inch Dia

4

Sl. No.

40

Description

Scupper

System

46.35 1.25 60 2 23.2 2 J68 Fuel oil C.S 32

C.S 32 63.8 r 1.25 85 2 31.9 2 J69 Machinery cooling

2.50 1.25 5 2 1.3 2 J70 sludge & oily water C.S 32

4.26 r.25 8 2 2.1 27l lube oil C.S 32 3

128.87 1.5 220 2 64.4 l0 l572 Bilge & fire C.S 40

5.08 1.5 l0 2 2.5 4 673 Black & Grey C.S 40

1.5 5 2 0.8 474 Black & Grey C.S 40 1.62

5.20 1.5 l0 2 2.6 475 Dispersant system SS3I6L 40

4 2 0.7 4 676 Dispersant system SS 3I6L 40 1.36

J 0.4 2Fill, vent & sounding C.S 40 0.84 2 3

21.5 2Fill, vent & sounding C.S 40 42.94 1.5 75 2 378

SS 3I6L 40 3.18 1.5 6 2 1.6 2 J79 Fill, vent & sounding

C.S 40 4.17 1.5 8 2 2.1 2 J80 lube oil

C.S 40 14.48 1.5 25 2 2 aJ8r Fueloil

C.S 40 3.79 1.5 8 2 1.9 2 382 Machinery cooling

C.S 40 74.28 1.5 r30 2 37.1 8 t283 potable water

C.S 40 39.27 1.5 70 2 19.6 8 t284 potable water

C.S 40 41.36 1.5 70 2 20.7 2 J

End conn. &
other piping

32NB TO

5ONB

sludge & oily water

2 2

6

6

1.5

1.577

7.2

85
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I'DI'PI COCHIil SHIPTARD LIMITED

Pipe Instaltation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
uCsL / Cc / sB I T I 20 t -2o2 I 32o I 2026 DT: 3 1. 1 o. 2026

Big bore NB Pipes- Erection

SystemSl. No.

86 sludge & oily water C.S

Material
Size

(DN)

40 15.12

Length Size (Inch)

1.5

No of
spools

7.6

Field
Weld
joint

2

Inch Dia

J

87 SS 3I6L 50 18.r5 2

Inch
meter

30

45

Avg.
spool

length

2

2 9.t 2 4

88

Fill, vent & sounding

Bilge & fire C.S 50 2.73 2 8 2 1.4 4 8

89 2 36.6 4 8Bilge & fire C.S 50 73.21 2 160

90 2 9.5 4 8Black & Grey C.S 50 18.99 2 45

9l Iube oil 50 I 1.06 2 26 2 2 4

92 Black & Grey 50 27.37 2 70 2 t3.7 4 8

93 FIFI system C.S 50 49.38 2 ll0 24.7 0 0

94 Fill, vent & sounding C.S 50 3.83 2 l0 2 1.9 2 4

95 Fill, vent & sounding 50 40 2 8.0 2 4C.S 16.08 2

496 Fill, vent & sounding SS 3I6L 50 I 8.15 2 40 2 9.1 2

97 Fuel oil C.S 50 33.92 2 75 2 17.0 4 8

98 sludge & oily water C.S 50 3.85 2 10 2 1.9 2 4

99 Fueloil 50 35 2 7.0 4 8C.S 13.97 2

40100 scupper and drain C.S 50 67.18 2 150 2 33.6 20

101 sludge & oily water C.S 50 0.22 2 2 2 0.r 2 4

102 Machinery cooling 50 r.65 5 3 0.6 2 4C.S 2

4103

Description

Machinery cooling

Category

C.S 50 1.67 2 5 2 0.8 2

2 5104 Bilge & fire C.S 65 6.05 2.5 20 3.0 2

5105 Bilge & fire C.S 65 0.26 2.5 I 2 0.1 2

r06

End conn &
other piping

Bilge & fire

65NB TO
80 NB

C.S 65 r 06.86 2.5 300 2 53.4 2 5

5.5

C.S

2



ANNEXURE - III 7

M

Big bore NB Pipes- Erection

Black & Grey

System

C.S

Material

65

Size

(DN)
Length

4.32

Size (Inch)

2.5 t4

Inch
meter

Avg.
spool

length

2

No of
spools

2.2

Field
Weld
joint

2

Inch Dia

5

Sl. No.

107

C.S 65 0.67 2.5 4 2 2 5108 Black & Grey 0.3

Compressed air C.S 65 3.03 2.5 l0 2 1.5 2 5109

FIFI system C.S 65 0.18 2.5 I 2 0.1 2 5ll0
C.S 65 8.27 2.5 25 4.1 5lll FIFI system

65 70112 Fill, vent & sounding C.S 25.41 2.5 2 12.7 2 5

Fill, vent & sounding C.S 65 0.37 2.5 2 2 0.2 2 5113

Fill, vent & sounding C.S 65 28.37 2.5 80 2 14.2 2 5tt4
SS 316L 65 16.71 2.5 45 2 8.4 5115 Fill, vent & sounding

C.S 65 22.75 2.5 70 2 tt.4 l0lt6 Fuel oil
6tt7 Fuel oil C.S 65 1.47 2.5 2 0.7 4 l0

Machinery cooling C.S 65 0.87 2.5 5 2 0.4 2 5118

C.S 65 99.93 2.5 280 2 50.0 5l19 Machinery cooling

4r20 Machinery cooling C.S 65 0.80 2.5 2 0.4 2 5

potable water C.S 65 0.21 2.5 I 2 0.1 4 l0121

C.S 65 0.20 2.5 I 2 0.1 2 5122 sludge & oily water

sludge & oily water C.S 65 0.13 2.5 I 2 0.1 2 5123

Bilge & fire C.S 80 1.27 J 6 2 0.6 4 12124

C.S 80 0.20 2 0.1 2 6125 Black & Grey

C.S 80 31.18 J 2 r 5.6 2 6Black & Grey

27.16 3 2 13.6127

Description

Black & Grey

Category

C.S 80 2 6

T'DUPI COCIIIN SHIPTARD LUUITED
Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug

ucsl/ cc / SB I T I 20 t -2o2 I 32o I 2026 DT z3 L. Lo.2o26

2 2

2

4

2

3 I r\
I t0126

90

-;/N
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UDUPI COCHIN SHIITTARD LIMITED

pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/CCI SB I T I 20 t -2O2 I 32O I 2o.26 DT: 3 1. 10. 2026

Big bore NB Pipes- Erection

No of
spools

5.4

Field
Weld
joint

2

Inch Dia

636

Inch
meter

Avg.
spool

length

2

Size

(DN)

80 10.75

Length Size (Inch)

J

Material

C.S

Sl. No.

128 FIFI system

System

2 636 2 5.611.24 JSS 3I6L 80129 FIFI system
2 62 7.23 50C.S 80 14.47Fill, vent & sounding130

60.1 2J I 2C.S 80 0.28Fill, vent & soundingl3r
307.5 l050 2C.S 80 t4.93 3Fuel oilt32

0.1 l0 30I 280 0.19 3C.S133 Machinery cooling
8 242 2 0.20.34 JC.S 80scupper and drain134
2 675 2 I l.lJ

Category

C.S 80 22.t9

Description

Machinery cooling135
2 82 0.64 8C.S r00 t.17Black & Grey136

810.2 24 90 2C.S 100 20.43Black & Grey137
83.3 230 2C.S 100 6.64 4138 FIFI system

2 830 2 2.7100 5.34 4C.S139 Fill, vent & sounding
2 83 2 0.24C.S 100 0.45Fill, vent & sounding140

82.0 24 20 2C.S 4.09Machinery cooling
0.1 2 8I 2r00 0.22 4C.S142 Machinery cooling

r050 2 4.18.26 5C.S 125Fill, vent & sounding143
t22 0.1 26 2C.S 150 0.14Machinery exhaust144
t21.2 26 20 2C.S r50 2.39FIFI system

IOO NB
TOr 50

NB

t45

End conn &
other piping

320.8 420 2200 t.63 8C.S146 Machinery exhaust
l64.0 275 2200 7.98 8C.S147 FIFI system

1.0 2 1620200 1.96 8

ABOVE
I50 NB

C.S148

End conn &
other piping

\
Machinery cooling

100l4l

2

2

*
('oi
a\
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U
UDUPI COCHIN SHIPTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/ CC/SB I r I 2OL-2O2 I 32O I 2026 DT: 3 1. 10.2026

Big bore NB Pipes- Erection

Description System

3.70

Length
Avg.
spool

length

2

No of
spools

t.9

Field
Weld
joint

2 l6

Sl. No.

149 Machinery cooling C.S

Material
Size

(DN)

200

Size (Inch)

8 35

Inch
meter

C.S 250 3.57 r0 40 2 1.8 2 20150 Machinery exhaust

250 0.49 l0 6 2 0.2 2 20l5l Machinery exhaust C.S

6.01 80 2 3.0 2 24152 Machinery exhaust C.S 300 t2

C.S 300 0.70 l2 l0 2 0.4 2 24rs3 FIFI system

C.S 3s0 17.26 t4 260 2 8.6 2 28154 FIFI system

400 0.74 l6 20 2 0.4 2 32155 FIFI system C.S

l.l0 20 30 2 0.6 2 40156 FIFI system

Category

C.S 500

428r 1010Total

PART - B

MISCELLANEOUS lTEM(Tentative)

LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

SL NO DESCRIPTION CATEGORY Size (NB) QrY (NOS) REMARK
1 Angle valve Above 150 NB 200 2

2

Ball Valve
Less than 32NB

15 69

3 20 3

25 50

5 32NB TO 65NB 32 l8

Inch Dia

//1

l\

4
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V
UDUPI COCHIN SHIPTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/ CC / SB I T I 20 L-2O2 I 32O I 2026 DT:3 1. 10.2O26

PART. B

MISCELLANEOUS ITEM(Tentative)

LIST OF VALVES, STRAINERS AIID OTHER PIPE COMPONENTS
REMARKQrY (NOS)Size (NB)SL NO DESCRIPTION CATEGORY

46406
l5507

I508

I809
Ir00

50 NB TO 100

l0
Three-way ball valve

225Less than 32NBll
24012

350l3
265

32NB TO 65NB

t4
80 Il5

2r00
sONB TO IOONB

l6
2200Above 150 NBt7

Basket strainer

40 5l8
250

32NB TO 5ONB
t9

3l6520
l080

65NB TO 8ONB
2l

l010022
125 223

2150

IOONB TO l5ONB

24
4200

Butterfly valve

Above 150 NB25
J2026
225

Less than 32NB
27

23232NB TO 65NB28

Check valve

w
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UDUPI COCHIN SHIPTARD LMITED

Pipe Install,ation/Testing and Commissioning of 6OT Bollard Pult AmpRA 33OO-Tug
UCSL/ cc / SB I T I 20 L -2o2 I 32O I 2o26 DT: 3 1. 10.2o26

PART - B

MISCELLANEOUS ITEM(Tentative)

LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

SL NO DESCRIPTION CATEGORY Size (NB) QrY (Nos) RBMARK

29 40 2

30 50 6

3l 65 4

32
8ONB TO IOONB

80 4

r00 I

34 Duplex strainer 4ONB 40 I

35
Mud box 5ONB TO 65NB

50 3

36 65 4

37 Strum box 50 J

38 Strainer 40 4

39

Gate valve

32NB TO 5ONB
40 ll
50 24 On sea chest

4t
65NB TO 8ONB

65 t2

42 80 )
43

Globe valve

Less than 32NB 25 2

44

32NB TO 65NB

32 4

45 50 6 On sea chest

46 65

47 Globe Valve (spring operated) Less than 32NB 25 4

48
Hydrant valve sONB TO SONB

50 4

49 80 8

50
Pressure Relief valve Less than 32NB

l5

5l 25

33

40

2

I

I
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UDI'PI COCI{IN SHIPTARD LTMITED

Pipe Install,ation/Testing and Commissioning of 6OT Bollard hlll AmpRA 33OO-Tug
UCSL/ cc/ sB I T I 20 t -2O2 I S2o I 20126 DT: 3 1. 10. 2o26

PART - B

MISCELLANEOUS ITEM(Tentative)

LIST OF VALVES, STRAINIRS AND OTHER PIPE COMPONENTS

SL NO DESCRIPTION CATEGORY Size (NB) QrY (NOs) REMARK
52 25 2 Equipment supply

53 25 3

54

32NB TO 5ONB

40 I

55 40 I

56 50 3

57
Quick closing valve 4ONB TO sONB

40 2

58 50 2

59

SDNR valve

Less than 32NB
25 1

60 25 1 Class approved

6l

32NB TO 65NB

40 5

62 50 l1

63 65 6 Class approved

64 65 11

65
8ONB

80 )
66 80 1 Class approved

67 Self-closing drain valve Less than 32NB 25 4

68

Simplex strainer

Less than 32NB 25 2

69

32NB TO 65NB

40 2

70 50 3

7t 65 3

72 8ONB 80 2

73
IOONB TO I5ONB

100 2 ^rj{G\
74 125 I rl* Sr{irr:

//
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T'DUPI COCHIN SHIFTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/CC / SB I T I 20 L -2O2 I 32O I 2026 DT: 3 1. 10.2O26

PART - B

MISCELLANEOUS ITEM(Tentative)

LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

SL NO DESCRIPTION CATEGORY Size (NB) QrY (Nos) REMARK

75 Above 150 NB 200 2

76 Y strainer 5ONB 50 I

77 Self-closing sounding cock 4ONB 40 8

18
Storm valve sONB TO SONB

50 2

79 80 I

80 Swing Check valve 4ONB 40 J

8r Remoted closing, Hydraulic Valve 4ONB TO 5ONB 40 2

82 Remoted closing, Hydraulic Valve 4ONB TO 5ONB 50 2

83
Remoted operated with manual

override
Above l50NB 400 I

84
Remoted operated with manual

override
Above l50NB 300 I

85
Remoted operated with manual

override
Above l50NB 200 I

86 Pressure Regulator Less than 32NB 25 2

87 Pressure Regulator Less than 32NB l5 2

88 Auto drain valve Less than 32NB l5 I Equipment supply

89 Globe valve-weighted c lose Less than 32NB 25 I

90 Globe valve-weighted close Less than 32NB 25 I

9l Vent - gooseneck 4ONB 50 3

92

Vent w/ auto closing, flame screen

5ONB TO 65NB 50 I

93 5ONB TO 65NB 65 2

94 IOONB TO I5ONB 125 I

CF,, "'l

\
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U
UDIJPI COCHIN SHIPTARD 

"*''""Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/cc/ SB I T I 20 t-2o2 I 32o I 2026 DT:3 1. 10.2026

PART - B

MISCELLANEOUS ITEM(Tentative)
LIST OF VALVES, STRAINERS AND OTTIER PIPE COMPONENTS

SL NO DESCRIPTION CATEGORY Size (NB) QrY (Nos) REMARK
95 Vent il auto closing, insect screen IOONB TO I5ONB 65 6
96 P/V vent IOONB TO I5ONB 65 2
97 Sounding 4ONB 40 l0
98 Air-water separator 25 I
99 filter with drain 25 I

100 lnternation shore connection 2

l0l
Orifice plates

50 I
102 65 2

103

Quick coupling
l5 l5

t04 25 I

105 50 4
106

Cam Iock coupling
25 2

107 80

108 Water - spray 32 1

TOTAL 567

SL
NO

DESCRIPTION CATEGORY srzE (NB) QTY (NoS) REMARK

I Marpol flange 5ONB 50 2
2

Pressure gauge
Less than 32NB 15 5

J

2

I' 3l

[1( ro
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U
UDUPI COCHIN SHIITTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL / CC / SB I T | 20 L -2O2 I 32O I 2o26 DT :3 r. LO.2O26

4
Vacuum pressure gauge Less than 32NB

l5 2

5 16

Temperature gauge l8
7 Bilge level switch 9

8 Pressure switch 3

9 Level switch 4

l0 Level gauge 2

lt Flow meter 4

TOTAL 96

PIPE SLEEVES

Sl. No. System Material Size (DN) Length Size (inch) Inch meter

I Bilge & fire C.S 40 3.00 t.5 4.5

2 Bilge & fire C.S 50 3.00 2 6

) Compressed air C.S l5 8.00 0.s 4

4 Compressed air C.S 25 4.00 I 4

5 Fill, vent & sounding C.S l5 1.00 5 5

6 Fill, vent & sounding SS3 I 6L 40 12.00 1.5 l8

7 Fill, vent & sounding SS3 I 6L 50 1.00 2 2

8 Fill, vent & sounding SS3 I 6L 65 2.00 2.5 5

9 Machinery cooling C.S l5 2.00 0.5 I

l0 Machinery cooling C.S 32 r 4.00 1.25 17.5

ll Machinery cooling C.S 65 r 3.00 2.5

TOTAL r07

6

32.5
'/*xll

\
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V
UDUPI COCHIN SHITTTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UCSL/CCISB I T I 2OL-2O2 I 32O I 2o26 DT:3 1. 1O.2O26

Total Scope Summarv.

SL DESCRIPTION UOM QUANTITY

I Big Bore (above 32 NB) and small-bore pipe (Below 32 NB) Fabrication & erection Inch Dia I 930

2 Big Bore (above 32 NB) and small-bore pipe (Below 32 NB) pipe erection Inch Meter 4720

3 Deck hydraulics and Steering gear piping works Inch Meter 82s

4 Deck hydraulics and Steering gear piping works Inch Dia 160

5 Support fabrication and erection Meter 1 000

6
Miscellaneous item- Valves, Strainer silencer and miscellaneous items erection
(Valves and strainers 600nos Approx, DG silencer- 2 no's

Nos 663

,bl'



Annexure IV

POWER OF ATTORNEY

(On Applicant's letter head)

(Date and Reference)

To
The Assistant General Manager (Contract Cell)

Udupi Cochin Shipyard Limited,
Fishing Harbour complex, Malpe,
Udupi - 576 108.

SubJect: Power of AttorneY

Mr./Mrs./Ms.............
(Name of the Person(s)), domiciled at.......
(Address), acting as.... (Designation and narne of the

company), and whose signature is attested below, is hereby appointed as the Authorized

Representative and authorized on behalf of .........'....... (Name

of the company) to provide information and respond to enquiries etc. as may be required by the

Employer for the project of (Project title) and is
hereby further authorized to sign and file relevant documents in respect of the above.

(Attested signature of Mr

For..........
(Name & designation)

(Company Seal)

C

a

.)

lr
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V
UDUPI COCHIN SHIPTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA S3OO-Tug
ucsL / cc / sB I T I 20 t -2o2 I 32O I 2026 DT |3 r. 10.2026

UCSL cc SB T 20 -2o.2 20 2o.26 DT: 31. o.

TENDER FOR INSTALLATION/TESTING AND COMMISSIONING OF

PRICE BID

Note:
1. Ll will be determined based on the value quoted at Sl. No.09.
2. Bidder should also quote at Part -B miscellaneous items against each line items (Page no

02 to 04 of Annexure-! and the same will be taken only for reference purpose only.

Signature:

Address of the contractor:

SL DESCRIPTION UOM QUANTITY [,NIT RATE TOTAL RATE

I

Big Bore (above 32 NB) and small-
bore pipe (Below 32 NB) Fabrication
& erection

Inch
Dia

1930

2

Big Bore (above 32 NB) and small-
bore pipe (Below 32 NB) pipe
erection

Inch
Meter

4720

3
Deck hydraulics and Steering gear
piping works

Inch
Meter

825

4
Deck hydraulics and Steering gear
piping works

Inch
Dia

160

5 Support fabrication and erection Meter r 000

6

Miscellaneous item as indicated below
(Part-B) Valves, Strainer silencer and
miscellaneous items erection (Valves
and strainers 600nos Approx, DG
silencer- 2 no's

LS I

7 Total Amount

8 rGST/GST @..........

9 Grand Total Amount

Seal

PIPING SYSIEMS OF 6OT Bo[ard PuU Am,pRA 33OO-Tue



ANNEXURE - V 2
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UDUPI COCHIN SHIFTARD LTMITED
Pipe Installation/Testing and Commissionlng of 6OT Bollard Pull AmpRA 33OO-Tug

UCSL/ccl SB I T I 2OL-2O2 I 32O I 20.26 DT: 3 l. 1o. 2026

PART. B

LIST OF VALVES, STRAINERS AND OTHER PIPE COMPONENTS

SI

No
Description category Size(NB) Qty Rate Amount

I Angle valve
Above
I50 NB

200 2

2

Ball Valve

Less than
32NB

l5 69

3 20 J

4 25 50

5
32NB TO

65NB

32 l8
6 40 46

7 50 l5

Three-way ball valve
50 NB TO

100

50 I

9 80 1

l0 100 I

l1

Basket strainer

Less than
32NB

25 2

t2
32NB TO

65NB

40 2

13 50 3

t4 65 2

l5 SONB TO
IOONB

80 I

l6 100 2

17
Above
I50 NB

200 2

l8

Butterfly valve

32NB TO
5ONB

40 5

t9 50 2

20 65NB TO
8ONB

65 31

2t 80 l0
22 IOONB

TO
I5ONB

100 l0
23 125 2

24 150 2

25
Above
I50 NB

200 4

26

Check valve

Less than
32NB

20 3

27 25 2

28

32NB TO
65NB

)Z 2

29 40 2

30 50 6

31 6s 4

JZ 80 4

MISCELLANEOUS ITEM(Te ntative I

8

\
// TA

lxtl
tt



ANNEXURE - V 3

M
UDUPI COCHIN SHII'TARD LIMITED

Pipe Install,ation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UcsL/cc / sB I T I 2OL-2O2 I 32O I 2026 DT:3 1. lo.2o26

JJ
SONB TO

IOONB
100 I

34 Duplex strainer 4ONB 40 I

35
Mud box

5ONB TO
65NB

s0 1

36 65 4

37 Strum box s0 J

38 Strainer 40 4

39

Gate valve

32NB TO
5ONB

40 ll
40 50 24

4l 65NB TO
SONB

65 t2
42 80

43

Globe valve

Less than
32NB

25 2

44
32NB TO

65NB

32 4

45 50 6

46 65 2

47
Globe Valve (spring

operated)
Less than

32NB
25 4

48
Hydrant valve

5ONB TO
SONB

s0 4

49 80 8

50

Pressure Releif valve

Less than
32NB

l5 I

5l 25 I

52 25 2

53 J

54
32NB TO

5ONB

40 I

40 I

56 50 J

57
Quick closing valve

4ONB TO
5ONB

40 2

58 50 2

59 Less than
32NB

25 I

60 25 1

6l

32NB TO
65NB

40 5

62 50 ll
63 65 6

Class
approved

64 65 1l

65
8ONB

80 J c

66 80 I
Class

approved

67 Self closing drain valve
Less than

32NB
25 4

68 Simplex strainer
Less than

32NB
25 2

J

55

SDNR valve

[,i

,/t'



ANNEXURE - V 4

i;w
UDUPI COCHIN SHIPTARD LIMITED

Pipe Installation/Testing and Commissioning of 6OT Bollard Pull AmpRA 33OO-Tug
UcsL/ cc / sB I T I 20 t -2o2 I 32o I 2026 DT: 3 1. 1 o.2o26

69
32NB TO

65NB

40 2

70 50 J

7l 65 J

72 8ONB 80 2

73 IOONB
TO

I5ONB

100 2

74 125 I

75
Above
I50 NB

200 2

76 Y strainer 5ONB 50 I

77 Self closing sounding cock 4ONB 40 8

78
Storm valve

5ONB TO
8ONB

50 2

79 80 I

80 Swing Check valve 4ONB 40 3

8l
Remoted closing, Hydraulic

Valve
4ONB TO

5ONB

40 2

82
Remoted closing, Hydraulic

Valve 50 2

83
Remoted operated with

manual override

Above
I5ONB

400 I

84
Remoted operated with

manual override
300 I

85
Remoted operated with

manual override
200 1

86 Pressure Regulator
Less than

32NB

25 2

87 Pressure Regulator l5 2

88 Auto drain valve l5 I
Equipment

supply
89 Globe valve-weighted close 25 I

90 Globe valve-weighted close 25 I

9t Vent - gooseneck 4ONB 50 3

92

Vent w/ auto closing, flame
screen

5ONB TO
65NB

50 1

93 65 2

94
IOONB

TO
l5ONB

125 I

Less than
32NB

^ \



ANNEXURE - V 5

V
UDUPI COCHIN SHIPTAR,D LIMITED

Pipe Installation/Testing and Commissioning of 60T Bollard Pull AmpRA 33OO-Tug
UcsL/ Cc / SB I T I 20 r-2o2 I 32O I 20126 DT :B L. tO.2o26

95
Vent il auto closing, insect

screen
65 6

96 P/V vent 6s 2
97 Sounding 4ONB 40 l0
98 Air-water separator 25 I

99 filter with drain 25 I

100 Internation shore connection 2

l0l
Orifice plates

50 1

102 65 2

Quick coupling

l5 l5
104 25 I

105 50 4

106
Cam lock coupling

25 2

107 80 2

Water - spray I

r09 Marpol flange 5ONB 50 2

ll0
pressure gauge

Less than
32NB

l5 5

l1l 3l

n2
Vaccum pressure gauge

Less than
32NB

t5 2

I I ) t6

lt4 Temperature gauge 18

l15 bilge level switch 9

l16 pressure switch 3

tt7 Level switch 4

r l8 Level gauge 2

ll9 Flow meter 4

103

r08

K*#



Annexure-VI

rrNcoNpITroNAL ACCEPT4T{CE LEITER

(Uncondltional acceptance to be given by in letter headf

ACCEPTANCE OF TENDER CONDITIONS

1. Tender Document no. UCSL/CClSBlTl2Ol-2O2132O12026 dated 3lsr December

2026 Tender for Pipe Installation/Fabrication/Testing and Commissioning of 607

Bollard Pull AmpRA 3300-Tug has been received by me/us and I/We hereby

unconditionally accept the tender conditions of tender documents in its entirety for

the above work.

2. It is further noted that it is not permissible to put any remarks/conditions in the

tender enclosed in "Part-2 (price bid)". I/We agree that the tender shall be rejected

and ACCEPTING AUTHORITY.

Yours faithfully,

(Signature of the tenderer) with rubber stamp

Date: ........

r{

lt !/
*lC(

P\

\o



ANNEXURE - VII I

U
UDUPI COCHIN SHIPTARD LIMITED

pipe Installation/Testing and Commlssioning of 60T Bollard Pull AmpRA 33OO-Tug
UCSL/ Ccl SB I T I 2Ot -2O2 I 32O I 20.26 DT:3 1. 1O.2026

ANNE)(TIRE.VII
TECHNO COMMERCIAL CHDCK LIST (To be submitte.d by the bidder)

of

SL
No.

Tender Enqulry Requirements
Confirmation from bidder
(Strike off whichever is not

aPPlicable)

Speclfic
commenta
/Remarks

1

Terms & Condition, Scope of work &
Indicative Quantum of Work. (Annexure-
I, II & III)

Agreed as per tender /Do not
agree

2 Schedule
Agreed as per tender/Do not

agree

3 Mobilization period as per clause no 7.4 Agreed as per tender/Do not
agree

4 Unconditional Acceptance
Agreed as per tender/Do not

agree

5 Offer Validity
08 Months - Agreed as per

tender/Do not agree

6 Taxes & Duties Specified/included in Price

7 Payment terms - confirm

a As per Clause 11 of Annexure - I
Agreed as per tender/Do not

agree

8
Price shall remain firm and fixed and No
Escalation in prices after awarding of
contract

Agreed as per tender/Do not
agree

9 Security Deposit
Agreed as per tender/Do not

agree

10 Performance Guarantee
Agreed as per tender/Do not

agree

11 Force Majeure
Agreed as per tender/Do not

agree

t2 Liquidated damages and cancellation of
contract

Agreed as per tender/Do not
agree

13 Arbitration & Jurisdiction clauses
Agreed as per tender/Do not

agree

t4 Confirm all other terms and conditions
of our are ble

Conlirmed / Not confirmed

15 Deviations from Tender conditions No Deviations

Signature

Address of the Contractor:

Seal:
W


